IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 001 1
Bid Order: 001 Contract ID: 15-0801-409 Primary County: CASS
Letting Date: 140617 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by COHRON, A.M. & SON, INC.
Contract Period: 50 WORK DAYS Specified Start Date: 09/08/14

Project: IMN-080-1(409)52--0E-15
Work Type: RECONSTRUCTION - BRIDGE DECK REPLACEMENT
County: CASS Prj Awd Amt: $524,118.33
Route: I-80
Location: OVER I-80

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 Cco040 A.M. COHRON & SON, INC. $ 524,118.33 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 2
Bid Order: 001 Contract ID: 15-0801-409 Primary County: CASS
Letting Date: 06/17/14 10:00 A.M.

| ( 1 ) Co040 I ( ) | ( )

| COHRON, A.M. & SON, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001  DESIGN NO. 0213; REPAIRS TO A 223'-9 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

0010 2401-6750001
REMOVALS, AS PER PLAN

0020 2403-0100010 239.900
STRUCTURAL CONCRETE (BRIDGE)
0030 2404-7775005 69678.000
REINFORCING STEEL, EPOXY COATED
0040 2408-7800000 192.000
STRUCTURAL STEEL

0050 2414-6424110 463.600
CONCRETE BARRIER RAILING

0060 2426-6772016 122.000
CONCRETE REPAIR

0070 2507-2638660 22.400

LUMP

CY

LB

LB

LF

SF

SY

BRIDGE WING ARMORING - MACADAM STONE

0080 2533-4980005
MOBILIZATION
SECTION TOTALS

SECTION 0002 ROADWAY ITEMS

0090 2102-2625000 280.000
EMBANKMENT-IN-PLACE

0100 2121-7425010 61.600
GRANULAR SHOULDERS, TYPE A

0110 2123-7450000 2.800

SHOULDER CONSTRUCTION, EARTH
0120 2301-0685550 452.400
BRIDGE APPROACH PAVEMENT,
0130 2412-0000100 1068.400
LONGITUDINAL GROOVING IN CONCRETE

0140 2503-0500400 2.000
BRIDGE END DRAIN, REF-40
0150 2505-4008120 360.000

REMOVAL OF STEEL BEAM GUARDRAIL

0160 2505-4008300 150.000
STEEL BEAM GUARDRAIL
0170 2505-4008400 4.000

LUMP

CY

TON

STA

SY

AS PER PLAN

SY

EACH

LF

LF

EACH

STEEL BEAM GUARDRAIL BARRIER TRANSITION

SECTION

: 83728.81000 83728.81:
: 623.78000 149644.82:
: 0.99000 68981.22:
: 6.54000 1255.68:
: 49.69000 23036.28:
: 66.25000 8082.50:
: 112.43000 2518.43:
: 50124.87000 50124.87:
: $ 387,372.61: $
e Fom -
\ \
| 28.76000 8052.80|
: 37.75000 2325.401
: 186.78000 522.98:
: 185.00000 83694.00:
: 3.44000 3675.30:
: 3730.06000 7460.12:
: 2.81000 1011.60:
: 18.00000 2700.00:
: 1800.00000 7200.00:
| |



Bid Order: 001
Letting Date: 06/17/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 15-0801-409

Run Date: 07/21/14
Page: 001 3

Primary County: CASS

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 2505-4021010 4.000 EACH
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED

0190 2505-4021700 4.000 EACH
STEEL BEAM GUARDRAIL END TERMINAL

0200 2510-6745850 391.200 sSY
REMOVAL OF PAVEMENT

0210 2518-6910000 4.000 EACH
SAFETY CLOSURE

0220 2527-9263109 8.280 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0230 2528-8445110 LUMP
TRAFFIC CONTROL

0240 2555-0000010 LUMP
DELIVER AND STOCKPILE SALVAGED MATERIAL

0250 2602-0000020 400.000 LF
SILT FENCE

0260 2602-0000071 400.000 LF
REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0270 2602-0000101 40.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0280 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0290 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

( 1 ) Co040 \
COHRON, A.M. & SON, INC. \
|

UNIT PRICE AMOUNT |
_____________________________ +
180.00000 720.00]

|

1800.00000 7200.00]

|

5.66000 2214.19]

\

100.00000 400.00]

|

150.00000 1242.00]

|

\

3800.00000 3800.00|

\

1167.33000 1167.33|

|

2.65000 1060.00|

|

1.00000 400.00]

|

|

10.00000 400.00]

|

\

500.00000 500.00]

|

1000.00000 1000.00|

|

$ 136,745.72|
_____________________________ +
|

$ 524,118.

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

002 Contract ID: 16-0806-503
140617 10:00 A.M.
CONTRACT SIGNED by CRAMER AND ASSOC., INC.

25 WORK DAYS Late Start Date: 08/04/14

Run Date: 07/21/14

Primary County: CEDAR
No Established DBE Goal

372,593.60
461,478.10

Page: 002 1

Project: MBIN-080-6(503)266--0M-16
Work Type: BRIDGE REPAIR
County: CEDAR Prj Awd Amt: $372,593.60
Route: I-80
Location: OVER THE CEDAR RIVER 1 MILE W. OF W. JCT. IA.
38 (EBL)
RANK VENDOR NO./NAME
1 CR120 CRAMER AND ASSOC., INC.
2 Ccuo080 CUNNINGHAM-REIS CO.

JASPER CONSTRUCTION SERVICES, INC.

497,111.36



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 2
Bid Order: 002 Contract ID: 16-0806-503 Primary County: CEDAR
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CUu080 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. | CUNNINGHAM-REIS CO. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0314; REPAIRS TO A 1181'-0 X 56'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2412-0000100 284.000 sSY | 8.00000 2272.00] 15.00000 4260.00] 8.00000 2272.00
LONGITUDINAL GROOVING IN CONCRETE | |
0020 2413-0698074 374.000 SY | 265.00000 99110.00]| 410.00000 153340.00]| 325.00000 121550.00
DECK REPAIR, CLASS A | | |
0030 2533-4980005 LUMP | 35000.00000 35000.00] 48000.00000 48000.00] 72500.00000 72500.00
MOBILIZATION | | |
SECTION TOTALS | $ 136,382.00]| $ 205,600.00| $ 196,322.00
—————————————————————————————————————————— ettt e it e ettt T e
SECTION 0002 DESIGN NO. 0314; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0040 2413-0698066 374.000 SY | 170.00000 63580.00 | |
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS | $ 63,580.00| $ \ $
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0003 DESIGN NO. 0314; ALTERNATE 'AA' OPTION 2: CLASS HPC-0O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\ \ \
0050 2413-0698067 374.000 SY | | 200.00000 74800.00 | 285.00000 106590.00
DECK OVERLAY (CLASS HPC-O PCC) | | |
SECTION TOTALS | $ | $ 74,800.00] $ 106,590.00
—————————————————————————————————————————— R i et
SECTION 0004 ROADWAY ITEMS
\ \ \
0060 2102-0425070 553.000 TON | 31.00000 17143.00] 35.00000 19355.00] 33.00000 18249.00
SPECTIAL BACKFILL | | |
0070 2102-2713090 358.900 CY | 30.00000 10767.00| 35.00000 12561.50] 25.00000 8972.50
EXCAVATION, CLASS 13, WASTE | | |
0080 2122-5500100 1170.000 sSY | 70.00000 81900.00| 75.00000 87750.00| 77.00000 90090.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
10 IN. \ \ |
0090 2510-6745850 1170.000 sSY | 18.00000 21060.00| 15.00000 17550.00] 20.00000 23400.00
REMOVAL OF PAVEMENT | | |
0100 2527-9263109 139.210 sSTA | 30.00000 4176.30] 30.00000 4176.30] 33.00000 4593.93
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0110 2527-9263131 53.900 STA | 120.00000 6468.00| 120.00000 6468.00 | 140.00000 7546.00
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0120 2527-9263137 8.000 EACH | 90.00000 720.00] 90.00000 720.00] 100.00000 800.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
| | |

OR SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 3
Bid Order: 002 Contract ID: 16-0806-503 Primary County: CEDAR
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CUu080 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. | CUNNINGHAM-REIS CO. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0130 2527-9263180 139.210 sSTA | 30.00000 4176.30] 30.00000 4176.30] 33.00000 4593.93
PAVEMENT MARKINGS REMOVED | | |
0140 2527-9263190 8.000 EACH | 90.00000 720.00] 90.00000 720.00] 100.00000 800.00
SYMBOLS AND LEGENDS REMOVED | | |
0150 2528-8400048 1275.000 LF | 8.00000 10200.00] 8.00000 10200.00] 9.00000 11475.00
TEMPORARY BARRTIER RATL, CONCRETE | |
0160 2528-8445110 LUMP | 7400.00000 7400.00 | 9500.00000 9500.00] 15000.00000 15000.00
TRAFFIC CONTROL | | |
0170 2548-0000100 12.100 sSTA | 160.00000 1936.00| 160.00000 1936.00| 175.00000 2117.50
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0180 2548-0000110 13.100 GAL | 150.00000 1965.00| 150.00000 1965.00| 165.00000 2161.50
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | |
0190 2551-0000110 4.000 EACH | 1000.00000 4000.00| 1000.00000 4000.00| 1100.00000 4400.00
TEMP CRASH CUSHION | | |
SECTION TOTALS \ $ 172,631.60]| $ 181,078.10]| $ 194,199.36
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 372,593.60| $ 461,478.10| $ 497,111.36




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 003 1
Bid Order: 003 Contract ID: 20-C020-094 Primary County: CLARKE
Letting Date: 140617 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: ALL BIDS REJECTED
Contract Period: 70 WORK DAYS Late Start Date: 04/06/15

Project: STP-S-C020(94)--5E-20
Work Type: BRIDGE REPLACEMENT - PPCB
County: CLARKE
Route: H45
Location: APPROX. 3/4 MI. E. OF HOPEVILLE

HERBERGER CONSTRUCTION CO., INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 HE420 HERBERGER CONSTRUCTION CO., INC. $ 529,030.25 100.00 %
2 Cu080 CUNNINGHAM-REIS CO. $ 532,433.55 100.64 %
3 JE101 JENCO CONSTRUCTION, INC. $ 606,488.60 114.64 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 2
Bid Order: 003 Contract ID: 20-C020-094 Primary County: CLARKE
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) CUu080 | ( 3 ) JE101
| HERBERGER CONSTR. CO., INC. |CUNNINGHAM-REIS CO. | JENCO CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 120'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850001 0.300 ACRE | 9000.00000 2700.00] 9000.00000 2700.00 | 8000.00000 2400.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 1721.000 cCY | 10.75000 18500.75| 11.00000 18931.00]| 15.00000 25815.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 1170.000 cCY | 4.25000 4972.50] 4.00000 4680.00| 5.00000 5850.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2312-8260051 125.000 TON | 30.00000 3750.00] 25.00000 3125.00] 35.00000 4375.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0050 2401-6745625 LUMP | 15000.00000 15000.00] 11000.00000 11000.00]| 75000.00000 75000.00
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2720000 202.000 CY | 35.00000 7070.00| 30.00000 6060.00] 20.00000 4040.00
EXCAVATION, CLASS 20 | | I
0070 2403-0100010 198.800 CY | 635.00000 126238.00] 600.00000 119280.00] 390.00000 77532.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0080 2404-7775005 48193.000 LB | 1.00000 48193.00| 0.85000 40964.05] 1.20000 57831.60
REINFORCING STEEL, EPOXY COATED | | |
0090 2407-0563120 4.000 EACH | 24000.00000 96000.00 | 24000.00000 96000.00 | 23000.00000 92000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTC120 | |
0100 2408-7800000 1026.000 LB | 4.00000 4104.00] 4.00000 4104.00] 4.00000 4104.00
STRUCTURAL STEEL | |
0110 2414-6424124 294.200 LF | 70.00000 20594.00] 55.00000 16181.00]| 61.00000 17946.20
CONCRETE OPEN RAILING, TL-4 | | |
0120 2417-1040024 306.000 LF | 35.00000 10710.00| 25.00000 7650.00| 25.00000 7650.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0130 2501-0201057 1650.000 LF | 42.00000 69300.00 | 43.00000 70950.00 | 50.00000 82500.00
PILES, STEEL, HP 10 X 57 | \ \
0140 2505-4008400 4.000 EACH | 1600.00000 6400.00] 1600.00000 6400.00] 1600.00000 6400.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0150 2505-4021010 4.000 EACH | 280.00000 1120.00] 300.00000 1200.00| 280.00000 1120.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0160 2505-4021700 4.000 EACH | 1900.00000 7600.00| 1900.00000 7600.00 | 1900.00000 7600.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0170 2507-2638650 22.000 SY | 60.00000 1320.00| 100.00000 2200.00| 40.00000 880.00
\ \ \

BRIDGE WING ARMORING - EROSION STONE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 3
Bid Order: 003 Contract ID: 20-C020-094 Primary County: CLARKE
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) CU080 | ( 3 ) JEl01
| HERBERGER CONSTR. CO., INC. |CUNNINGHAM-REIS CO. | JENCO CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2507-3250005 1025.000 SY | 3.50000 3587.50]| 3.50000 3587.50]| 2.50000 2562.50
ENGINEERING FABRIC | | |
0190 2507-6800061 700.000 TON | 55.00000 38500.00]| 52.00000 36400.00]| 50.00000 35000.00
REVETMENT, CLASS E | | |
0200 2518-6910000 2.000 EACH | 150.00000 300.00] 350.00000 700.00| 125.00000 250.00
SAFETY CLOSURE \ \
0210 2519-2000020 50.000 LF | 20.00000 1000.00| 20.00000 1000.00| 25.00000 1250.00
FENCE, CHANNEL CROSSING, TYPE B \ \ \
0220 2519-3280000 420.000 LF | 5.25000 2205.00 | 5.00000 2100.00]| 10.00000 4200.00
FENCE, FIELD | \ \
0230 2519-3300400 10.000 EACH | 210.00000 2100.00]| 200.00000 2000.00 | 50.00000 500.00
FIELD FENCE BRACE PANELS | | \
0240 2526-8285000 LUMP | 3750.00000 3750.00] 4000.00000 4000.00 | 4000.00000 4000.00
CONSTRUCTION SURVEY | | \
0250 2528-8445110 LUMP | 2400.00000 2400.00 | 3500.00000 3500.00| 2000.00000 2000.00
TRAFFIC CONTROL | |
0260 2533-4980005 LUMP | 24000.00000 24000.00| 53000.00000 53000.00 | 78000.00000 78000.00
MOBILIZATION | | |
0270 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING | | |
0280 2601-2636043 0.500 ACRE | 5250.00000 2625.00 | 5000.00000 2500.00 | 1881.00000 940.50
SEEDING AND FERTILIZING (RURAL) | | |
0290 2602-0000020 695.000 LF | 2.50000 1737.50| 2.50000 1737.50| 2.75000 1911.25
SILT FENCE | | |
0300 2602-0000030 44.000 LF | 3.50000 154.00] 3.50000 154.00] 2.75000 121.00
SILT FENCE FOR DITCH CHECKS | | |
0310 2602-0000101 739.000 LF | 1.00000 739.00] 0.50000 369.50] 0.45000 332.55
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0320 2602-0000312 170.000 LF | 3.00000 510.00] 3.00000 510.00] 3.10000 527.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. \ \ \
0330 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | \ \
0340 2602-0010020 1.000 EACH | 1000.00000 1000.00 | 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | \ \
SECTION TOTALS | $ 529,030.25]| $ 532,433.55]| $ 606,488.60
—————————————————————————————————————————— et et
| | |

CONTRACT TOTALS $ 529,030.25 $ 532,433.55 $ 606,488.60




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
004 Contract ID: 23-C023-098
140617 10:00 A.M.
AWARD RECOMMENDED to
50 WORK DAYS Late Start Date:

BRANDT CONST. CO. & SUBSID
08/11/14

Run Date: 07/21/14
Page: 004 1

Primary County: CLINTON
No Established DBE Goal

Project: ER-C023(98)--58-23
Work Type: RCB CULVERT REPLACEMENT - TRIPLE BOX
County: CLINTON Prj Awd Amt: $331,548.40
Route: Y-4E
Location: Y4E: OVER CREEK
RANK VENDOR NO./NAME
1 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY

TSCHIGGFRIE EXCAVATING CO.

TOTAL % OVER
BID LOW BID
$ 331,548.40

$ 457,405.04



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 2
Bid Order: 004 Contract ID: 23-C023-098 Primary County: CLINTON
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) BR1O1 | ( 2 ) TS020 | ( )
| BRANDT CONST. CO. & SUBSID | TSCHIGGFRIE EXCAV. CO. \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ITEMS FOR A TRIPLE 12' X 9' X 42' REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2102-2710070 1432.000 cCY | 8.00000 11456.00| 20.80000 29785.60]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 637.000 CY | 10.00000 6370.00| 12.75000 8121.75]
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2115-0100000 32.300 CYy | 62.50000 2018.75] 50.45000 1629.54 |
MODIFIED SUBBASE | | |
0040 2121-7425020 67.000 TON | 31.75000 2127.25] 32.00000 2144.00]
GRANULAR SHOULDERS, TYPE B \ \ \
0050 2301-1032080 290.900 SY | 130.00000 37817.00| 106.75000 31053.58|
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 8 IN. | | |
0060 2314-0775010 14.700 TON | 500.00000 7350.00] 192.50000 2829.75]
CALCIUM CHLORIDE APPLIED | | |
0070 2314-0775015 6.700 MGAL | 15.00000 100.50] 88.00000 589.60|
WATER FOR SURFACE APPLICATION OF | | |
CALCIUM CHLORIDE | | |
0080 2401-6745650 LUMP | 4825.00000 4825.00] 15572.00000 15572.00|
REMOVAL OF EXISTING STRUCTURES | | |
0090 2402-0425031 412.000 TON | 26.00000 10712.00| 24.45000 10073.40|
GRANULAR BACKFILL | | |
0100 2402-2720000 659.000 CY | 10.25000 6754.75| 20.55000 13542.45|
EXCAVATION, CLASS 20 | | |
0110 2402-2725005 453.000 TON | 25.50000 11551.50] 25.10000 11370.30|
FOUNDATION TREATMENT MATERIAL | \ \
0120 2403-0100020 301.100 CYy | 460.00000 138506.00| 602.20000 181322.42|
STRUCTURAL CONCRETE (RCB CULVERT) | | \
0130 2404-7775000 45713.400 LB | 1.00000 45713.40| 1.20000 54856.08 |
REINFORCING STEEL | | |
0140 2505-4008300 75.000 LF | 22.50000 1687.50] 22.00000 1650.00]
STEEL BEAM GUARDRAIL | | |
0150 2505-4021700 4.000 EACH | 2525.00000 10100.00] 2475.00000 9900.00|
STEEL BEAM GUARDRAIL END TERMINAL | | |
0160 2505-4502100 12.000 EACH | 500.00000 6000.00| 495.00000 5940.00 |
STEEL BEAM GUARDRAIL, POST ADAPTER UNIT | | |
BA-210 | | |
0170 2507-3250005 104.000 SY | 3.00000 312.00] 4.10000 426.40]
| | |

ENGINEERING FABRIC



Bid Order: 004

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

23-C023-098

Run Date: 07/21/14
Page: 004 3

Primary County: CLINTON

Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) BR1O1 | ( 2 ) TS020 | ( )
| BRANDT CONST. & SUBSID | TSCHIGGFRIE EXCAV. CO. \

LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2507-6800061 84.000 TON | 32.75000 2751.00]| 38.05000 3196.20]

REVETMENT, CLASS E | \ \
0190 2510-6745850 290.900 SY | 7.50000 2181.75] 11.80000 3432.62|

REMOVAL OF PAVEMENT | | |
0200 2518-6910000 2.000 EACH | 275.00000 550.00| 55.00000 110.00]

SAFETY CLOSURE | |
0210 2527-9263109 2.700 STA | 225.00000 607.50] 550.00000 1485.00 |

PAINTED PAVEMENT MARKING, WATERBORNE OR | | |

SOLVENT-BASED | |
0220 2528-8445110 LUMP | 2200.00000 2200.00 | 3080.00000 3080.00 |

TRAFFIC CONTROL | |
0230 2533-4980005 LUMP | 18000.00000 18000.00 | 62454.35000 62454 .35|

MOBILIZATION | |
0240 2601-2634100 0.380 ACRE | 700.00000 266.00 | 700.00000 266.00 |

MULCHING | | |
0250 2601-2636043 0.380 ACRE | 3375.00000 1282.50| 5500.00000 2090.00 |

SEEDING AND FERTILIZING (RURAL) | | |
0260 2602-0000020 88.000 LF | 3.50000 308.00] 5.50000 484 .00

SILT FENCE | \ \

SECTION TOTALS | $ 331,548.40| $ 457,405.04 | $
—————————————————————————————————————————— f-—— - -
CONTRACT TOTALS | $ 331,548.40| $ 457,405.04 | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 005 1
Bid Order: 005 Contract ID: 26-C026-084 Primary County: DAVIS
Letting Date: 140617 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to IOWA BRIDGE & CULVERT, L.C.
Contract Period: 75 WORK DAYS Late Start Date: 07/21/14

Project: ER-C026(84)--58-26
Work Type: BRIDGE AND APPROACHES - PPCB
County: DAVIS Prj Awd Amt: $693,642.66
Route: DRIFTWOOD BLVD
Location: DRIFTWOOD BLVD: OVER TRIBUTARY OF FOX RIVER

IOWA BRIDGE & CULVERT, L.C.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 I0081 IOWA BRIDGE & CULVERT, L.C. $ 693,642.66 100.00 %
2 Cu080 CUNNINGHAM-REIS CO. $ 713,852.00 102.91 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 2
Bid Order: 005 Contract ID: 26-C026-084 Primary County: DAVIS
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) Cu08o | ( )
| IOWA BRIDGE & CULVERT, L.C. |CUNNINGHAM-REIS CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 135'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850001 0.400 ACRE | 8000.00000 3200.00] 5000.00000 2000.00 |
CLEARING AND GRUBBING | | [
0020 2102-2710070 2261.000 CY | 18.00000 40698.00| 4.25000 9609.25]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 6250.000 CY | 15.00000 93750.00 | 8.05000 50312.50]|
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2105-8425015 1030.000 CY | 10.00000 10300.00]| 4.50000 4635.00 |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2312-8260051 225.000 TON | 36.00000 8100.00] 25.00000 5625.00|
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0060 2401-6745625 LUMP | 28000.00000 28000.00]| 17000.00000 17000.00 |
REMOVAL OF EXISTING BRIDGE | | |
0070 2402-2720000 204.000 CY | 25.00000 5100.00 | 30.00000 6120.00]
EXCAVATION, CLASS 20 | | I
0080 2403-0100010 215.500 CY | 425.00000 91587.50| 650.00000 140075.00 |
STRUCTURAL CONCRETE (BRIDGE) | | |
0090 2404-7775005 49891.000 LB | 0.87000 43405.17| 0.85000 42407.35|
REINFORCING STEEL, EPOXY COATED \ | |
0100 2407-0564135 4.000 EACH | 28000.00000 112000.00| 31000.00000 124000.00 |
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTD135 | |
0110 2408-7800000 2051.000 LB | 3.00000 6153.00] 4.00000 8204.00 |
STRUCTURAL STEEL | |
0120 2414-6424124 324.400 LF | 57.00000 18490.80| 56.00000 18166.40|
CONCRETE OPEN RAILING, TL-4 | | |
0130 2417-1040018 40.000 LF | 70.00000 2800.00]| 40.00000 1600.00|
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0140 2501-0201057 2040.000 LF | 40.00000 81600.00 | 44.00000 89760.00 |
PILES, STEEL, HP 10 X 57 | | |
0150 2501-6335010 240.000 LF | 28.00000 6720.00| 80.00000 19200.00]
PREBORED HOLES | |
0160 2505-4008400 4.000 EACH | 1750.00000 7000.00 | 1650.00000 6600.00 |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0170 2505-4021010 4.000 EACH | 190.00000 760.00 | 250.00000 1000.00|
| | |

STEEL BEAM GUARDRAIL END ANCHOR, BOLTED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 3
Bid Order: 005 Contract ID: 26-C026-084 Primary County: DAVIS
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) Cu08o | ( )
| IOWA BRIDGE & CULVERT, L.C. |CUNNINGHAM-REIS CO. \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2505-4021700 4.000 EACH | 1925.00000 7700.00 | 1900.00000 7600.00 |
STEEL BEAM GUARDRAIL END TERMINAL | | \
0190 2507-2638650 24.000 SY | 65.00000 1560.00 | 100.00000 2400.00 |
BRIDGE WING ARMORING - EROSION STONE | |
0200 2507-3250005 1930.000 SY | 2.00000 3860.00 | 3.50000 6755.00]
ENGINEERING FABRIC | | |
0210 2507-6800061 1295.000 TON | 48.00000 62160.00 | 38.00000 49210.00 |
REVETMENT, CLASS E | | |
0220 2518-6910000 4.000 EACH | 100.00000 400.00| 150.00000 600.00|
SAFETY CLOSURE \ \
0230 2526-8285000 LUMP | 5125.69000 5125.69]| 6000.00000 6000.00|
CONSTRUCTION SURVEY | | \
0240 2528-8445110 LUMP | 1700.00000 1700.00| 3500.00000 3500.00]|
TRAFFIC CONTROL | |
0250 2533-4980005 LUMP | 40000.00000 40000.00 | 80000.00000 80000.00|
MOBILIZATION | | |
0260 2601-2634100 1.900 ACRE | 700.00000 1330.00| 700.00000 1330.00|
MULCHING | | |
0270 2601-2636043 1.900 ACRE | 1850.00000 3515.00| 1850.00000 3515.00 |
SEEDING AND FERTILIZING (RURAL) | | |
0280 2602-0000020 535.000 LF | 2.00000 1070.00| 2.00000 1070.00|
SILT FENCE | \ \
0290 2602-0000030 220.000 LF | 4.00000 880.00 | 4.00000 880.00 |
SILT FENCE FOR DITCH CHECKS | | |
0300 2602-0000101 755.000 LF | 0.50000 377.50] 0.50000 377.50]
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0310 2602-0000312 700.000 LF | 4.00000 2800.00 | 4.00000 2800.00 |
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0320 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0330 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 693,642.66| $ 713,852.00] $
—————————————————————————————————————————— et et
CONTRACT TOTALS | $ 693,642.66| $ 713,852.00] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 006 1
Bid Order: 006 Contract ID: 26-C026-085 Primary County: DAVIS
Letting Date: 140617 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to IOWA BRIDGE & CULVERT, L.C.
Contract Period: 75 WORK DAYS Late Start Date: 04/01/15

Project: BROS-C026(85)--8J-26
Work Type: BRIDGE REPLACEMENT - PPCB
County: DAVIS Prj Awd Amt: $547,763.45
Route: IRIS BLVD
Location: ON IRIS BLVD, BRIDGE REPLACEMENT, 0.7 MILES
TO SOUTH OF 180T H STREET - SOUTH OF
DRAKESVILLE

IOWA BRIDGE & CULVERT, L.C.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 I0081 IOWA BRIDGE & CULVERT, L.C. $ 547,763.45 100.00 %
2 HE420 HERBERGER CONSTRUCTION CO., INC. $ 612,470.38 111.81 %

3 Cu080 CUNNINGHAM-REIS CO. $ 667,688.10 121.89



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 2
Bid Order: 006 Contract ID: 26-C026-085 Primary County: DAVIS
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) HE420 | ( 3 ) CU080
| IOWA BRIDGE & CULVERT, L.C. |HERBERGER CONSTR. CO., INC | CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR 163'-10 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2104-2710020 854.000 CY | 10.50000 8967.00| 4.35000 3714.90] 4.15000 3544.10
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 15000.00000 15000.00] 16600.00000 16600.00| 15000.00000 15000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 152.000 CY | 30.00000 4560.00| 38.00000 5776.00| 30.00000 4560.00
EXCAVATION, CLASS 20 | | |
0040 2402-2721000 80.000 CY | 50.00000 4000.00| 52.00000 4160.00] 50.00000 4000.00
EXCAVATION, CLASS 21 | | |
0050 2403-0100010 279.700 CY | 385.00000 107684.50| 600.00000 167820.00| 700.00000 195790.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0060 2404-7775000 51829.000 LB | 0.80000 41463.20| 0.87000 45091.23] 0.75000 38871.75
REINFORCING STEEL | | |
0070 2407-0551250 8.000 EACH | 8750.00000 70000.00] 9650.00000 77200.00| 9500.00000 76000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B50 | | |
0080 2407-0551259 4.000 EACH | 10000.00000 40000.00] 10800.00000 43200.00] 11000.00000 44000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B59 | |
0090 2408-7800000 2531.000 LB | 2.75000 6960.25]| 3.10000 7846.10| 3.00000 7593.00
STRUCTURAL STEEL | | |
0100 2414-6424124 361.900 LF | 70.00000 25333.00| 65.00000 23523.50] 55.00000 19904.50
CONCRETE OPEN RAILING, TL-4 | | |
0110 2501-0201042 600.000 LF | 30.00000 18000.00] 36.00000 21600.00| 37.00000 22200.00
PILES, STEEL, HP 10 X 42 | | |
0120 2501-0201253 1040.000 LF | 38.00000 39520.00] 43.00000 44720.00| 43.00000 44720.00
PILES, STEEL, HP 12 X 53 | | |
0130 2501-6335010 120.000 LF | 40.00000 4800.00| 43.00000 5160.00| 75.00000 9000.00
PREBORED HOLES | |
0140 2507-3250005 1100.000 sSY | 3.00000 3300.00] 3.75000 4125.00] 3.50000 3850.00
ENGINEERING FABRIC | | |
0150 2507-6800061 798.000 TON | 39.50000 31521.00] 48.00000 38304.00] 36.00000 28728.00
REVETMENT, CLASS E | | |
0160 2533-4980005 LUMP | 45000.00000 45000.00] 26000.00000 26000.00 | 75000.00000 75000.00
MOBILIZATION | |
SECTION TOTALS | $ 466,108.95| $ 534,840.73| $ 592,761.35
—————————————————————————————————————————— o

SECTION 0002 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION

PERIMETER AND SLOPE SEDIMENT CONTROL

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 3
Bid Order: 006 Contract ID: 26-C026-085 Primary County: DAVIS
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) HE420 | ( 3 ) CU080
| IOWA BRIDGE & CULVERT, L.C. |HERBERGER CONSTR. CO., INC. | CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2101-0850001 0.500 ACRE | 4000.00000 2000.00| 5200.00000 2600.00] 5000.00000 2500.00
CLEARING AND GRUBBING | | |
0180 2102-2710070 3027.000 CY | 7.25000 21945.75| 4.45000 13470.15| 4.25000 12864.75
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0190 2102-5020010 3.500 STA | 1000.00000 3500.00| 360.00000 1260.00| 356.00000 1246.00
OBLITERATE OLD ROADBED | | |
0200 2105-8425015 1250.000 cCY | 5.00000 6250.00| 6.25000 7812.50] 6.00000 7500.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0210 2312-8260051 465.000 TON | 19.75000 9183.75] 26.00000 12090.00] 23.00000 10695.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0220 2417-1040018 82.000 LF | 42.00000 3444.00| 43.00000 3526.00] 35.00000 2870.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | |
0230 2505-4008400 4.000 EACH | 1750.00000 7000.00 | 1600.00000 6400.00| 1600.00000 6400.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0240 2505-4021010 4.000 EACH | 190.00000 760.00] 300.00000 1200.00| 300.00000 1200.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0250 2505-4021700 4.000 EACH | 1925.00000 7700.00 | 1920.00000 7680.00 | 1920.00000 7680.00
STEEL BEAM GUARDRAIL END TERMINAL | |
0260 2518-6910000 2.000 EACH | 125.00000 250.00] 160.00000 320.00] 350.00000 700.00
SAFETY CLOSURE | | |
0270 2526-8285000 LUMP | 6500.00000 6500.00| 7000.00000 7000.00 | 6000.00000 6000.00
CONSTRUCTION SURVEY | | |
0280 2528-8445110 LUMP | 1850.00000 1850.00| 3000.00000 3000.00| 4000.00000 4000.00
TRAFFIC CONTROL | | |
0290 2601-2634100 2.300 ACRE | 700.00000 1610.00| 700.00000 1610.00| 700.00000 1610.00
MULCHING | | |
0300 2601-2636043 2.300 ACRE | 1850.00000 4255.00| 1850.00000 4255.00| 1850.00000 4255.00
SEEDING AND FERTILIZING (RURAL) | | |
0310 2602-0000020 550.000 LF | 2.00000 1100.00| 2.00000 1100.00| 2.00000 1100.00
SILT FENCE | | |
0320 2602-0000030 198.000 LF | 4.00000 792.00]| 4.00000 792.00] 4.00000 792.00
SILT FENCE FOR DITCH CHECKS | | |
0330 2602-0000101 748.000 LF | 0.50000 374.00] 0.50000 374.00] 0.50000 374.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0340 2602-0000312 410.000 LF | 4.00000 1640.00| 4.00000 1640.00| 4.00000 1640.00
| \ \
| | |

DEVICE, 12 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 4
Bid Order: 006 Contract ID: 26-C026-085 Primary County: DAVIS
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) HE420 | ( 3 ) CU080
| IOWA BRIDGE & CULVERT, L.C. | HERBERGER CONSTR. CO., INC. | CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0350 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0360 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 81,654.50| $ 77,629.65] $ 74,926.75
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 547,763.45| $ 612,470.38] $ 667,688.10




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
007 Contract ID: 35-C035-076
140617 10:00 A.M.
AWARD RECOMMENDED to
50 WORK DAYS Late Start Date:

MIDWEST CONTRACTING, LLC
08/11/14

BROS-C035(76) --5F-35 Project:
RCB CULVERT REPLACEMENT - SINGLE BOX Work Type:
FRANKLIN Prj Awd Amt: $208,371.50 County:

C33 Route:
FROM 160TH STREET TO 160TH STREET Location:

Run Date: 07/21/14
Page: 007 1

Primary County: FRANKLIN
No Established DBE Goal

BROS-C035(81)--8J-35

RCB CULVERT REPLACEMENT - SINGLE BOX
FRANKLIN Prj Awd Amt: $157,983.64
VIOLET AVE

50 FOOT NORTH OF 220TH STREET OVER SMALL
STREAM

RANK

VENDOR NO./NAME

MIDWEST CONTRACTING, LLC
REILLY CONSTRUCTION CO., INC.
ROGNES BROS. EXCAVATING, INC.
PROGRESSIVE STRUCTURES, LLC
IOWA BRIDGE & CULVERT, L.C.

TOTAL % OVER

BID LOW BID
$ 366,355.14 100.00 %
$ 391,391.40 106.83 %
$ 392,135.60 107.03 %
$ 394,465.40 107.67 %
$ 424,428.68 115.85 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 2
Bid Order: 007 Contract ID: 35-C035-076 Primary County: FRANKLIN
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) MI321 | ( 2 ) RE300 | ( 3 ) RO180
|IMIDWEST CONTRACTING, LLC |[REILLY CONSTRUCTION CO., INC |ROGNES BROS. EXCAV., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 12'-0 X 12'-0 X 49'-0 PRECAST CONCRETE BOX CULVERT - BROS-C033(76)--5F-35
\ \ \
0010 2102-2710070 835.000 CY | 6.00000 5010.00| 10.00000 8350.00 | 10.00000 8350.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 305.000 CY | 6.00000 1830.00| 10.00000 3050.00| 12.00000 3660.00
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2105-8425015 285.000 CY | 6.00000 1710.00| 3.00000 855.00 | 10.00000 2850.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0040 2210-0475290 135.000 TON | 25.00000 3375.00]| 32.00000 4320.00 | 31.00000 4185.00
MACADAM STONE BASE | | \
0050 2312-8260051 100.000 TON | 20.00000 2000.00]| 27.00000 2700.00]| 21.00000 2100.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0060 2401-6745625 LUMP | 6500.00000 6500.00] 7500.00000 7500.00 | 12000.00000 12000.00
REMOVAL OF EXISTING BRIDGE | | [
0070 2402-0425031 50.000 TON | 24.00000 1200.00| 26.00000 1300.00]| 28.00000 1400.00
GRANULAR BACKFILL | | |
0080 2402-2720000 770.000 CY | 6.00000 4620.00 | 10.00000 7700.00 | 10.00000 7700.00
EXCAVATION, CLASS 20 \ \ \
0090 2415-2111210 96.000 LF | 1000.00000 96000.00 | 950.00000 91200.00| 960.00000 92160.00
PRECAST CONCRETE BOX CULVERT, 12 FT. X | \ |
10 FT. | | |
0100 2415-2201210 4.000 EACH | 14000.00000 56000.00| 18000.00000 72000.00 | 15000.00000 60000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 12 FT. X 10 FT. | | |
0110 2417-1040024 72.000 LF | 25.00000 1800.00| 40.00000 2880.00 | 30.00000 2160.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0120 2418-0000010 1.000 EACH | 1500.00000 1500.00| 500.00000 500.00| 3000.00000 3000.00
TEMPORARY STREAM DIVERSION | | |
0130 2502-8215810 50.000 LF | 20.00000 1000.00| 35.00000 1750.00 | 20.00000 1000.00
SUBDRAIN, TILE, 10 IN. DIA. | | |
0140 2502-8220197 3.000 EACH | 200.00000 600.00| 500.00000 1500.00| 300.00000 900.00
SUBDRAIN OUTLET (RF-19F) | | \
0150 2503-3775024 2.000 EACH | 750.00000 1500.00| 1505.00000 3010.00]| 650.00000 1300.00
GATE, OUTLET CONTROL, FLAP, 24 IN. | | |
0160 2507-3250005 200.000 SY | 3.00000 600.00| 4.00000 800.00 | 3.50000 700.00
ENGINEERING FABRIC | | |
0170 2507-6800061 145.000 TON | 42.00000 6090.00| 31.00000 4495.00 | 50.00000 7250.00
| | |

REVETMENT, CLASS E



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 3
Bid Order: 007 Contract ID: 35-C035-076 Primary County: FRANKLIN
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) MI321 | ( 2 ) RE300 | ( 3 ) RO180
IMIDWEST CONTRACTING, LLC |[REILLY CONSTRUCTION CO., INC |ROGNES BROS. EXCAV., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2518-6910000 4.000 EACH | 100.00000 400.00 | 75.00000 300.00| 100.00000 400.00
SAFETY CLOSURE | |
0190 2528-8445110 LUMP | 1400.00000 1400.00| 2000.00000 2000.00 | 1350.00000 1350.00
TRAFFIC CONTROL | |
0200 2533-4980005 LUMP | 10000.00000 10000.00 | 7500.00000 7500.00 | 12000.00000 12000.00
MOBILIZATION | | |
0210 2601-2634100 0.500 ACRE | 700.00000 350.00 | 700.00000 350.00 | 700.00000 350.00
MULCHING | | |
0220 2601-2636043 0.500 ACRE | 3200.00000 1600.00 | 3200.00000 1600.00 | 3200.00000 1600.00
SEEDING AND FERTILIZING (RURAL) | | |
0230 2602-0000020 290.000 LF | 3.00000 870.00 | 4.00000 1160.00| 3.00000 870.00
SILT FENCE | | |
0240 2602-0000030 79.000 LF | 3.00000 237.00]| 4.00000 316.00| 3.00000 237.00
SILT FENCE FOR DITCH CHECKS | | |
0250 2602-0000101 369.000 LF | 0.50000 184.50]| 2.00000 738.00 | 3.00000 1107.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0260 2602-0000312 165.000 LF | 3.00000 495.00 | 4.00000 660.00] 3.50000 577.50
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | \
0270 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0280 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS \ $ 208,371.50] $ 230,034.00] $ 230,706.50
—————————————————————————————————————————— e e e
SECTION 0002 ITEMS FOR A 12'-0 X 8'-0 X 40'-0 PRECAST CONCRETE BOX CULVERT - BROS-C035(81)--8J-35
\ \ \
0290 2102-2710070 63.940 CY | 6.00000 383.64| 10.00000 639.40] 15.00000 959.10
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0300 2104-2710020 75.000 CY | 6.00000 450.00 | 10.00000 750.00 | 10.00000 750.00
EXCAVATION, CLASS 10, CHANNEL | | |
0310 2210-0475290 125.000 TON | 30.00000 3750.00 | 32.00000 4000.00 | 28.00000 3500.00
MACADAM STONE BASE | | |
0320 2401-6745625 LUMP | 6500.00000 6500.00] 5300.00000 5300.00 | 7500.00000 7500.00
REMOVAL OF EXISTING BRIDGE | | |
0330 2402-0425031 40.000 TON | 24.00000 960.00| 25.00000 1000.00| 30.00000 1200.00
GRANULAR BACKFILL | | |
0340 2402-2720000 854.000 CY | 6.00000 5124.00| 10.00000 8540.00 | 10.00000 8540.00
\ \ \

EXCAVATION, CLASS 20



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 4
Bid Order: 007 Contract ID: 35-C035-076 Primary County: FRANKLIN
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) MI321 | ( 2 ) RE300 | ( 3 ) RO180
|[MIDWEST CONTRACTING, LLC |[REILLY CONSTRUCTION CO., INC |ROGNES BROS. EXCAV., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0350 2415-2111208 80.000 LF | 925.00000 74000.00| 850.00000 68000.00 | 915.00000 73200.00
PRECAST CONCRETE BOX CULVERT, 12 FT. X | | |
8 FT. | | |
0360 2415-2201208 4.000 EACH | 12500.00000 50000.00| 15000.00000 60000.00 | 11750.00000 47000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 12 FT. X 8 FT. | | |
0370 2418-0000010 1.000 EACH | 1500.00000 1500.00| 500.00000 500.00] 3000.00000 3000.00
TEMPORARY STREAM DIVERSION | | |
0380 2507-3250005 60.000 SY | 3.00000 180.00] 4.00000 240.00] 3.50000 210.00
ENGINEERING FABRIC | | |
0390 2507-6800061 68.000 TON | 42.00000 2856.00] 31.00000 2108.00] 50.00000 3400.00
REVETMENT, CLASS E | | |
0400 2518-6910000 4.000 EACH | 100.00000 400.00] 75.00000 300.00] 100.00000 400.00
SAFETY CLOSURE | |
0410 2528-8445110 LUMP | 1400.00000 1400.00| 2000.00000 2000.00| 1350.00000 1350.00
TRAFFIC CONTROL | |
0420 2533-4980005 LUMP | 10000.00000 10000.00| 7500.00000 7500.00 | 10000.00000 10000.00
MOBILIZATION | | |
0430 2602-0000312 120.000 LF | 4.00000 480.00] 4.00000 480.00| 3.50000 420.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
SECTION TOTALS | $ 157,983.64] $ 161,357.40] $ 161,429.10
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 366,355.14| $ 391,391.40| $ 392,135.60




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 5
Bid Order: 007 Contract ID: 35-C035-076 Primary County: FRANKLIN
Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) PR268 | ( 5 ) I0081 | ( )
| PROGRESSIVE STRUCTURES, LLC | IOWA BRIDGE & CULVERT, L.C. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001

0010 2102-2710070
EXCAVATION, CLASS 10,

835.000

CcY

ROADWAY AND BORRO

0020 2104-2710020 305.000 CY
EXCAVATION, CLASS 10, CHANNEL

0030 2105-8425015 285.000 CY
TOPSOIL, STRIP, SALVAGE AND SPREAD

0040 2210-0475290 135.000 TON
MACADAM STONE BASE

0050 2312-8260051 100.000 TON
GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

0060 2401-6745625 LUMP
REMOVAL OF EXISTING BRIDGE

0070 2402-0425031 50.000 TON
GRANULAR BACKFILL

0080 2402-2720000 770.000 CY
EXCAVATION, CLASS 20

0090 2415-2111210 96.000 LF
PRECAST CONCRETE BOX CULVERT, 12 FT. X
10 FT.

0100 2415-2201210 4.000 EACH

PRECAST CONCRETE BOX CULVERT STRAIGHT

END SECTION, 12 FT. X 10 FT.

0110 2417-1040024 72.000
CULVERT, CORRUGATED METAL ENTRANCE
24 IN. DIA.

0120 2418-0000010 1.000
TEMPORARY STREAM DIVERSION

0130 2502-8215810 50.000
SUBDRAIN, TILE, 10 IN. DIA.

0140 2502-8220197 3.000
SUBDRAIN OUTLET (RF-19F)

0150 2503-3775024 2.000
GATE, OUTLET CONTROL, FLAP, 24 IN.

0160 2507-3250005 200.000
ENGINEERING FABRIC

0170 2507-6800061 145.000

REVETMENT, CLASS E

LF
PIPE

EACH

LF

EACH

EACH

SY

TON

ITEMS FOR A 12'-0 X 12'-0 X 49'-0 PRECAST CONCRETE BOX

\
10855.00] 9.

13.00000

11.00000 3355.00: 8.
8.50000 2422.50: 8.
26.00000 3510.00; 25.
28.00000 2800.00: 21.

|
6800.00000 6800.00: 15000.
41.00000 2050.00: 25.
10.00000 7700.00: 10.
1000.00000 96000.001 875.

|
15600.00000 62400.00: 17500.

|
80.00000 5760.00: 31.

|
2200.00000 2200.00: 2000.
48.00000 2400.00; 20.
330.00000 990.00: 400.
1700.00000 3400.001 2000.
3.00000 600.00: 3
38.00000 5510.00: 35.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

30000

00000

00000

00000

00000

.00000

00000

CULVERT - BROS-C033(76)--5F-35

\
7515.00]

2440.

2280.

3375.

2100.

15000.

1250.

7700.

84000.

70000

2253.

2000.

1000.

1200.

4000.

600.

5075.

0
0
0
0
0
0
0
0
.0
6
0
0
0
0
0
0

0
0
0
0
0
0
0
0

0

0

0
0
0
0
0
0



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 6
Bid Order: 007 Contract ID: 35-C035-076 Primary County: FRANKLIN
Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) PR268 | ( 5 ) 10081 | ( )
| PROGRESSIVE STRUCTURES, LLC |IOWA BRIDGE & CULVERT, L.C. |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2518-6910000 4.000 EACH | 100.00000 400.00] 110.27000 441.08]

SAFETY CLOSURE \ \
0190 2528-8445110 LUMP | 1350.00000 1350.00| 1488.59000 1488.59|

TRAFFIC CONTROL | |
0200 2533-4980005 LUMP | 6100.00000 6100.00] 20000.00000 20000.00|

MOBILIZATION | | |
0210 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00]

MULCHING | | |
0220 2601-2636043 0.500 ACRE | 3200.00000 1600.00 | 2162.30000 1081.15]|

SEEDING AND FERTILIZING (RURAL) | | |
0230 2602-0000020 290.000 LF | 3.00000 870.00] 3.58000 1038.20|

SILT FENCE \ \ \
0240 2602-0000030 79.000 LF | 3.00000 237.00| 3.58000 282.82|

SILT FENCE FOR DITCH CHECKS | | \
0250 2602-0000101 369.000 LF | 0.50000 184.50] 0.83000 306.27]

MAINTENANCE OF SILT FENCE OR SILT FENCE | | |

FOR DITCH CHECK \ \
0260 2602-0000312 165.000 LF | 3.50000 577.50] 4.52000 745.80|

PERIMETER AND SLOPE SEDIMENT CONTROL | \

DEVICE, 12 IN. DIA. | | |
0270 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]

MOBILIZATIONS, EROSION CONTROL | | |
0280 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|

MOBILIZATIONS, EMERGENCY EROSION CONTRO | \ \

SECTION TOTALS | $ 231,921.50] $ 239,022.51| $
—————————————————————————————————————————— e e e e ettt
SECTION 0002 ITEMS FOR A 12'-0 X 8'-0 X 40'-0 PRECAST CONCRETE BOX CULVERT - BROS-C035(81)--8J-35

\ \

0290 2102-2710070 63.940 CY | 35.00000 2237.90]| 15.00000 959.10]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0300 2104-2710020 75.000 CY | 20.00000 1500.00 | 10.00000 750.00]|
EXCAVATION, CLASS 10, CHANNEL | | |
0310 2210-0475290 125.000 TON | 25.00000 3125.00] 25.00000 3125.00 |
MACADAM STONE BASE | | |
0320 2401-6745625 LUMP | 6750.00000 6750.00| 20000.00000 20000.00|
REMOVAL OF EXISTING BRIDGE | \ \
0330 2402-0425031 40.000 TON | 40.00000 1600.00 | 25.00000 1000.00|
GRANULAR BACKFILL | | \
0340 2402-2720000 854.000 CY | 10.50000 8967.00 | 10.00000 8540.00 |
| | |

EXCAVATION, CLASS 20



Bid Order: 007
Letting Date: 06/17/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

35-C035-076

Run Date: 07/21/14
Page: 007 7

Primary County: FRANKLIN

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0350 2415-2111208 80.000
PRECAST CONCRETE BOX CULVERT, 12 FT. X
8 FT.

0360 2415-2201208 4.000

LF

EACH

PRECAST CONCRETE BOX CULVERT STRAIGHT

END SECTION, 12 FT. X 8 FT.

0370 2418-0000010 1.000
TEMPORARY STREAM DIVERSION

0380 2507-3250005 60.000
ENGINEERING FABRIC

0390 2507-6800061 68.000
REVETMENT, CLASS E

0400 2518-6910000 4.000

SAFETY CLOSURE
0410 2528-8445110
TRAFFIC CONTROL
0420 2533-4980005
MOBILIZATION
0430 2602-0000312 120.000

EACH

SY

TON

EACH

LUMP

LUMP

LF

PERIMETER AND SLOPE SEDIMENT CONTROL

DEVICE, 12 IN. DIA.
SECTION TOTALS

CONTRACT TOTALS

4 )

g~

38.

100.

1350.

6000.

PR268

ROGRESSIVE STRUCTURES,

.00000

.00000

.50000

00000

00000

00000

00000

.50000

(5 ) I0081 \

LLC | IOWA BRIDGE & CULVERT, L.C. |

| |

AMOUNT | UNIT PRICE AMOUNT |
72400.00| 825.00000 66000.00 |
| |

| \
52800.00|  14500.00000 58000.00 |
| |

\ \

2200.00| 2000.00000 2000.00 |
| \

210.00] 3.00000 180.00 ]

| |

2584.00 | 35.00000 2380.00 |
| |

400.00| 110.27000 441.08|

| |

1350.00] 1488.59000 1488.59]
\ \

6000.00|  20000.00000 20000.00 |
| \

420.00| 4.52000 542.40|

| |

| |
162,543.90] $ 185,406.17]
Tt +
394,465.40] $ 424,428.68 |

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 0oos 1
Bid Order: 008 Contract ID: 41-C041-113 Primary County: HANCOCK
Letting Date: 140617 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to PROGRESSIVE STRUCTURES, LLC
Contract Period: 20 WORK DAYS Late Start Date: 09/15/14

Project: BROS-C041(113)--8J-41
Work Type: RCB CULVERT REPLACEMENT - SINGLE BOX
County: HANCOCK Prj Awd Amt: $106,514.99
Route: 220TH ST.
Location: FROM DEER AVENUE TO ECHO AVENUE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 PR268 PROGRESSIVE STRUCTURES, LLC $ 106,514.99 100.00 %
2 RO180 ROGNES BROS. EXCAVATING, INC. $ 106,830.66 100.29 %
3 PE320 PETERSON CONTRACTORS INC. $ 110,556.50 103.79 %
4 RE300 REILLY CONSTRUCTION CO., INC. $ 112,689.65 105.79 %
5 MI321 MIDWEST CONTRACTING, LLC $ 115,337.99 108.28 %
6 I0081 IOWA BRIDGE & CULVERT, L.C. $ 119,482.99 112.17 %
7 HO320 HOLLAND CONTRACTING CORP. $ 162,574.98 152.63 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 2
Bid Order: 008 Contract ID: 41-C041-113 Primary County: HANCOCK
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) PR268 | ( 2 ) RO180 | ( 3 ) PE320
| PROGRESSIVE STRUCTURES, LLC |ROGNES BROS. EXCAV., INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ITEMS FOR A 12'-0 X 12'-0 X 48'-0 PRECAST CONCRETE BOX CULVERTS
\ \ \
0010 2104-2710020 265.000 cCY | 9.00000 2385.00] 12.00000 3180.00] 6.00000 1590.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2105-8425015 25.000 cCY | 32.00000 800.00] 15.00000 375.00] 18.00000 450.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0030 2210-0475290 46.000 TON | 54.00000 2484.00| 30.00000 1380.00] 25.16000 1157.36
MACADAM STONE BASE | | |
0040 2401-6745625 LUMP | 5000.00000 5000.00] 6000.00000 6000.00 | 5000.00000 5000.00
REMOVAL OF EXISTING BRIDGE | | |
0050 2402-2720000 92.000 cCY | 21.00000 1932.00] 12.00000 1104.00] 7.00000 644.00
EXCAVATION, CLASS 20 | | |
0060 2415-2111212 48.000 LF | 1050.00000 50400.00 | 1126.00000 54048.00 | 1150.00000 55200.00
PRECAST CONCRETE BOX CULVERT, 12 FT. X | | |
12 FT. | | |
0070 2415-2201212 2.000 EACH | 13000.00000 26000.00| 11305.00000 22610.00] 14283.00000 28566.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 12 FT. X 12 FT. | | |
0080 2418-0000010 1.000 EACH | 3500.00000 3500.00] 3000.00000 3000.00] 2300.00000 2300.00
TEMPORARY STREAM DIVERSION | | |
0090 2507-3250005 133.330 SY | 3.00000 399.99| 3.50000 466.66 | 6.75000 899.98
ENGINEERING FABRIC | | |
0100 2507-6800061 92.000 TON | 42.00000 3864.00] 51.00000 4692.00| 39.53000 3636.76
REVETMENT, CLASS E | | |
0110 2518-6910000 3.000 EACH | 50.00000 150.00] 100.00000 300.00] 100.00000 300.00
SAFETY CLOSURE | |
0120 2528-8445110 LUMP | 2250.00000 2250.00] 1300.00000 1300.00] 1800.00000 1800.00
TRAFFIC CONTROL | | |
0130 2533-4980005 LUMP | 5500.00000 5500.00] 7500.00000 7500.00]| 8000.00000 8000.00
MOBILIZATION | |
0140 2599-9999020 15.000 TON | 90.00000 1350.00] 25.00000 375.00] 34.16000 512.40
("TONS' ITEM) GRANULAR MATERIAL, SPECIA | | |
0150 2602-0000020 100.000 LF | 5.00000 500.00] 5.00000 500.00] 5.00000 500.00
SILT FENCE | | |
SECTION TOTALS | S 106,514.99] S 106,830.66| S 110,556.50
—————————————————————————————————————————— Rt ettt ettt e ettt ettt
CONTRACT TOTALS | S 106,514.99] S 106,830.66| $ 110,556.50




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 3
Bid Order: 008 Contract ID: 41-C041-113 Primary County: HANCOCK
Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) RE300 | ( 5 ) MI321 | ( 6 ) I0081
|[REILLY CONSTRUCTION CO., INC |MIDWEST CONTRACTING, LLC | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ITEMS FOR A 12'-0 X 12'-0 X 48'-0 PRECAST CONCRETE BOX CULVERTS
\ \ \
0010 2104-2710020 265.000 cCY | 8.00000 2120.00] 8.00000 2120.00] 15.00000 3975.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2105-8425015 25.000 cCY | 25.00000 625.00] 8.00000 200.00| 7.00000 175.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0030 2210-0475290 46.000 TON | 38.00000 1748.00] 38.00000 1748.00] 28.00000 1288.00
MACADAM STONE BASE | | |
0040 2401-6745625 LUMP | 8000.00000 8000.00| 7500.00000 7500.00] 10000.00000 10000.00
REMOVAL OF EXISTING BRIDGE | | |
0050 2402-2720000 92.000 cCY | 20.00000 1840.00] 8.00000 736.00] 15.00000 1380.00
EXCAVATION, CLASS 20 | | |
0060 2415-2111212 48.000 LF | 1075.00000 51600.00 | 1200.00000 57600.00 | 1000.00000 48000.00
PRECAST CONCRETE BOX CULVERT, 12 FT. X | | |
12 FT. | \ \
0070 2415-2201212 2.000 EACH | 15000.00000 30000.00 | 12000.00000 24000.00] 15000.00000 30000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 12 FT. X 12 FT. | | |
0080 2418-0000010 1.000 EACH | 500.00000 500.00] 1500.00000 1500.00] 2500.00000 2500.00
TEMPORARY STREAM DIVERSION | | |
0090 2507-3250005 133.330 SY | 5.00000 666.65] 3.00000 399.99| 3.00000 399.99
ENGINEERING FABRIC | | |
0100 2507-6800061 92.000 TON | 45.00000 4140.00] 42.00000 3864.00] 45.00000 4140.00
REVETMENT, CLASS E | | |
0110 2518-6910000 3.000 EACH | 100.00000 300.00] 100.00000 300.00] 100.00000 300.00
SAFETY CLOSURE | |
0120 2528-8445110 LUMP | 1300.00000 1300.00] 1300.00000 1300.00] 1300.00000 1300.00
TRAFFIC CONTROL | | |
0130 2533-4980005 LUMP | 8500.00000 8500.00] 13000.00000 13000.00| 15000.00000 15000.00
MOBILIZATION | |
0140 2599-9999020 15.000 TON | 50.00000 750.00] 38.00000 570.00] 35.00000 525.00
("TONS' ITEM) GRANULAR MATERIAL, SPECIA | | |
0150 2602-0000020 100.000 LF | 6.00000 600.00| 5.00000 500.00] 5.00000 500.00
SILT FENCE | | |
SECTION TOTALS | S 112,689.65] S 115,337.99] S 119,482.99
—————————————————————————————————————————— Rt ettt ettt e ettt ettt
CONTRACT TOTALS | S 112,689.65] S 115,337.99] S 119,482.99




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 4
Bid Order: 008 Contract ID: 41-C041-113 Primary County: HANCOCK
Letting Date: 06/17/14 10:00 A.M.
| ( 7 ) HO320 | ( ) | ( )
| HOLLAND CONTRACTING CORP. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ITEMS FOR A 12'-0 X 12'-0 X 48'-0 PRECAST CONCRETE BOX CULVERTS
\ \ \
0010 2104-2710020 265.000 cCY | 12.00000 3180.00] |
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2105-8425015 25.000 cCY | 12.00000 300.00] |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0030 2210-0475290 46.000 TON | 55.00000 2530.00] \
MACADAM STONE BASE | | |
0040 2401-6745625 LUMP | 12000.00000 12000.00 | |
REMOVAL OF EXISTING BRIDGE | | |
0050 2402-2720000 92.000 cCY | 20.00000 1840.00] |
EXCAVATION, CLASS 20 | | |
0060 2415-2111212 48.000 LF | 1480.00000 71040.00 | |
PRECAST CONCRETE BOX CULVERT, 12 FT. X | |
12 FT. | | I
0070 2415-2201212 2.000 EACH | 12000.00000 24000.00] |
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 12 FT. X 12 FT. | | |
0080 2418-0000010 1.000 EACH | 25000.00000 25000.00]| |
TEMPORARY STREAM DIVERSION | | |
0090 2507-3250005 133.330 SY | 6.00000 799.98| |
ENGINEERING FABRIC | | |
0100 2507-6800061 92.000 TON | 55.00000 5060.00] |
REVETMENT, CLASS E | | \
0110 2518-6910000 3.000 EACH | 100.00000 300.00] |
SAFETY CLOSURE | |
0120 2528-8445110 LUMP | 2800.00000 2800.00] |
TRAFFIC CONTROL | | |
0130 2533-4980005 LUMP | 12000.00000 12000.00| |
MOBILIZATION | |
0140 2599-9999020 15.000 TON | 35.00000 525.00] \
("TONS' ITEM) GRANULAR MATERIAL, SPECIA | | |
0150 2602-0000020 100.000 LF | 12.00000 1200.00] |
SILT FENCE | | \
SECTION TOTALS | S 162,574.98| S | S
—————————————————————————————————————————— Rt i e e R et et LT
CONTRACT TOTALS | S 162,574.98| S | S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 009 1
Bid Order: 009 Contract ID: 49-C049-058 Primary County: JACKSON
Letting Date: 140617 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to SCHROEDER, JIM CONSTRUCTION, INC.
Contract Period: 60 WORK DAYS Late Start Date: 07/28/14

Project: BROS-C049(58)--5F-49
Work Type: BRIDGE REPLACEMENT - CCS
County: JACKSON Prj Awd Amt: $362,569.40
Route: 140TH AVE.
Location: OTTER CREEK TWP SEC. 21

JIM SCHROEDER CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $ 362,569.40 100.00 %
2 TA060 TAYLOR CONSTRUCTION, INC. $ 411,873.85 113.59 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 2
Bid Order: 009 Contract ID: 49-C049-058 Primary County: JACKSON
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) SC320 | ( 2 ) TAO06O | ( )
| SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE

\
5000.00000 3500.00| 5000.00000 3500.00

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10A TYPE 3)

\ \
0010 2101-0850001 0.700 ACRE | |
CLEARING AND GRUBBING | | |
0020 2102-2710070 2158.000 CY | 5.00000 10790.00]| 5.00000 10790.00]|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2713020 126.000 CY | 5.00000 630.00] 5.00000 630.00]
EXCAVATION, CLASS 13, CHANNEL | \ \
0040 2105-8425015 467.000 CY | 6.00000 2802.00 | 6.00000 2802.00 |
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0050 2312-8260051 260.800 TON | 12.50000 3260.00]| 12.50000 3260.00]
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE \ \
0060 2315-8275025 47.800 TON | 12.50000 597.50| 12.50000 597.50]
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | | |
0070 2401-6745625 LUMP | 12000.00000 12000.00]| 15000.00000 15000.00 |
REMOVAL OF EXISTING BRIDGE \ \ \
0080 2402-2720000 183.000 CY | 35.00000 6405.00] 35.00000 6405.00]
EXCAVATION, CLASS 20 | | \
0090 2403-0100000 5.500 CY | 350.00000 1925.00| 350.00000 1925.00|
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0100 2403-0100010 227.600 CY | 355.00000 80798.00 | 427.00000 97185.20|
STRUCTURAL CONCRETE (BRIDGE) | | |
0110 2404-7775000 392.000 LB | 1.60000 627.20] 1.60000 627.20]
REINFORCING STEEL | | |
0120 2404-7775005 59275.000 LB | 0.81000 48012.75] 0.95000 56311.25]
REINFORCING STEEL, EPOXY COATED | | |
0130 2414-6424120 222.000 LF | 59.00000 13098.00] 65.00000 14430.00]
CONCRETE OPEN RAILING | \ \
0140 2417-1040072 57.000 LF | 91.00000 5187.00 | 91.00000 5187.00 |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
72 IN. DIA. | | |
0150 2501-0201042 800.000 LF | 30.25000 24200.00] 29.00000 23200.00]
PILES, STEEL, HP 10 X 42 | | |
0160 2501-0201253 1530.000 LF | 39.00000 59670.00| 35.00000 53550.00]
PILES, STEEL, HP 12 X 53 | \ \
0170 2501-5475053 407.000 LF | 65.75000 26760.25] 90.00000 36630.00|
| | \
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 3
Bid Order: 009 Contract ID: 49-C049-058 Primary County: JACKSON
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) SC320 | ( 2 ) TAO06O | ( )
| SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et st it ettt e e L
0180 2505-4008400 4.000 EACH | 1950.00000 7800.00 | 1675.00000 6700.00|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0190 2505-4021010 4.000 EACH | 350.00000 1400.00| 185.00000 740.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0200 2505-4021700 4.000 EACH | 2250.00000 9000.00| 1850.00000 7400.00 |
STEEL BEAM GUARDRAIL END TERMINAL | |
0210 2507-2638650 10.200 sY | 75.00000 765.00] 100.00000 1020.00|
BRIDGE WING ARMORING - EROSION STONE | | |
0220 2507-3250005 937.300 SY | 3.00000 2811.90] 3.00000 2811.90]
ENGINEERING FABRIC | | |
0230 2507-6800061 695.900 TON | 22.00000 15309.80| 22.00000 15309.80|
REVETMENT, CLASS E | | |
0240 2518-6910000 4.000 EACH | 120.00000 480.00] 125.00000 500.00]
SAFETY CLOSURE | | |
0250 2528-8445110 LUMP | 1700.00000 1700.00| 1250.00000 1250.00|
TRAFFIC CONTROL | | |
0260 2533-4980005 LUMP | 20000.00000 20000.00 | 41000.00000 41000.00]
MOBILIZATION | | \
0270 2601-2634100 0.400 ACRE | 700.00000 280.00] 700.00000 280.00]
MULCHING | | |
0280 2601-2636043 0.400 ACRE | 2500.00000 1000.00| 2000.00000 800.00]
SEEDING AND FERTILIZING (RURAL) | | |
0290 2601-2642100 0.400 ACRE | 1000.00000 400.00] 1000.00000 400.00]
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
0300 2602-0000020 544.000 LF | 2.00000 1088.00| 2.00000 1088.00|
SILT FENCE | | |
0310 2602-0000101 544.000 LF | 0.50000 272.00| 1.00000 544.00|
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
SECTION TOTALS | S 362,569.40] S 411,873.85] S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 362,569.40] S 411,873.85] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 010 1
Bid Order: 010 Contract ID: 53-C053-071 Primary County: JONES
Letting Date: 140617 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to SCHROEDER, JIM CONSTRUCTION, INC.
Contract Period: 65 WORK DAYS Late Start Date: 07/21/14

Project: BROS-C053(71)--5F-53
Work Type: BRIDGE REPLACEMENT - PPCB
County: JONES Prj Awd Amt: $413,669.54
Route: 42ND STREET
Location: OVER SIBLES CREEK

JIM SCHROEDER CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $ 413,669.54 100.00 %
2 TA060 TAYLOR CONSTRUCTION, INC. $ 418,802.64 101.24 %
3 B0O413 BOULDER CONTRACTING, LLC. $ 549,269.80 132.77 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 2
Bid Order: 010 Contract ID: 53-C053-071 Primary County: JONES
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) SC320 | ( 2 ) TA060 | ( 3 ) BO413
| SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC. |BOULDER CONTRACTING, LLC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 110'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850002 2023.000 UNIT | 1.78000 3600.94 | 1.78000 3600.94 | 5.75000 11632.25
CLEARING AND GRUBBING | | |
0020 2102-2710070 9598.000 CY | 3.40000 32633.20] 3.40000 32633.20| 12.50000 119975.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 1855.000 CY | 3.00000 5565.00 | 3.00000 5565.00| 10.50000 19477.50
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2105-8425015 958.000 CY | 3.00000 2874.00| 3.00000 2874.00| 7.50000 7185.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2312-8260051 645.000 TON | 12.00000 7740.00 | 12.00000 7740.00 | 13.50000 8707.50
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0060 2315-8275025 195.000 TON | 13.00000 2535.00| 13.00000 2535.00] 13.50000 2632.50
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0070 2401-6745625 LUMP | 2000.00000 2000.00| 9000.00000 9000.00] 20000.00000 20000.00
REMOVAL OF EXISTING BRIDGE | | |
0080 2402-2720000 87.000 CY | 35.00000 3045.00] 30.00000 2610.00] 25.00000 2175.00
EXCAVATION, CLASS 20 | | |
0090 2403-0100010 196.300 CY | 444.50000 87255.35] 445.00000 87353.50| 405.00000 79501.50
STRUCTURAL CONCRETE (BRIDGE) | | |
0100 2404-7775005 47625.000 LB | 0.92000 43815.00| 0.75000 35718.75] 0.85000 40481.25
REINFORCING STEEL, EPOXY COATED | | |
0110 2407-0551510 5.000 EACH | 16500.00000 82500.00| 19000.00000 95000.00| 18250.00000 91250.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D110 | |
0120 2408-7800000 1265.000 1B | 3.35000 4237.75] 3.00000 3795.00 | 2.75000 3478.75
STRUCTURAL STEEL | | \
0130 2414-6424124 274.200 LF | 59.00000 16177.80]| 65.00000 17823.00] 42.00000 11516.40
CONCRETE OPEN RAILING, TL-4 | | |
0140 2417-0225024 6.000 EACH | 185.00000 1110.00| 185.00000 1110.00]| 375.00000 2250.00
APRONS, METAL, 24 IN. DIA. | | |
0150 2417-0225030 4.000 EACH | 270.00000 1080.00| 270.00000 1080.00| 500.00000 2000.00
APRONS, METAL, 30 IN. DIA. | | |
0160 2417-1040024 136.000 LF | 19.25000 2618.00] 19.25000 2618.00] 38.00000 5168.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0170 2417-1040030 60.000 LF | 27.50000 1650.00| 27.50000 1650.00| 47.00000 2820.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
| | |

30 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 3
Bid Order: 010 Contract ID: 53-C053-071 Primary County: JONES
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) SC320 | ( 2 ) TA060 | ( 3 ) BO413
| SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC. |BOULDER CONTRACTING, LLC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2501-0201057 495.000 LF | 38.75000 19181.25] 40.00000 19800.00| 40.00000 19800.00
PILES, STEEL, HP 10 X 57 | | |
0190 2505-4008400 4.000 EACH | 1950.00000 7800.00 | 1625.00000 6500.00| 1655.00000 6620.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0200 2505-4021010 4.000 EACH | 350.00000 1400.00| 185.00000 740.00] 190.00000 760.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0210 2505-4021700 4.000 EACH | 2250.00000 9000.00| 1850.00000 7400.00 | 1900.00000 7600.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0220 2507-2638650 14.400 sSY | 75.00000 1080.00| 75.00000 1080.00| 91.00000 1310.40
BRIDGE WING ARMORING - EROSION STONE | | |
0230 2507-3250005 780.000 sSY | 2.25000 1755.00| 2.00000 1560.00| 4.00000 3120.00
ENGINEERING FABRIC | | |
0240 2507-6800021 287.000 TON | 27.00000 7749.00| 27.00000 7749.00 | 31.00000 8897.00
REVETMENT, CLASS B | | |
0250 2507-8029000 247.000 TON | 18.00000 4446.00| 18.00000 4446.00| 21.00000 5187.00
EROSION STONE | | |
0260 2510-6745850 1309.000 sSY | 1.00000 1309.00| 1.00000 1309.00| 5.75000 7526.75
REMOVAL OF PAVEMENT | | |
0270 2518-6910000 2.000 EACH | 125.00000 250.00] 125.00000 250.00] 240.00000 480.00
SAFETY CLOSURE | | |
0280 2526-8285000 LUMP | 6300.00000 6300.00| 7300.00000 7300.00| 6500.00000 6500.00
CONSTRUCTION SURVEY | | |
0290 2528-8445110 LUMP | 1600.00000 1600.00| 1600.00000 1600.00| 3800.00000 3800.00
TRAFFIC CONTROL | | |
0300 2533-4980005 LUMP | 45000.00000 45000.00] 40000.00000 40000.00] 40000.00000 40000.00
MOBILIZATION | | |
0310 2601-2636018 0.900 ACRE | 1600.00000 1440.00| 1600.00000 1440.00| 1000.00000 900.00
WETLAND GRASS SEEDING | | |
0320 2601-2642100 2.800 ACRE | 700.00000 1960.00| 700.00000 1960.00| 500.00000 1400.00
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
0330 2602-0000020 975.000 LF | 1.75000 1706.25]| 1.75000 1706.25| 2.00000 1950.00
SILT FENCE | | |
0340 2602-0000050 8.000 EACH | 75.00000 600.00 | 75.00000 600.00| 275.00000 2200.00
SILT BASINS | | |
0350 2602-0000101 78.000 LF | 2.00000 156.00] 2.00000 156.00] 6.00000 468.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0360 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 413,669.54 | S 418,802.64 | S 549,269.80
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 413,669.54| S 418,802.64 | S 549,269.80




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 011 1
Bid Order: 011 Contract ID: 57-1187-775 Primary County: LINN
Letting Date: 140617 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to PETERSON CONTRACTORS INC.
Contract Period: 85 WORK DAYS Late Start Date: 08/25/14

Project: STP-U-1187(775)--70-57
Work Type: BRIDGE NEW - PPCB
County: LINN Prj Awd Amt: $2,014,119.92
Route: EDGEWOOD ROAD
Location: IN THE CITY OF CEDAR RAPIDS ON EDGEWOOD ROAD
SW, FROM PRAIRI E VALLEY COURT SW TO 37TH
AVENUE SW

PETERSON CONTRACTORS INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 PE320 PETERSON CONTRACTORS INC. $ 2,014,119.92 100.00 %
2 I0081 IOWA BRIDGE & CULVERT, L.C. $ 2,059,278.86 102.24 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 2
Bid Order: 011 Contract ID: 57-1187-775 Primary County: LINN
Letting Date: 06/17/14 10:00 A.M.
\ 1 ) PE320 | ( 2 ) 10081 | ( )
| PETERSON CONTRACTORS INC. | IOWA BRIDGE & CULVERT, L.C. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ITEMS FOR A 14'-0 X 257'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850002 6.000 UNIT | 250.00000 1500.00] 250.00000 1500.00]
CLEARING AND GRUBBING | | |
0020 2102-2625001 26410.000 cCY | 7.65000 202036.50| 7.65000 202036.50|
EMBANKMENT-IN-PLACE, CONTRACTOR | | |
FURNISHED | | |
0030 2102-2710070 3187.000 CY | 3.80000 12110.60| 3.80000 12110.60|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2102-2712015 100.000 cCY | 16.50000 1650.00] 16.50000 1650.00]
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0050 2105-8425015 4758.000 CY | 5.70000 27120.60] 5.70000 27120.60 |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0060 2115-0100000 475.000 CY | 32.70000 15532.50| 32.70000 15532.50|
MODIFIED SUBBASE | | |
0070 2121-7425010 337.600 TON | 20.60000 6954.56 | 20.60000 6954.56 |
GRANULAR SHOULDERS, TYPE A | | |
0080 2122-5190010 211.800 SY | 86.00000 18214.80| 69.10000 14635.38|
PAVED SHOULDER, P.C. CONCRETE, 10 IN. | | |
0090 2213-6745500 1.200 sTA | 1500.00000 1800.00] 1500.00000 1800.00]
REMOVAL OF CURB | | |
0100 2301-0685550 22.200 SY | 175.00000 3885.00] 100.43000 2229.55|
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0110 2301-1033100 297.600 SY | 86.00000 25593.60] 75.50000 22468.80]
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 10 IN. | | |
0120 2301-4875006 1.400 sSY | 200.00000 280.00 | 117.30000 164.22|
MEDIAN, P.C. CONCRETE, 6 IN. | | |
0130 2304-0101000 532.700 SY | 60.25000 32095.18| 49.10000 26155.57]
TEMPORARY PAVEMENT | | |
0140 2310-5151040 13.000 cCY | 200.00000 2600.00| 117.50000 1527.50]
PORTLAND CEMENT CONCRETE OVERLAY, | | |
FURNISH ONLY | | \
0150 2310-5151051 224.000 SY | 30.00000 6720.00 | 45.60000 10214.40|
PORTLAND CEMENT CONCRETE OVERLAY, | |
PLACEMENT ONLY (BONDED) | | |
0160 2310-8255550 502.000 SY | 50.00000 25100.00] 3.00000 1506.00]
| | \

SURFACE PREPARATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 3
Bid Order: 011 Contract ID: 57-1187-775 Primary County: LINN
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) 10081 \ )
| PETERSON CONTRACTORS INC. | IOWA BRIDGE & CULVERT, L.C. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0170 2402-0425030 101.000 cCY | 27.25000 2752.25] 35.00000 3535.00]
GRANULAR BACKFILL | | |
0180 2402-2720000 2194.000 cCY | 8.50000 18649.00| 50.00000 109700.00|
EXCAVATION, CLASS 20 | | |
0190 2403-0100010 259.000 CY | 1102.00000 285418.00] 650.00000 168350.00]|
STRUCTURAL CONCRETE (BRIDGE) | | |
0200 2404-7775000 6438.000 LB | 0.80000 5150.40] 0.98000 6309.24|
REINFORCING STEEL | | \
0210 2404-7775005 37726.000 LB | 0.90000 33953.40| 0.91000 34330.66|
REINFORCING STEEL, EPOXY COATED | | |
0220 2407-0564125 2.000 EACH | 24325.00000 48650.00| 27000.00000 54000.00|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTD125 \ \ \
0230 2407-0564130 2.000 EACH | 25325.00000 50650.00| 28000.00000 56000.00|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTD130 | | |
0240 2408-7800000 3044.000 LB | 3.10000 9436.40| 3.00000 9132.00]
STRUCTURAL STEEL | | |
0250 2414-6446100 499.000 LF | 295.00000 147205.00| 350.00000 174650.00|
ALUMINUM PEDESTRIAN HAND RAILING | | |
0260 2415-2100000 78.000 LF | 1470.00000 114660.00| 1885.00000 147030.00|
PRECAST CONCRETE BOX CULVERT, 14 FT. X | | |
10 FT. | | I
0270 2415-2200000 2.000 EACH | 36250.00000 72500.00| 38600.00000 77200.00|
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 14 FT. X 10 FT. | | |
0280 2416-0100024 4.000 EACH | 2110.00000 8440.00| 693.00000 2772.00]
APRONS, CONCRETE, 24 IN. DIA. | | |
0290 2416-0101036 4.000 EACH | 1000.00000 4000.00| 525.00000 2100.00|
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS LESS THAN OR EQUAL TO 36 IN. | | |
0300 2416-1240036 109.000 LF | 131.00000 14279.00| 112.00000 12208.00|
CULVERT, 3000D CONCRETE ROADWAY PIPE, | | |
36 IN. DIA. | | |
0310 2416-1264036 94.000 LF | 530.00000 49820.00| 759.00000 71346.00|
CULVERT, CONCRETE PIPE, 3750D, | | |
TRENCHLESS, 36 IN. DIA. | | \
0320 2430-0000100 81.000 SF | 64.64000 5235.84| 64.00000 5184.00]
MODULAR BLOCK RETAINING WALL | | |
0330 2435-0140200 1.000 EACH | 4400.00000 4400.00] 4764.00000 4764.00|
| | |

MANHOLE, STORM SEWER, SW-402



IOWA DEPARTMENT OF TRANSPORTATION

STORM SEWER GRAVITY MAIN, TRENCHED,

REINFORCED CONCRETE PIPE (RCP)

, 2000D

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 4
Bid Order: 011 Contract ID: 57-1187-775 Primary County: LINN
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) 10081 \ )
| PETERSON CONTRACTORS INC. | IOWA BRIDGE & CULVERT, L.C. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0340 2435-0251224 1.000 EACH | 2700.00000 2700.00| 1697.00000 1697.00]
INTAKE, SW-512, 24 IN. | | |
0350 2435-0251230 1.000 EACH | 3100.00000 3100.00] 2705.00000 2705.00]
INTAKE, SW-512, 30 IN. | | |
0360 2435-0600010 3.000 EACH | 1000.00000 3000.00] 659.00000 1977.00]
MANHOLE ADJUSTMENT, MINOR | | |
0370 2435-0600020 1.000 EACH | 1500.00000 1500.00| 2419.00000 2419.00]
MANHOLE ADJUSTMENT, MAJOR | | |
0380 2435-0700010 2.000 EACH | 1500.00000 3000.00] 765.00000 1530.00]
CONNECTION TO EXISTING MANHOLE | | |
0390 2435-0700020 1.000 EACH | 1500.00000 1500.00] 1023.00000 1023.00]
CONNECTION TO EXISTING INTAKE | | |
0400 2501-0201253 1050.000 LF | 37.30000 39165.00 | 45.00000 47250.00 |
PILES, STEEL, HP 12 X 53 | | |
0410 2501-0201284 1530.000 LF | 48.10000 73593.00 | 65.00000 99450.00 |
PILES, STEEL, HP 12 X 84 | | |
0420 2501-6335010 140.000 LF | 45.50000 6370.00 | 45.00000 6300.00 |
PREBORED HOLES | |
0430 2501-8400172 LUMP | 51000.00000 51000.00 | 60000.00000 60000.00 |
TEMPORARY SHORING | | |
0440 2502-8212034 1364.100 LF | 12.40000 16914.84| 10.90000 14868.69|
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0450 2502-8212036 482.200 LF | 13.45000 6485.59 | 11.95000 5762.29|
SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN | | |
DIA. | | |
0460 2502-8220193 1.000 EACH | 375.00000 375.00] 240.00000 240.00|
SUBDRAIN OUTLET (RF-19C) | | |
0470 2502-8220196 11.000 EACH | 465.00000 5115.00] 370.00000 4070.00]
SUBDRAIN OUTLET, RF-19E | | |
0480 2503-0114215 51.500 LF | 58.70000 3023.05] 57.05000 2938.08|
STORM SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 15 IN. | | I
0490 2503-0114218 43.700 LF | 61.55000 2689.74| 58.45000 2554 .27
STORM SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | |
0500 2503-0114224 205.000 LF | 80.80000 16564.00| 66.35000 13601.75]|
| | \
| | |
| | |

(CLASS III), 24 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 5
Bid Order: 011 Contract ID: 57-1187-775 Primary County: LINN
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) 10081 \ )
| PETERSON CONTRACTORS INC. | IOWA BRIDGE & CULVERT, L.C. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0510 2503-0200036 282.000 LF | 24.00000 6768.00 | 14.45000 4074.90|
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0520 2503-0200341 78.000 LF | 75.50000 5889.00| 15.10000 1177.80]
STORM SEWER ABANDONMENT, FILL AND PLUG, | | |
LESS THAN OR EQUAL TO 36 IN. DIA. | |
0530 2505-4008120 130.000 LF | 3.55000 461.50] 6.50000 845.00|
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0540 2505-4008130 396.700 LF | 3.05000 1209.94 | 6.50000 2578.55]
REMOVAL OF CABLE GUARDRAIL | | |
0550 2505-4008300 125.000 LF \ 25.25000 3156.25| 25.00000 3125.00]
STEEL BEAM GUARDRATL | | |
0560 2505-4021020 1.000 EACH | 1818.00000 1818.00] 2500.00000 2500.00]
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | | |
0570 2505-4021700 1.000 EACH | 2777.50000 2777.50] 3000.00000 3000.00]
STEEL BEAM GUARDRATL END TERMINAL | | |
0580 2505-6000111 644.600 LF | 18.18000 11718.83| 29.00000 18693.40|
HIGH TENSION CABLE GUARDRAIL | | |
0590 2505-6000121 4.000 EACH | 3282.50000 13130.00| 3000.00000 12000.00 |
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0610 2507-2638620 237.600 SY | 84.00000 19958.40| 28.00000 6652.80 |
MACADAM STONE SLOPE PROTECTION | | |
0620 2507-2638660 21.800 SY | 146.00000 3182.80] 50.00000 1090.00]
BRIDGE WING ARMORING - MACADAM STONE | | |
0630 2507-3250005 544.200 SY | 5.85000 3183.57] 3.15000 1714.23|
ENGINEERING FABRIC | | |
0640 2507-8029000 155.300 TON | 38.50000 5979.05| 38.50000 5979.05|
EROSION STONE | |
0650 2510-6745850 386.000 SY | 17.60000 6793.60 | 18.90000 7295.40]|
REMOVAL OF PAVEMENT | | |
0660 2511-0302600 2094.200 SY | 37.50000 78532.50| 34.10000 71412.22|
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. | | |
0670 2511-0310100 8.900 STA | 450.00000 4005.00] 450.00000 4005.00]
SPECIAL COMPACTION OF SUBGRADE FOR | |
RECREATIONAL TRAIL | | |
0680 2511-6745900 56.600 SY | 30.00000 1698.00] 33.53000 1897.80]
REMOVAL OF SIDEWALK | | |
0690 2511-7526004 66.000 SY | 52.00000 3432.00] 53.95000 3560.70]
\ \ \

SIDEWALK, P.C. CONCRETE, 4 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 6
Bid Order: 011 Contract ID: 57-1187-775 Primary County: LINN
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) 10081 | )
| PETERSON CONTRACTORS INC. | IOWA BRIDGE & CULVERT, L.C. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0700 2511-7526006 12.400 SY | 56.25000 697.50] 80.65000 1000.06|
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0710 2511-7528101 90.000 SF | 30.00000 2700.00 | 40.90000 3681.00 |
DETECTABLE WARNINGS | | |
0720 2512-1725156 89.200 LF | 30.00000 2676.00 | 30.20000 2693.84|
CURB AND GUTTER, P.C. CONCRETE, 1.5 FT. | | |
0730 2518-6910000 5.000 EACH | 150.00000 750.00| 100.00000 500.00]
SAFETY CLOSURE | |
0740 2519-1001000 296.000 LF | 30.30000 8968.80 | 30.00000 8880.00 |
FENCE, CHAIN LINK, VINYL COATED 48 IN. | \
HEIGHT | | |
0750 2519-4200120 56.800 LF | 16.16000 917.89] 22.03000 1251.30]|
REMOVAL OF FENCE, CHAIN LINK | | |
0760 2523-0000200 1708.800 LF | 3.00000 5126.40| 3.00000 5126.40 |
ELECTRICAL CIRCUITS \ \ \
0770 2523-0000310 4.000 EACH | 700.00000 2800.00 | 700.00000 2800.00 |
HANDHOLES AND JUNCTION BOXES | | \
0780 2524-6765010 1.000 EACH | 200.00000 200.00 | 120.00000 120.00]|
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0790 2525-0000100 LUMP | 32500.00000 32500.00 | 26000.00000 26000.00]|
TRAFFIC SIGNALIZATION | | |
0800 2526-8285000 LUMP | 12500.00000 12500.00 | 9680.00000 9680.00]
CONSTRUCTION SURVEY | | |
0810 2527-9263109 32.910 STA | 105.00000 3455.55]| 40.00000 1316.40|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0820 2527-9263131 58.820 STA | 120.00000 7058.40 | 150.00000 8823.00|
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0830 2527-9263137 6.000 EACH | 110.00000 660.00| 85.00000 510.00|
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | \
0840 2527-9263158 14.000 EACH | 360.00000 5040.00 | 250.00000 3500.00]|
PRE-CUT SYMBOLS AND LEGENDS, | | |
INTERSECTION MARKING TAPE | | |
0850 2527-9263180 91.730 STA | 23.00000 2109.79] 40.00000 3669.20|
PAVEMENT MARKINGS REMOVED | | |
0860 2528-8400048 1206.200 LF | 10.75000 12966.65] 15.00000 18093.00]
TEMPORARY BARRIER RAIL, CONCRETE | \ |
0870 2528-8445110 LUMP | 22500.00000 22500.00] 11200.00000 11200.00]
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

PERIMETER AND SLOPE SEDIMENT CONTROL

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 7
Bid Order: 011 Contract ID: 57-1187-775 Primary County: LINN
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) I0081 | )
| PETERSON CONTRACTORS INC. | IOWA BRIDGE & CULVERT, L.C. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0880 2528-8445113 5.000 EACH | 345.00000 1725.00 | 345.00000 1725.00 |
FLAGGERS | | |
0890 2528-9290004 20.000 CDAY | 70.00000 1400.00] 70.00000 1400.00]
CHANGEABLE MESSAGE SIGNS, PORTABLE | | |
0900 2533-4980005 LUMP | 136000.00000 136000.00| 135000.00000 135000.00|
MOBILIZATION | \ \
0910 2551-0000110 2.000 EACH | 900.00000 1800.00] 1600.00000 3200.00]
TEMP CRASH CUSHION | | \
0920 2551-0000130 2.000 EACH | 5500.00000 11000.00| 7500.00000 15000.00|
TEMP CRASH CUSHION, SEVERE USE (SU) | | |
0930 2599-9999005 2.000 EACH | 2500.00000 5000.00] 1000.00000 2000.00]
('"EACH' ITEM) BRONZE PLAQUES, FURNISH | | |
AND INSTALL | \ \
0940 2599-9999005 13.000 EACH | 650.00000 8450.00 | 650.00000 8450.00 |
('"EACH' ITEM) LIGHT FIXTURE TYPE 'A' | |
0950 2599-9999005 1.000 EACH | 5500.00000 5500.00] 5870.00000 5870.00|
('"EACH' ITEM) REMOVE AND REINSTALL FIRE | | |
HYDRANT \ \ \
0960 2599-9999010 LUMP | 4000.00000 4000.00] 8500.00000 8500.00 |
('"LUMP SUM' ITEM) TYPE 'E' EXPANSION | |
JOINTS IN EXISTING | | |
0970 2601-2634100 6.400 ACRE | 700.00000 4480.00| 700.00000 4480.00]
MULCHING \ \ \
0990 2601-2636044 3.200 ACRE | 1100.00000 3520.00] 1100.00000 3520.00]
SEEDING AND FERTILIZING (URBAN) | | \
1000 2601-2638352 828.600 SQ | 10.00000 8286.00 | 10.00000 8286.00 |
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
1010 2601-2642120 3.200 ACRE | 1100.00000 3520.00] 1100.00000 3520.00]
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | \ \
1020 2601-2643411 36.100 SQ | 60.00000 2166.00] 60.00000 2166.00|
TURF REINFORCEMENT MAT, TYPE 1 | | |
1030 2602-0000020 2704.100 LF | 1.40000 3785.74 1.40000 3785.74
SILT FENCE | | |
1040 2602-0000071 2704.100 LF | 0.10000 270.41 0.10000 270.41
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | I
1050 2602-0000312 1616.800 LF | 2.50000 4042.00] 2.50000 4042.00]
| | |
| | |

DEVICE, 12 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 8
Bid Order: 011 Contract ID: 57-1187-775 Primary County: LINN
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) 10081 | ( )
| PETERSON CONTRACTORS INC. | IOWA BRIDGE & CULVERT, L.C. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T T e
1060 2602-0010010 2.000 EACH | 500.00000 1000.00] 500.00000 1000.00]
MOBILIZATIONS, EROSION CONTROL | | |
1070 2602-0010020 4.000 EACH | 1000.00000 4000.00] 1000.00000 4000.00]
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
1071 2402-0425040 91.000 cCY | 76.00000 6916.00 | 102.00000 9282.00 |
FLOODED BACKFILL | | |
1072 2402-0875150 385.000 CY | 14.00000 5390.00] 48.50000 18672.50|
COMPACTION WITH MOISTURE CONTROL | | |
(STRUCTURES) | | |
1073 2601-2643110 1.000 MGAL | 60.00000 60.00| 60.00000 60.00|
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
SECTION TOTALS | $ 2,014,119.92| $ 2,059,278.86| $
—————————————————————————————————————————— e e e it e
CONTRACT TOTALS | $ 2,014,119.92| $ 2,059,278.86| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 012 1
Bid Order: 012 Contract ID: 86-C086-089 Primary County: TAMA
Letting Date: 140617 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to BOULDER CONTRACTING, LLC.
Contract Period: 45 WORK DAYS Late Start Date: 08/25/14

Project: BROS-C086(89)--8J-86
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: TAMA Prj Awd Amt: $327,018.85
Route: K AVENUE
Location: BETWEEN HWY D65 AND 100TH STREET

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 B0O413 BOULDER CONTRACTING, LLC. $ 327,018.85 100.00 %
2 PE320 PETERSON CONTRACTORS INC. $ 336,790.80 102.98 %
3 JE101 JENCO CONSTRUCTION, INC. $ 339,289.03 103.75 %
4 I0081 IOWA BRIDGE & CULVERT, L.C. $ 355,050.73 108.57 %
5 GU100 GUS CONSTRUCTION CO., INC. $ 484,638.85 148.19 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 2
Bid Order: 012 Contract ID: 86-C086-089 Primary County: TAMA
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) BO413 | ( 2 ) PE320 | ( 3 ) JE101
|BOULDER CONTRACTING, LLC. | PETERSON CONTRACTORS INC. | JENCO CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A TWIN 12'-0 X 12'-0 X 51'-0 REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2102-2625000 3124.300 CY | 10.00000 31243.00] 10.00000 31243.00] 19.25000 60142.78
EMBANKMENT-IN-PLACE | | |
0020 2102-2710070 1264.500 CY | 5.00000 6322.50| 5.00000 6322.50] 8.00000 10116.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 521.600 CY | 5.00000 2608.00| 5.00000 2608.00| 4.00000 2086.40
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2105-8425015 997.300 CY | 6.00000 5983.80| 6.00000 5983.80| 6.00000 5983.80
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2312-8260051 1580.200 TON | 16.50000 26073.30| 16.50000 26073.30]| 19.50000 30813.90
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0060 2315-8275025 45.000 TON | 16.50000 742 .50 16.50000 742 .50 19.50000 877.50
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | | |
0070 2401-6745625 LUMP | 3500.00000 3500.00| 10000.00000 10000.00] 8000.00000 8000.00
REMOVAL OF EXISTING BRIDGE | | |
0080 2402-2720000 2716.800 CY | 10.00000 27168.00| 7.50000 20376.00| 9.00000 24451.20
EXCAVATION, CLASS 20 | | |
0090 2403-0100020 313.600 CY | 400.00000 125440.00| 368.00000 115404.80| 335.00000 105056.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0100 2404-7775000 46461.000 LB | 0.75000 34845.75| 1.15000 53430.15| 0.90000 41814.90
REINFORCING STEEL | | |
0110 2417-0225018 2.000 EACH | 400.00000 800.00] 400.00000 800.00| 200.00000 400.00
APRONS, METAL, 18 IN. DIA. | | |
0120 2417-0225024 2.000 EACH | 450.00000 900.00| 450.00000 900.00| 225.00000 450.00
APRONS, METAL, 24 IN. DIA. | | |
0130 2417-0250035 2.000 EACH | 550.00000 1100.00| 550.00000 1100.00| 300.00000 600.00
APRONS, METAL, ARCH, 35 IN. X 24 IN. | | |
0140 2417-1040018 41.000 LF | 40.00000 1640.00| 40.00000 1640.00| 44.00000 1804.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | |
0150 2417-1040024 52.000 LF | 45.00000 2340.00] 45.00000 2340.00] 48.00000 2496.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0160 2417-1080035 45.000 LF | 50.00000 2250.00] 50.00000 2250.00] 70.00000 3150.00
CULVERT, CORRUGATED METAL ARCH ENTRANCE | | |
PIPE, 35 IN. X 24 IN. | | |
0170 2507-6800061 450.000 TON | 32.50000 14625.00 | 32.50000 14625.00] 33.25000 14962.50
| | |

REVETMENT, CLASS E



Bid Order: 012

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

86-C086-089

Primary Co

Run Date:
Page:

unty: TAMA

07/21/14
012 3

Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) BO413 | ( 2 ) PE320 | ( 3 ) JEl01
| BOULDER CONTRACTING, LLC. | PETERSON CONTRACTORS INC. | JENCO CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— +-———

0180 2518-6910000 4.000 EACH | 100.00000 400.00] 100.00000 400.00] 75.00000 300.00
SAFETY CLOSURE | |

0190 2524-9100030 4.000 EACH | 200.00000 800.00] 200.00000 800.00] 75.00000 300.00
OBJECT MARKER, TYPE 3 | | |

0200 2528-8445110 LUMP | 3400.00000 3400.00| 3000.00000 3000.00]| 2200.00000 2200.00
TRAFFIC CONTROL \ \

0210 2533-4980005 LUMP | 25000.00000 25000.00] 30000.00000 30000.00] 16500.00000 16500.00
MOBILIZATION | \ \

0220 2601-2632110 1.900 ACRE | 450.00000 855.00| 250.00000 475.00] 246.00000 467.40
FERTILIZING | \ \

0230 2601-2634100 1.900 ACRE | 700.00000 1330.00| 700.00000 1330.00| 700.00000 1330.00
MULCHING | | \

0240 2601-2636015 1.900 ACRE | 1500.00000 2850.00 | 875.00000 1662.50| 896.00000 1702.40
NATIVE GRASS SEEDING | | \

0250 2602-0000020 220.000 LF | 6.00000 1320.00| 2.75000 605.00] 2.75000 605.00
SILT FENCE | | |

0260 2602-0000030 247.000 LF | 6.00000 1482.00| 2.75000 679.25] 2.75000 679.25
SILT FENCE FOR DITCH CHECKS | | |

0270 2602-0010010 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00| 500.00000 1000.00
MOBILIZATIONS, EROSION CONTROL | | |

0280 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |

SECTION TOTALS \ $ 327,018.85| $ 336,790.80| $ 339,289.03
—————————————————————————————————————————— e e e
CONTRACT TOTALS \ $ 327,018.85| $ 336,790.80| $ 339,289.03




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 4
Bid Order: 012 Contract ID: 86-C086-089 Primary County: TAMA
Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) 10081 | ( 5 ) GU100 | ( )
| IOWA BRIDGE & CULVERT, L.C. |GUS CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ITEMS FOR A TWIN 12'-0 X 12'-0 X 51'-0 REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2102-2625000 3124.300 CY | 10.51000 32836.39] 22.00000 68734.60]
EMBANKMENT-IN-PLACE | \ \
0020 2102-2710070 1264.500 CY | 5.26000 6651.27| 8.00000 10116.00]|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 521.600 CY | 5.26000 2743.62| 8.00000 4172.80]
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2105-8425015 997.300 CY | 6.31000 6292.96 | 8.50000 8477.05|
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2312-8260051 1580.200 TON | 17.34000 27400.67| 25.00000 39505.00|
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0060 2315-8275025 45.000 TON | 17.34000 780.30| 25.00000 1125.00]
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE \ \ \
0070 2401-6745625 LUMP | 12000.00000 12000.00| 22000.00000 22000.00]
REMOVAL OF EXISTING BRIDGE | | \
0080 2402-2720000 2716.800 CY | 10.00000 27168.00] 12.00000 32601.60|
EXCAVATION, CLASS 20 | | |
0090 2403-0100020 313.600 CY | 368.00000 115404.80| 495.00000 155232.00|
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0100 2404-7775000 46461.000 LB | 1.15000 53430.15| 1.80000 83629.80|
REINFORCING STEEL | | |
0110 2417-0225018 2.000 EACH | 420.41000 840.82] 300.00000 600.00]
APRONS, METAL, 18 IN. DIA. | | |
0120 2417-0225024 2.000 EACH | 472.96000 945.92 | 350.00000 700.00 |
APRONS, METAL, 24 IN. DIA. | | |
0130 2417-0250035 2.000 EACH | 578.06000 1156.12] 400.00000 800.00 |
APRONS, METAL, ARCH, 35 IN. X 24 IN. | | |
0140 2417-1040018 41.000 LF | 42.04000 1723.64| 30.00000 1230.00|
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0150 2417-1040024 52.000 LF | 47.30000 2459.60 | 35.00000 1820.00]
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0160 2417-1080035 45.000 LF | 52.55000 2364.75] 55.00000 2475.00]
CULVERT, CORRUGATED METAL ARCH ENTRANCE | | |
PIPE, 35 IN. X 24 IN. | | |
0170 2507-6800061 450.000 TON | 34.16000 15372.00] 40.00000 18000.00|
| | |

REVETMENT, CLASS E



Bid Order: 012

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

86-C086-089

Run Date: 07/21/14
Page: 012 5

Primary County: TAMA

Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) 10081 | ( 5 ) GU100 | ( )
| IOWA BRIDGE & CULVERT, L.C. |GUS CONSTRUCTION CO., INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2518-6910000 4.000 EACH | 78.83000 315.32] 150.00000 600.00]
SAFETY CLOSURE | \
0190 2524-9100030 4.000 EACH | 236.48000 945.92 300.00000 1200.00|
OBJECT MARKER, TYPE 3 | | |
0200 2528-8445110 LUMP | 2312.25000 2312.25] 1800.00000 1800.00|
TRAFFIC CONTROL | |
0210 2533-4980005 LUMP | 35000.00000 35000.00 | 22000.00000 22000.00]
MOBILIZATION | | |
0220 2601-2632110 1.900 ACRE | 258.55000 491.25] 300.00000 570.00]
FERTILIZING | | |
0230 2601-2634100 1.900 ACRE | 700.00000 1330.00| 700.00000 1330.00|
MULCHING | | |
0240 2601-2636015 1.900 ACRE | 913.34000 1735.35]| 950.00000 1805.00|
NATIVE GRASS SEEDING | \ \
0250 2602-0000020 220.000 LF | 2.89000 635.80] 4.00000 880.00|
SILT FENCE | | \
0260 2602-0000030 247.000 LF | 2.89000 713.83] 5.00000 1235.00|
SILT FENCE FOR DITCH CHECKS | | |
0270 2602-0010010 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00|
MOBILIZATIONS, EROSION CONTROL | | |
0280 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00 |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 355,050.73]| $ 484,638.85| $
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 355,050.73]| $ 484,638.85| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 013 1
Bid Order: 013 Contract ID: 86-C086-090 Primary County: TAMA
Letting Date: 140617 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to BOULDER CONTRACTING, LLC.
Contract Period: 45 WORK DAYS Late Start Date: 08/25/14

Project: BROS-C086(90)--8J-86
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: TAMA Prj Awd Amt: $282,575.50
Route: W AVENUE
Location: BETWEEN 200TH STREET AND 210TH STREET

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 B0O413 BOULDER CONTRACTING, LLC. $ 282,575.50 100.00 %
2 PE320 PETERSON CONTRACTORS INC. $ 317,061.30 112.20 %
3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 327,198.93 115.79 %
4 JE101 JENCO CONSTRUCTION, INC. $ 371,299.38 131.39 %
5 GU100 GUS CONSTRUCTION CO., INC. $ 483,462.80 171.09 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 2
Bid Order: 013 Contract ID: 86-C086-090 Primary County: TAMA
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) BO413 | ( 2 ) PE320 | ( 3 ) 10081
|BOULDER CONTRACTING, LLC. | PETERSON CONTRACTORS INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A TWIN 12'-0 X 8'-0 X 40'-0 REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2102-2625000 3347.000 CY | 8.00000 26776.00] 10.00000 33470.00 | 8.41000 28148.27
EMBANKMENT-IN-PLACE | | |
0020 2102-2710070 950.900 CY | 5.00000 4754 .50 5.00000 4754 .50 5.26000 5001.73
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 647.800 CY | 5.00000 3239.00] 5.00000 3239.00] 5.26000 3407.43
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2105-8425015 555.600 CY | 7.00000 3889.20] 6.00000 3333.60] 7.36000 4089.22
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2312-8260051 802.800 TON | 17.50000 14049.00 | 15.00000 12042.00 | 19.00000 15253.20
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0060 2315-8275025 30.000 TON | 17.50000 525.00] 15.00000 450.00] 19.00000 570.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE \ \ \
0070 2401-6745625 LUMP | 5000.00000 5000.00| 10000.00000 10000.00] 12500.00000 12500.00
REMOVAL OF EXISTING BRIDGE | | |
0080 2402-2720000 1742.400 CY | 7.00000 12196.80 | 7.50000 13068.00] 15.00000 26136.00
EXCAVATION, CLASS 20 | | |
0090 2403-0100020 273.500 CY | 415.00000 113502.50] 372.00000 101742.00] 372.00000 101742.00
STRUCTURAL CONCRETE (RCB CULVERT) | |
0100 2404-7775000 41148.000 LB | 0.75000 30861.00 | 1.15000 47320.20 | 1.15000 47320.20
REINFORCING STEEL | | |
0110 2417-0225024 4.000 EACH | 215.00000 860.00| 450.00000 1800.00| 226.00000 904.00
APRONS, METAL, 24 IN. DIA. | | |
0120 2417-1040024 98.000 LF | 24.00000 2352.00] 50.00000 4900.00| 24.48000 2399.04
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0130 2507-6800061 1271.500 TON | 31.50000 40052.25| 32.50000 41323.75| 32.59000 41438.19
REVETMENT, CLASS E | | |
0140 2518-6910000 4.000 EACH | 100.00000 400.00] 100.00000 400.00] 105.11000 420.44
SAFETY CLOSURE | | |
0150 2528-8445110 LUMP | 2900.00000 2900.00] 3000.00000 3000.00] 1471.59000 1471.59
TRAFFIC CONTROL | \ \
0160 2533-4980005 LUMP | 15000.00000 15000.00] 30000.00000 30000.00] 30000.00000 30000.00
MOBILIZATION | |
0170 2601-2632110 1.000 ACRE | 200.00000 200.00| 200.00000 200.00 | 210.23000 210.23
FERTILIZING | | |
0180 2601-2634100 1.000 ACRE | 700.00000 700.00] 700.00000 700.00] 700.00000 700.00
| | \

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 3
Bid Order: 013 Contract ID: 86-C086-090 Primary County: TAMA
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) BO413 | ( 2 ) PE320 | ( 3 ) 10081
|BOULDER CONTRACTING, LLC. | PETERSON CONTRACTORS INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2601-2636015 1.000 ACRE | 945.00000 945.00 | 945.00000 945.00| 993.32000 993.32
NATIVE GRASS SEEDING | | |
0200 2602-0000020 698.000 LF | 2.75000 1919.50] 2.75000 1919.50] 2.89000 2017.22
SILT FENCE | | |
0210 2602-0000030 165.000 LF \ 2.75000 453.75| 2.75000 453.75| 2.89000 476.85
SILT FENCE FOR DITCH CHECKS | | |
0220 2602-0010010 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00]| 500.00000 1000.00
MOBILIZATIONS, EROSION CONTROL | | |
0230 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00]| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 282,575.50| $ 317,061.30] $ 327,198.93
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 282,575.50| $ 317,061.30] $ 327,198.93




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 4
Bid Order: 013 Contract ID: 86-C086-090 Primary County: TAMA
Letting Date: 06/17/14 10:00 A.M.
4 ) JE101 5 ) GU100 ( )

( (
JENCO CONSTRUCTION, INC. GUS CONSTRUCTION CO., INC.

LINE NO / ITEM CODE / ALT

\
\
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +
SECTION 0001 ITEMS FOR A TWIN 12'-0 X 8'-0 X 40'-0 REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2102-2625000 3347.000 CY | 14.00000 46858.00 | 16.00000 53552.00|
EMBANKMENT-IN-PLACE | | |
0020 2102-2710070 950.900 CY | 10.00000 9509.00] 8.00000 7607.20]|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 647.800 CY | 4.00000 2591.20]| 8.00000 5182.40|
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2105-8425015 555.600 CY | 9.00000 5000.40 | 8.50000 4722.60 |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2312-8260051 802.800 TON | 19.50000 15654.60 | 25.00000 20070.00]
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0060 2315-8275025 30.000 TON | 19.50000 585.00] 25.00000 750.00|
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | \
0070 2401-6745625 LUMP | 25000.00000 25000.00] 30000.00000 30000.00]
REMOVAL OF EXISTING BRIDGE | | |
0080 2402-2720000 1742.400 CY | 9.00000 15681.60| 14.00000 24393.60]
EXCAVATION, CLASS 20 | | |
0090 2403-0100020 273.500 CY | 410.00000 112135.00] 520.00000 142220.00]
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0100 2404-7775000 41148.000 LB | 0.90000 37033.20] 2.25000 92583.00 |
REINFORCING STEEL \ \ \
0110 2417-0225024 4.000 EACH | 200.00000 800.00| 275.00000 1100.00|
APRONS, METAL, 24 IN. DIA. | \ \
0120 2417-1040024 98.000 LF | 40.00000 3920.00] 30.00000 2940.00 |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. \ \ \
0130 2507-6800061 1271.500 TON | 33.25000 42277.38]| 40.00000 50860.00 |
REVETMENT, CLASS E | \ \
0140 2518-6910000 4.000 EACH | 75.00000 300.00] 150.00000 600.00|
SAFETY CLOSURE | |
0150 2528-8445110 LUMP | 2200.00000 2200.00] 1600.00000 1600.00|
TRAFFIC CONTROL | |
0160 2533-4980005 LUMP | 43500.00000 43500.00] 37000.00000 37000.00|
MOBILIZATION | |
0170 2601-2632110 1.000 ACRE | 300.00000 300.00| 300.00000 300.00|
FERTILIZING | | |
0180 2601-2634100 1.000 ACRE | 700.00000 700.00] 700.00000 700.00]
| | |

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 07/21/14
Page: 013 5

Bid Order: 013 Contract ID: 86-C086-090 Primary County: TAMA
Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) JE101 | ( 5 ) GU100 | ( )
| JENCO CONSTRUCTION, INC. |GUS CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt et
0190 2601-2636015 1.000 ACRE | 2500.00000 2500.00| 1500.00000 1500.00|
NATIVE GRASS SEEDING | | |
0200 2602-0000020 698.000 LF | 3.00000 2094.00] 4.00000 2792.00]
SILT FENCE | | |
0210 2602-0000030 165.000 LF | 4.00000 660.00| 6.00000 990.00|
SILT FENCE FOR DITCH CHECKS | | |
0220 2602-0010010 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00]|
MOBILIZATIONS, EROSION CONTROL | | |
0230 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 371,299.38]| $ 483,462.80| $
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 371,299.38]| $ 483,462.80| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 014 1
Bid Order: 014 Contract ID: 97-0201-105 Primary County: WOODBURY
Letting Date: 140617 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to DIXON CONSTR. CO.
Contract Period: 115 WORK DAYS Late Start Date: 04/20/15

Project: BREN-020-1(105)--39-97
Work Type: BRIDGE REPLACEMENT - STEEL GIRDER
County: WOODBURY Prj Awd Amt: $1,490,967.24
Route: U.S. 20
Location: OVER ELLIOTT CREEK 6 MILES W. OF IA. 140

(EBL)
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  DI360 DIXON CONSTRUCTION CO. $ 1,490,967.24 100.00 %
2 CH320 CHRISTENSEN BROS., INC. $ 1,567,443.30 105.12 %
3 CR120 CRAMER AND ASSOC., INC. $ 1,778,901.20 119.31 %
4 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 1,778,917.34 119.31 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 2
Bid Order: 014 Contract ID: 97-0201-105 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) DI360 | ( 2 ) CH320 | ( 3 ) CR120
|DIXON CONSTR. CO. | CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 DESIGN NO. 3214; 180'-0 X 40' ROLLED STEEL BEAM BRIDGE
\ \ \
0010 2104-2710020 165.000 CY | 5.00000 825.00] 8.00000 1320.00] 40.00000 6600.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 100000.00000 100000.00| 130000.00000 130000.00| 110000.00000 110000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 126.000 CY | 30.00000 3780.00] 150.00000 18900.00 | 30.00000 3780.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 310.200 cCY \ 350.00000 108570.00] 350.00000 108570.00] 850.00000 263670.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 5610.000 LB | 0.85000 4768.50] 0.80000 4488.00] 1.50000 8415.00
REINFORCING STEEL | | |
0060 2404-7775005 81229.000 LB | 0.75000 60921.75| 0.80000 64983.20 | 0.80000 64983.20
REINFORCING STEEL, EPOXY COATED | | |
0070 2408-7800000 155058.000 LB | 1.50000 232587.00| 1.60000 248092.80 | 1.75000 271351.50
STRUCTURAL STEEL | | |
0080 2414-6424110 394.000 LF | 57.00000 22458.00] 50.00000 19700.00 | 65.00000 25610.00
CONCRETE BARRIER RAILING | | |
0090 2501-0201057 1440.000 LF | 37.00000 53280.00 | 38.00000 54720.00 | 40.00000 57600.00
PILES, STEEL, HP 10 X 57 | | |
0100 2501-0201489 1295.000 LF | 57.00000 73815.00 | 55.00000 71225.00 | 55.00000 71225.00
PILES, STEEL, HP 14 X 89 | | |
0110 2501-5478089 231.100 LF | 100.00000 23110.00] 180.00000 41598.00 | 160.00000 36976.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 14 X 89 (P10L TYPE 3) | | |
0120 2501-6335010 160.000 LF | 30.00000 4800.00] 40.00000 6400.00 | 100.00000 16000.00
PREBORED HOLES | |
0130 2507-3250005 275.000 SY | 2.50000 687.50] 2.00000 550.00] 2.00000 550.00
ENGINEERING FABRIC | | |
0140 2507-6800061 250.000 TON | 43.00000 10750.00 | 45.00000 11250.00| 55.00000 13750.00
REVETMENT, CLASS E | | |
0150 2507-8029000 15.000 TON | 70.00000 1050.00] 50.00000 750.00] 55.00000 825.00
EROSION STONE | |
0160 2533-4980005 LUMP | 150000.00000 150000.00| 120000.00000 120000.00| 100000.00000 100000.00
MOBILIZATION | |
SECTION TOTALS | $ 851,402.75] $ 902,547.00] $ 1,051,335.70
—————————————————————————————————————————— R ettt T e e
SECTION 0002 ROADWAY ITEMS
\ \ \
0170 2102-0425070 555.000 TON | 30.00000 16650.00 | 32.00000 17760.00 | 30.00000 16650.00

SPECIAL BACKFILL | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 3
Bid Order: 014 Contract ID: 97-0201-105 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) DI360 | ( 2 ) CH320 | ( ) CR120
| DIXON CONSTR. CO. | CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0180 2102-2625000 1108.000 cCY | 10.00000 11080.00| 8.00000 8864.00 | 25.00000 27700.00
EMBANKMENT-IN-PLACE | \ \
0190 2102-2710070 1202.000 cCY | 10.00000 12020.00| 9.00000 10818.00| 20.00000 24040.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | \ \
0200 2102-2712015 20.000 cCYy | 40.00000 800.00] 70.00000 1400.00]| 30.00000 600.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0210 2102-2713090 567.000 cCY | 8.00000 4536.00] 6.00000 3402.00] 30.00000 17010.00
EXCAVATION, CLASS 13, WASTE | | |
0220 2105-8425015 912.000 CY | 7.00000 6384.00] 6.00000 5472.00] 15.00000 13680.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0230 2107-0875100 2031.000 CY | 2.00000 4062.00| 2.00000 4062.00] 5.00000 10155.00
COMPACTION WITH MOISTURE CONTROL \ \ \
0240 2115-0100000 1020.100 cCY | 41.00000 41824.10] 42.00000 42844 .20 50.00000 51005.00
MODIFIED SUBBASE | | |
0250 2122-5190501 71.100 SY | 95.00000 6754.50] 95.00000 6754.50] 100.00000 7110.00
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | \ \
0260 2123-7450000 5.600 STA | 500.00000 2800.00| 500.00000 2800.00| 500.00000 2800.00
SHOULDER CONSTRUCTION, EARTH | | \
0270 2301-0690200 472.500 SY | 152.00000 71820.00| 160.00000 75600.00 | 160.00000 75600.00
BRIDGE APPROACH, RK-20 | | |
0280 2301-1033100 2074.000 SY | 53.75000 111477.50] 55.00000 114070.00] 55.00000 114070.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 10 IN. | | |
0290 2304-0100000 1140.000 SY | 54.00000 61560.00 | 60.00000 68400.00 | 55.00000 62700.00
DETOUR PAVEMENT | | |
0300 2412-0000100 1220.600 SY | 2.20000 2685.32] 3.00000 3661.80] 2.50000 3051.50
LONGITUDINAL GROOVING IN CONCRETE | | |
0310 2417-5895018 2.000 EACH | 3500.00000 7000.00| 1000.00000 2000.00| 500.00000 1000.00
BEVELED PIPE AND GUARD, 18 INCH | | |
0320 2422-1722018 250.000 LF | 38.00000 9500.00| 42.00000 10500.00] 30.00000 7500.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | | |
IN. DIA. | | |
0330 2502-2301000 709.000 LF | 17.00000 12053.00]| 20.00000 14180.00| 20.00000 14180.00
FIN DRAIN, AS PER PLAN | | |
0340 2502-8220196 4.000 EACH | 300.00000 1200.00] 200.00000 800.00 | 200.00000 800.00
| | |

SUBDRAIN OUTLET, RF-19E



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 4
Bid Order: 014 Contract ID: 97-0201-105 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) DI360 | ( 2 ) CH320 | ( 3 ) CRI120
| DIXON CONSTR. CO. | CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0350 2505-4008120 528.000 LF | 5.00000 2640.00 | 3.00000 1584.00| 5.00000 2640.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0360 2505-4008300 287.500 LF | 22.75000 6540.63] 23.00000 6612.50] 25.00000 7187.50
STEEL BEAM GUARDRAIL | | |
0370 2505-4008400 3.000 EACH | 2000.00000 6000.00| 2000.00000 6000.00| 2000.00000 6000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | \
0380 2505-4021010 3.000 EACH | 200.00000 600.00] 200.00000 600.00| 200.00000 600.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | \
0390 2505-4021700 2.000 EACH | 2000.00000 4000.00 | 2000.00000 4000.00 | 2000.00000 4000.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0400 2505-4021705 1.000 EACH | 4000.00000 4000.00 | 4000.00000 4000.00 | 4000.00000 4000.00
STEEL BEAM GUARDRAIL MEDIAN END TERMINA | | |
0410 2507-8029000 138.000 TON | 43.00000 5934.00 | 42.00000 5796.00 | 50.00000 6900.00
EROSION STONE | |
0420 2510-6745850 4249.300 SY | 10.00000 42493.00 | 7.00000 29745.10]| 12.00000 50991.60
REMOVAL OF PAVEMENT | | |
0430 2518-6910000 6.000 EACH | 100.00000 600.00] 100.00000 600.00] 100.00000 600.00
SAFETY CLOSURE | |
0440 2527-9263109 326.500 STA | 25.00000 8162.50| 25.00000 8162.50| 25.00000 8162.50
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0450 2527-9263131 51.930 STA | 120.00000 6231.60] 120.00000 6231.60] 120.00000 6231.60
WET RETROREFLECTIVE REMOVABLE TAPE \ \
MARKINGS | | |
0460 2527-9263137 16.000 EACH | 120.00000 1920.00| 120.00000 1920.00 | 120.00000 1920.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | |
0470 2527-9263180 73.710 STA | 50.00000 3685.50 | 50.00000 3685.50| 50.00000 3685.50
PAVEMENT MARKINGS REMOVED | | |
0480 2527-9263190 10.000 EACH | 110.00000 1100.00| 110.00000 1100.00| 110.00000 1100.00
SYMBOLS AND LEGENDS REMOVED | | |
0490 2528-8400048 150.000 LF | 29.00000 4350.00 | 30.00000 4500.00 | 30.00000 4500.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0500 2528-8400157 2.000 EACH | 4500.00000 9000.00] 5000.00000 10000.00 | 5000.00000 10000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0510 2528-8445110 LUMP | 27000.00000 27000.00] 15000.00000 15000.00 | 15000.00000 15000.00
TRAFFIC CONTROL | |
0520 2528-9109020 2790.000 LF | 6.75000 18832.50| 7.00000 19530.00 | 7.00000 19530.00
| | |

TEMPORARY LANE SEPARATOR SYSTEM



IOWA DEPARTMENT OF TRANSPORTATION

REMOVAL OF PERIMETER AND SLOPE SEDIMENT

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 5
Bid Order: 014 Contract ID: 97-0201-105 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) DI360 | ( 2 ) CH320 | ( 3 ) CRI120
| DIXON CONSTR. CO. | CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0530 2533-4980005 LUMP | 6000.00000 6000.00] 35000.00000 35000.00 | 20000.00000 20000.00
MOBILIZATION | | |
0540 2551-0000110 1.000 EACH | 1100.00000 1100.00| 1100.00000 1100.00| 1100.00000 1100.00
TEMP CRASH CUSHION | | |
0550 2601-2633100 2.800 ACRE | 100.00000 280.00 | 90.00000 252.00| 100.00000 280.00
MOWING | | |
0560 2601-2634100 1.800 ACRE | 700.00000 1260.00 | 700.00000 1260.00 | 700.00000 1260.00
MULCHING | | |
0570 2601-2636015 1.400 ACRE | 1500.00000 2100.00]| 2000.00000 2800.00 | 2500.00000 3500.00
NATIVE GRASS SEEDING | | |
0580 2601-2642100 0.800 ACRE | 1200.00000 960.00| 600.00000 480.00] 1250.00000 1000.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0590 2601-2643412 4.200 SQ | 55.00000 231.00]| 70.00000 294.00 | 175.00000 735.00
TURF REINFORCEMENT MAT, TYPE 2 | | |
0600 2601-2700010 64.000 SF | 22.00000 1408.00| 20.00000 1280.00| 20.00000 1280.00
OUTLET OR CHANNEL SCOUR PROTECTION | | |
0610 2602-0000020 1048.000 LF | 2.00000 2096.00 | 3.00000 3144.00| 2.00000 2096.00
SILT FENCE | | |
0620 2602-0000030 168.000 LF | 3.00000 504.00| 3.00000 504.00 | 4.50000 756.00
SILT FENCE FOR DITCH CHECKS | | |
0630 2602-0000071 1216.000 LF | 0.25000 304.00]| 1.00000 1216.00| 0.50000 608.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0640 2602-0000101 121.600 LF | 0.40000 48.64| 2.00000 243.20| 0.50000 60.80
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK \ \
0650 2602-0000212 260.000 LF | 19.50000 5070.00 | 27.00000 7020.00 | 30.00000 7800.00
FLOATING SILT CURTAIN (HANGING) \ \ \
0660 2602-0000240 130.000 LF | 1.00000 130.00]| 9.00000 1170.00| 1.00000 130.00
MAINTENANCE OF FLOATING SILT CURTAIN | \
0670 2602-0000312 200.000 LF | 5.50000 1100.00| 5.00000 1000.00| 4.00000 800.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0680 2602-0000320 200.000 LF | 6.50000 1300.00| 6.00000 1200.00| 6.00000 1200.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0690 2602-0000350 400.000 LF \ 0.25000 100.00] 1.00000 400.00] 1.00000 400.00
| | |
| \ \

CONTROL DEVICE



IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 014 Contract ID: 97-0201-105
Letting Date: 06/17/14 10:00 A.M.

Run Date: 07/21/14
Page: 014 6

Primary County: WOODBURY

| ( 1 ) DI360 | ( 2 ) CH320 | ( 3 ) CR120
|DIXON CONSTR. CO. | CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0700 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0710 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 562,787.79]| $ 582,318.90| $ 647,206.00
—————————————————————————————————————————— it e A
SECTION 0003 ALTERNATE 'AA' OPTION 1: HMA SHOULDERS BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0720 2102-0425070 794.900 TON | | |
SPECIAL BACKFILL | |
0730 2121-7425010 120.500 TON | | |
GRANULAR SHOULDERS, TYPE A | | |
0740 2122-5500060 894.200 SY | \
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | \
0750 2548-0000100 7.600 STA | | |
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | \ \
0760 2548-0000110 8.200 GAL | | |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | \
RUMBLE STRIPS) | |
0770 2548-0000200 9.500 STA | | |
MILLED SHOULDER RUMBLE STRIPS, PCC \ \
SURFACE | | |
SECTION TOTALS | $ | $ \ $
—————————————————————————————————————————— e e e
SECTION 0004 ALTERNATE 'AA' OPTION 2: PCC SHOULDERS BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\ \ \
0780 2102-0425070 798.600 TON | 30.00000 23958.00| 32.00000 25555.20] 30.00000 23958.00
SPECIAL BACKFILL | |
0790 2121-7425010 189.600 TON | 41.00000 7773.60 ]| 42.00000 7963.20]| 50.00000 9480.00
GRANULAR SHOULDERS, TYPE A | | |
0800 2122-5190007 938.200 SY | 43.00000 40342.60]| 45.00000 42219.00| 45.00000 42219.00
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
0810 2548-0000200 17.100 STA | 275.00000 4702 .50 400.00000 6840.00] 275.00000 4702.50
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |
SECTION TOTALS | $ 76,776.70] $ 82,577.40] S 80,359.50
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 1,490,967.24| S 1,567,443.30] S 1,778,901.20




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 7
Bid Order: 014 Contract ID: 97-0201-105 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
¢ 4 ) GO020 I ( ) ¢ )
| GODBERSEN-SMITH CONSTRUCTION | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 DESIGN NO. 3214; 180'-0 X 40' ROLLED STEEL BEAM BRIDGE
\ \ \
0010 2104-2710020 165.000 cCY | 10.00000 1650.00] |
EXCAVATION, CLASS 10, CHANNEL | \ \
0020 2401-6745625 LUMP | 100000.00000 100000.00| |
REMOVAL OF EXISTING BRIDGE | | \
0030 2402-2720000 126.000 cCY | 30.00000 3780.00| |
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 310.200 cCY | 630.00000 195426.00| |
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 5610.000 LB | 0.82000 4600.20] |
REINFORCING STEEL | | |
0060 2404-7775005 81229.000 LB | 0.86000 69856.94 | |
REINFORCING STEEL, EPOXY COATED | | |
0070 2408-7800000 155058.000 LB | 1.85000 286857.30] |
STRUCTURAL STEEL | |
0080 2414-6424110 394.000 LF | 55.00000 21670.00] |
CONCRETE BARRIER RAILING | | |
0090 2501-0201057 1440.000 LF | 49.00000 70560.00| |
PILES, STEEL, HP 10 X 57 | | |
0100 2501-0201489 1295.000 LF | 63.00000 81585.00| |
PILES, STEEL, HP 14 X 89 | | |
0110 2501-5478089 231.100 LF | 100.00000 23110.00] |
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 14 X 89 (P1OL TYPE 3) | | |
0120 2501-6335010 160.000 LF | 30.00000 4800.00 | |
PREBORED HOLES | |
0130 2507-3250005 275.000 SY | 3.00000 825.00 | |
ENGINEERING FABRIC | | |
0140 2507-6800061 250.000 TON | 45.00000 11250.00] |
REVETMENT, CLASS E | | |
0150 2507-8029000 15.000 TON | 45.00000 675.00] |
EROSION STONE | \
0160 2533-4980005 LUMP | 90000.00000 90000.00| |
MOBILIZATION | |
SECTION TOTALS | $ 966, 645.44 | $ | $
—————————————————————————————————————————— o
SECTION 0002 ROADWAY ITEMS
\ \ \
0170 2102-0425070 555.000 TON | 25.00000 13875.00] |

SPECIAL BACKFILL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 8
Bid Order: 014 Contract ID: 97-0201-105 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
4 ) GO020 ( ) ( )

(
GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | \

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— et e et e ettt
0180 2102-2625000 1108.000 cCY | 18.00000 19944.00| |
EMBANKMENT-IN-PLACE | | |
0190 2102-2710070 1202.000 cCY | 12.00000 14424 .00 | |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0200 2102-2712015 20.000 cCYy | 30.00000 600.00| |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | \
0210 2102-2713090 567.000 CY | 10.00000 5670.00] |
EXCAVATION, CLASS 13, WASTE | | |
0220 2105-8425015 912.000 CY | 10.00000 9120.00| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0230 2107-0875100 2031.000 cCY | 1.00000 2031.00] |
COMPACTION WITH MOISTURE CONTROL | | |
0240 2115-0100000 1020.100 cCY | 60.00000 61206.00] |
MODIFIED SUBBASE | | |
0250 2122-5190501 71.100 SY | 100.00000 7110.00] |
PAVED SHOULDER, PORTLAND CEMENT | \ \
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | I
0260 2123-7450000 5.600 STA | 350.00000 1960.00] |
SHOULDER CONSTRUCTION, EARTH | | |
0270 2301-0690200 472.500 SY | 155.00000 73237.50]| |
BRIDGE APPROACH, RK-20 | | |
0280 2301-1033100 2074.000 sSY | 68.00000 141032.00| |
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 10 IN. | \ \
0290 2304-0100000 1140.000 SY | 57.00000 64980.00] |
DETOUR PAVEMENT | | \
0300 2412-0000100 1220.600 SY | 3.00000 3661.80] |
LONGITUDINAL GROOVING IN CONCRETE | | |
0310 2417-5895018 2.000 EACH | 500.00000 1000.00] |
BEVELED PIPE AND GUARD, 18 INCH | | |
0320 2422-1722018 250.000 LF | 26.00000 6500.00] |
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | | |
IN. DIA. | [ |
0330 2502-2301000 709.000 LF | 18.00000 12762.00| |
FIN DRAIN, AS PER PLAN | | \
0340 2502-8220196 4.000 EACH | 200.00000 800.00] |
| | |

SUBDRAIN OUTLET, RF-19E



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 9
Bid Order: 014 Contract ID: 97-0201-105 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) G0020 | ( ) | ( )
| GODBERSEN-SMITH CONSTRUCTION | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0350 2505-4008120 528.000 LF | 5.00000 2640.00 | \
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0360 2505-4008300 287.500 LF | 30.80000 8855.00 | |
STEEL BEAM GUARDRAIL \ \ \
0370 2505-4008400 3.000 EACH | 1675.00000 5025.00 | |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | \
SECTION | | |
0380 2505-4021010 3.000 EACH | 325.00000 975.00| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0390 2505-4021700 2.000 EACH | 1985.00000 3970.00 | |
STEEL BEAM GUARDRAIL END TERMINAL | \ \
0400 2505-4021705 1.000 EACH | 3675.00000 3675.00 | |
STEEL BEAM GUARDRAIL MEDIAN END TERMINA | | \
0410 2507-8029000 138.000 TON | 45.00000 6210.00| |
EROSION STONE | |
0420 2510-6745850 4249.300 SY \ 12.00000 50991.60 | \
REMOVAL OF PAVEMENT | | |
0430 2518-6910000 6.000 EACH | 100.00000 600.00| \
SAFETY CLOSURE | |
0440 2527-9263109 326.500 STA | 25.00000 8162.50| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0450 2527-9263131 51.930 STA | 120.00000 6231.60] |
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0460 2527-9263137 16.000 EACH | 120.00000 1920.00| |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | \
0470 2527-9263180 73.710 STA | 50.00000 3685.50 | |
PAVEMENT MARKINGS REMOVED | | |
0480 2527-9263190 10.000 EACH | 110.00000 1100.00| |
SYMBOLS AND LEGENDS REMOVED | | |
0490 2528-8400048 150.000 LF | 29.00000 4350.00 | \
TEMPORARY BARRIER RAIL, CONCRETE | | |
0500 2528-8400157 2.000 EACH | 4500.00000 9000.00| |
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0510 2528-8445110 LUMP | 16000.00000 16000.00| |
TRAFFIC CONTROL | |
0520 2528-9109020 2790.000 LF | 6.75000 18832.50] |
| \ \

TEMPORARY LANE SEPARATOR SYSTEM



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 10
Bid Order: 014 Contract ID: 97-0201-105 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
4 ) GO020 ( ) ( )

(
GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT

REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0530 2533-4980005 LUMP | 110000.00000 110000.00] |
MOBILIZATION | | |
0540 2551-0000110 1.000 EACH | 1100.00000 1100.00| \
TEMP CRASH CUSHION | | |
0550 2601-2633100 2.800 ACRE | 50.00000 140.00] \
MOWING | | |
0560 2601-2634100 1.800 ACRE | 700.00000 1260.00 | |
MULCHING \ \ \
0570 2601-2636015 1.400 ACRE | 2500.00000 3500.00 | |
NATIVE GRASS SEEDING | | \
0580 2601-2642100 0.800 ACRE | 500.00000 400.00] |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0590 2601-2643412 4.200 SQ | 500.00000 2100.00 | |
TURF REINFORCEMENT MAT, TYPE 2 | \ \
0600 2601-2700010 64.000 SF | 25.00000 1600.00 | |
OUTLET OR CHANNEL SCOUR PROTECTION | |
0610 2602-0000020 1048.000 LF | 2.00000 2096.00 | |
SILT FENCE | | |
0620 2602-0000030 168.000 LF \ 2.50000 420.00] \
SILT FENCE FOR DITCH CHECKS | | |
0630 2602-0000071 1216.000 LF | 0.50000 608.00| \
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0640 2602-0000101 121.600 LF | 1.00000 121.60] |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0650 2602-0000212 260.000 LF | 25.00000 6500.00| |
FLOATING SILT CURTAIN (HANGING) | | |
0660 2602-0000240 130.000 LF | 10.00000 1300.00| |
MAINTENANCE OF FLOATING SILT CURTAIN | | |
0670 2602-0000312 200.000 LF | 3.50000 700.00| \
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0680 2602-0000320 200.000 LF | 4.00000 800.00| |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | \ \
0690 2602-0000350 400.000 LF | 1.00000 400.00| |
| | |
| | |



Bid Order: 014

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 97-0201-105

Run Date: 07/21/14
Page: 014 11

Primary County: WOODBURY

Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) G0020 | ( ) | ( )
| GODBERSEN-SMITH CONSTRUCTION | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0700 2602-0010010 1.000 EACH | 500.00000 500.00] |
MOBILIZATIONS, EROSION CONTROL \ \ \
0710 2602-0010020 1.000 EACH | 1000.00000 1000.00| |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | \

SECTION TOTALS | S 726,682.60| S | $
—————————————————————————————————————————— e e A
SECTION 0003 ALTERNATE 'AA' OPTION 1: HMA SHOULDERS BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

\ \ \
0720 2102-0425070 794.900 TON | | |
SPECIAL BACKFILL | |
0730 2121-7425010 120.500 TON | |
GRANULAR SHOULDERS, TYPE A | | |
0740 2122-5500060 894.200 SY | | |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0750 2548-0000100 7.600 STA | | |
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | \ \
0760 2548-0000110 8.200 GAL | | |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | \
RUMBLE STRIPS) | |
0770 2548-0000200 9.500 STA | | |
MILLED SHOULDER RUMBLE STRIPS, PCC \ \
SURFACE | | |

SECTION TOTALS | $ | $ \ $
—————————————————————————————————————————— e e e
SECTION 0004 ALTERNATE 'AA' OPTION 2: PCC SHOULDERS BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

\ \ \
0780 2102-0425070 798.600 TON | 26.00000 20763.60| |
SPECIAL BACKFILL \ \
0790 2121-7425010 189.600 TON | 40.00000 7584.00 | |
GRANULAR SHOULDERS, TYPE A | | \
0800 2122-5190007 938.200 SY | 56.00000 52539.20]| |
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
0810 2548-0000200 17.100 STA | 275.00000 4702.50]| |
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | \

SECTION TOTALS | $ 85,589.30] $ | $
—————————————————————————————————————————— -

CONTRACT TOTALS | $ 1,778,917.34| $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 015 1
Bid Order: 015 Contract ID: 97-0201-128 Primary County: WOODBURY
Letting Date: 140617 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to DIXON CONSTR. CO.
Contract Period: 125 WORK DAYS Late Start Date: 04/01/15

Project: BREN-020-1(128)--39-97
Work Type: BRIDGE REPLACEMENT - STEEL GIRDER
County: WOODBURY Prj Awd Amt: $1,562,014.66
Route: U.S. 20
Location: OVER W. FORK LITTLE SIOUX RIVER 0.1 MILE W.
OF IA. 140 (EBL)

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 DI360 DIXON CONSTRUCTION CO. $ 1,562,014.66 100.00 %
2 CH320 CHRISTENSEN BROS., INC. $ 1,662,817.00 106.45 %
3 CR120 CRAMER AND ASSOC., INC. $ 1,798,503.20 115.14 %
4 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 1,907,500.45 122.11 %



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 07/21/14
Page: 015 2

Bid Order: 015 Contract ID: 97-0201-128 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) DI360 | ( 2 ) CH320 | ( 3 ) CR120
|DIXON CONSTR. CO. | CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt atatat e e P
SECTION 0001 DESIGN NO. 3114; 220'-0 X 40' ROLLED STEEL BEAM BRIDGE
\ \ \
0010 2401-6745625 LUMP | 100000.00000 100000.00| 170000.00000 170000.00| 150000.00000 150000.00
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-2720000 536.000 CY | 10.00000 5360.00] 10.00000 5360.00| 15.00000 8040.00
EXCAVATION, CLASS 20 | | |
0030 2402-2721000 389.000 CY | 200.00000 77800.00 | 120.00000 46680.00 | 100.00000 38900.00
EXCAVATION, CLASS 21 | | |
0040 2403-0100010 561.900 CY | 325.00000 182617.50] 380.00000 213522.00| 650.00000 365235.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 30540.000 LB | 0.80000 24432.00] 0.80000 24432.00] 1.50000 45810.00
REINFORCING STEEL | | |
0060 2404-7775005 96125.000 LB | 0.75000 72093.75]| 0.80000 76900.00 | 0.80000 76900.00
REINFORCING STEEL, EPOXY COATED | | |
0070 2408-7800000 232973.000 LB | 1.27000 295875.71 | 1.50000 349459.50 | 1.30000 302864.90
STRUCTURAL STEEL | | |
0080 2414-6424110 474.100 LF | 55.00000 26075.50] 50.00000 23705.00] 60.00000 28446.00
CONCRETE BARRIER RAILING | | |
0090 2501-0201057 3615.000 LF | 40.00000 144600.00] 40.00000 144600.00] 38.00000 137370.00
PILES, STEEL, HP 10 X 57 | | |
0100 2501-6335010 180.000 LF | 30.00000 5400.00] 40.00000 7200.00] 25.00000 4500.00
PREBORED HOLES | |
0110 2533-4980005 LUMP | 150000.00000 150000.00| 120000.00000 120000.00| 110000.00000 110000.00
MOBILIZATION | |
SECTION TOTALS | $ 1,084,254.4¢6| $ 1,181,858.50] $ 1,268,065.90
—————————————————————————————————————————— f———————
SECTION 0002 ROADWAY ITEMS
\ \ \
0120 2102-0425070 555.000 TON | 30.00000 16650.00 | 32.00000 17760.00 | 30.00000 16650.00
SPECIAL BACKFILL | | |
0130 2102-2625000 1521.000 CY | 10.00000 15210.00| 7.00000 10647.00 | 25.00000 38025.00
EMBANKMENT-IN-PLACE | | |
0140 2102-2710070 1182.000 CY | 10.00000 11820.00| 8.00000 9456.00 | 15.00000 17730.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0150 2102-2712015 10.000 cCY | 40.00000 400.00] 70.00000 700.00] 30.00000 300.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0160 2102-2713090 485.000 CY | 8.00000 3880.00] 5.00000 2425.00] 30.00000 14550.00
EXCAVATION, CLASS 13, WASTE | | |
0170 2107-0875100 2430.000 cCY | 2.00000 4860.00] 2.00000 4860.00] 5.00000 12150.00
| | |

COMPACTION WITH MOISTURE CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 3
Bid Order: 015 Contract ID: 97-0201-128 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) DI360 | ( 2 ) CH320 | ( 3 ) CR120
|DIXON CONSTR. CO. |CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0180 2115-0100000 283.800 CY | 41.00000 11635.80| 42.00000 11919.60| 50.00000 14190.00
MODIFIED SUBBASE | | |
0190 2122-5190501 71.100 SY \ 95.00000 6754.50 | 100.00000 7110.00] 100.00000 7110.00
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | |
BRIDGE END DRAIN) | | |
0200 2123-7450000 3.500 STA | 500.00000 1750.00] 500.00000 1750.00] 500.00000 1750.00
SHOULDER CONSTRUCTION, EARTH | | |
0210 2301-0690200 472.500 SY | 148.00000 69930.00 | 150.00000 70875.00 | 160.00000 75600.00
BRIDGE APPROACH, RK-20 | | |
0220 2301-1033100 691.700 SY | 63.00000 43577.10| 65.00000 44960.50 | 65.00000 44960.50
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 10 IN. | | |
0230 2301-9091000 4.000 EACH | 500.00000 2000.00] 500.00000 2000.00] 500.00000 2000.00
RUMBLE STRIP PANEL (PCC SURFACE) | | |
0240 2304-0100000 1140.000 sY | 63.00000 71820.00 | 70.00000 79800.00 | 65.00000 74100.00
DETOUR PAVEMENT | |
0250 2401-6745650 LUMP | 2500.00000 2500.00] 8000.00000 8000.00| 7500.00000 7500.00
REMOVAL OF EXISTING STRUCTURES | | |
0260 2412-0000100 1385.000 sY | 2.10000 2908.50] 2.50000 3462.50] 2.50000 3462.50
LONGITUDINAL GROOVING IN CONCRETE | | |
0270 2417-5895018 2.000 EACH | 3500.00000 7000.00] 1000.00000 2000.00] 500.00000 1000.00
BEVELED PIPE AND GUARD, 18 INCH | | |
0280 2422-1723018 250.000 LF | 38.00000 9500.00 | 42.00000 10500.00| 30.00000 7500.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 18 | | |
IN. DIA. | | \
0290 2502-8212034 315.000 LF | 15.00000 4725.00] 20.00000 6300.00 | 15.00000 4725.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0300 2502-8220196 4.000 EACH | 200.00000 800.00] 300.00000 1200.00] 250.00000 1000.00
SUBDRAIN OUTLET, RF-19E | | |
0310 2505-4008120 737.500 LF | 4.00000 2950.00] 3.00000 2212.50] 4.00000 2950.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0320 2505-4008300 300.000 LF | 14.00000 4200.00] 15.00000 4500.00] 15.00000 4500.00
STEEL BEAM GUARDRATL | | |
0330 2505-4008400 4.000 EACH | 2000.00000 8000.00| 2000.00000 8000.00| 2000.00000 8000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0340 2505-4021010 4.000 EACH | 200.00000 800.00] 200.00000 800.00] 200.00000 800.00
| | |

STEEL BEAM GUARDRAIL END ANCHOR, BOLTED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 4
Bid Order: 015 Contract ID: 97-0201-128 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) DI360 | ( 2 ) CH320 | ( 3 ) CRI120
| DIXON CONSTR. CO. | CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0360 2510-6745850 2185.900 SY | 10.00000 21859.00]| 8.00000 17487.20| 15.00000 32788.50
REMOVAL OF PAVEMENT | | |
0370 2527-9263109 287.780 STA | 20.00000 5755.60 | 20.00000 5755.60 | 20.00000 5755.60
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0380 2527-9263131 11.530 STA | 120.00000 1383.60| 120.00000 1383.60| 120.00000 1383.60
WET RETROREFLECTIVE REMOVABLE TAPE | \
MARKINGS | | |
0390 2527-9263138 4.000 EACH | 120.00000 480.00 | 120.00000 480.00 | 120.00000 480.00
PAINTED SYMBOLS AND LEGENDS, HIGH-BUILD | | |
WATERBORNE | | |
0400 2527-9263180 170.600 STA | 21.00000 3582.60 | 22.00000 3753.20]| 21.00000 3582.60
PAVEMENT MARKINGS REMOVED | | |
0410 2527-9263190 4.000 EACH | 110.00000 440.00| 110.00000 440.00| 110.00000 440.00
SYMBOLS AND LEGENDS REMOVED | | |
0420 2528-8400048 250.000 LF | 22.95000 5737.50| 24.00000 6000.00] 25.00000 6250.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0430 2528-8400157 3.000 EACH | 4500.00000 13500.00 | 5000.00000 15000.00 | 4000.00000 12000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0440 2528-8445110 LUMP | 30000.00000 30000.00| 20000.00000 20000.00 | 20000.00000 20000.00
TRAFFIC CONTROL | |
0450 2533-4980005 LUMP | 28000.00000 28000.00]| 30000.00000 30000.00| 15000.00000 15000.00
MOBILIZATION | |
0460 2551-0000110 1.000 EACH | 1100.00000 1100.00| 1100.00000 1100.00]| 1100.00000 1100.00
TEMP CRASH CUSHION | | |
0470 2601-2633100 2.000 ACRE | 100.00000 200.00 | 100.00000 200.00 | 200.00000 400.00
MOWING | | |
0480 2601-2634100 2.000 ACRE | 700.00000 1400.00| 700.00000 1400.00| 700.00000 1400.00
MULCHING \ | \
0490 2601-2636015 1.000 ACRE | 1500.00000 1500.00| 1500.00000 1500.00| 2750.00000 2750.00
NATIVE GRASS SEEDING \ \ \
0500 2601-2636043 1.000 ACRE | 895.00000 895.00 | 600.00000 600.00| 1200.00000 1200.00
SEEDING AND FERTILIZING (RURAL) | \ |
0510 2601-2642100 2.000 ACRE | 625.00000 1250.00] 700.00000 1400.00] 750.00000 1500.00
STABILIZING CROP - SEEDING AND | | \
FERTILIZING | | |
0520 2601-2643412 11.000 SQ | 55.00000 605.00] 70.00000 770.00 | 100.00000 1100.00
TURF REINFORCEMENT MAT, TYPE 2 | | |
0530 2601-2700010 128.000 SF | 22.00000 2816.00| 20.00000 2560.00 | 25.00000 3200.00
| | |

OUTLET OR CHANNEL SCOUR PROTECTION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 5
Bid Order: 015 Contract ID: 97-0201-128 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) DI360 | ( 2 ) CH320 | ( 3 ) CR120
| DIXON CONSTR. CO. | CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0540 2602-0000020 801.000 LF | 2.10000 1682.10| 3.00000 2403.00] 3.00000 2403.00
SILT FENCE | | |
0550 2602-0000030 75.000 LF | 4.00000 300.00] 3.00000 225.00] 5.00000 375.00
SILT FENCE FOR DITCH CHECKS | | |
0560 2602-0000071 876.000 LF | 0.30000 262.80] 1.00000 876.00] 1.00000 876.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0570 2602-0000101 88.000 LF | 1.00000 88.00] 2.00000 176.00| 5.00000 440.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0580 2602-0000212 230.000 LF | 19.50000 4485.00] 27.00000 6210.00| 30.00000 6900.00
FLOATING SILT CURTAIN (HANGING) | | |
0590 2602-0000240 115.000 LF | 1.00000 115.00] 9.00000 1035.00] 10.00000 1150.00
MAINTENANCE OF FLOATING SILT CURTAIN | | |
0600 2602-0000312 300.000 LF | 5.50000 1650.00] 5.00000 1500.00]| 3.00000 900.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | \ \
0610 2602-0000320 300.000 LF | 6.50000 1950.00| 6.00000 1800.00| 4.00000 1200.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 20 IN. DIA. | | |
0620 2602-0000350 600.000 LF | 0.25000 150.00] 1.00000 600.00] 1.50000 900.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0630 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00]| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0640 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
0641 2505-4021700 4.000 EACH | 2000.00000 8000.00 | 2000.00000 8000.00 | 2050.00000 8200.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
SECTION TOTALS | $ 444,358.10| $ 445,392.70| $ 495,727.30
—————————————————————————————————————————— R et e b e e
SECTION 0003 ALTERNATE 'AA' OPTION 1: PCC SHOULDERS BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0650 2102-0425070 310.600 TON | 30.00000 9318.00] 32.00000 9939.20]| 30.00000 9318.00
SPECIAL BACKFILL | |
0660 2121-7425010 46.300 TON | 41.00000 1898.30] 42.00000 1944.60]| 50.00000 2315.00
GRANULAR SHOULDERS, TYPE A | | |
0670 2122-5190007 445.600 SY | 43.00000 19160.80] 45.00000 20052.00| 45.00000 20052.00
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
0680 2548-0000200 12.100 STA | 250.00000 3025.00] 300.00000 3630.00] 250.00000 3025.00
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |
SECTION TOTALS | S 33,402.10] S 35,565.80] S 34,710.00
—————————————————————————————————————————— e
SECTION 0004 ALTERNATE 'AA' OPTION 2: HMA SHOULDERS BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 6
Bid Order: 015 Contract ID: 97-0201-128 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) DI360 | ( 2 ) CH320 | ( 3 ) CR120
| DIXON CONSTR. CO. | CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0690 2102-0425070 349.300 TON | | |
SPECIAL BACKFILL | |
0700 2121-7425010 36.000 TON | \
GRANULAR SHOULDERS, TYPE A | | |
0710 2122-5500060 445.600 SY | |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0720 2548-0000100 6.100 STA | \
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | \
0730 2548-0000110 6.600 GAL | | |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) \ \
0740 2548-0000200 6.100 STA | | |
MILLED SHOULDER RUMBLE STRIPS, PCC | |
SURFACE | | |
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 1,562,014.66] $ 1,662,817.00] $ 1,798,503.20




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 7
Bid Order: 015 Contract ID: 97-0201-128 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) GO020 | ( ) | ( )
| GODBERSEN-SMITH CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 3114; 220'-0 X 40' ROLLED STEEL BEAM BRIDGE
\ \ \
0010 2401-6745625 LUMP | 100000.00000 100000.00| |
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-2720000 536.000 CY | 25.00000 13400.00| \
EXCAVATION, CLASS 20 | | |
0030 2402-2721000 389.000 CY | 235.00000 91415.00]| |
EXCAVATION, CLASS 21 | | |
0040 2403-0100010 561.900 CY | 580.00000 325902.00]| |
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 30540.000 LB | 0.82000 25042.80| |
REINFORCING STEEL | | |
0060 2404-7775005 96125.000 LB | 0.86000 82667.50| |
REINFORCING STEEL, EPOXY COATED | | |
0070 2408-7800000 232973.000 LB \ 1.65000 384405.45] \
STRUCTURAL STEEL | | |
0080 2414-6424110 474.100 LF | 55.00000 26075.50| |
CONCRETE BARRIER RAILING | | |
0090 2501-0201057 3615.000 LF | 49.00000 177135.00]| |
PILES, STEEL, HP 10 X 57 | | |
0100 2501-6335010 180.000 LF | 30.00000 5400.00| |
PREBORED HOLES | |
0110 2533-4980005 LUMP | 100000.00000 100000.00| |
MOBILIZATION | |
SECTION TOTALS | $ 1,331,443.25| $ | $
—————————————————————————————————————————— R i et
SECTION 0002 ROADWAY ITEMS
\ \ \
0120 2102-0425070 555.000 TON | 25.00000 13875.00] |
SPECTIAL BACKFILL | | |
0130 2102-2625000 1521.000 CYy | 18.00000 27378.00 | |
EMBANKMENT-IN-PLACE | | |
0140 2102-2710070 1182.000 CY | 12.00000 14184.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0150 2102-2712015 10.000 cCY | 30.00000 300.00] |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | \ \
0160 2102-2713090 485.000 CY | 10.00000 4850.00| |
EXCAVATION, CLASS 13, WASTE | | |
0170 2107-0875100 2430.000 CY | 1.00000 2430.00| |
| | |

COMPACTION WITH MOISTURE CONTROL



Bid Order: 015

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 97-0201-128

Primary County:

Run Date: 07/21/14
Page: 015 8

WOODBURY

Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) GO020 | ( ) I ( )
| GODBERSEN-SMITH CONSTRUCTION | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0180 2115-0100000 283.800 CY | 60.00000 17028.00 | |
MODIFIED SUBBASE | | |
0190 2122-5190501 71.100 sSY | 120.00000 8532.00 | |
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | |
BRIDGE END DRAIN) | | |
0200 2123-7450000 3.500 STA | 350.00000 1225.00| |
SHOULDER CONSTRUCTION, EARTH \ \ |
0210 2301-0690200 472.500 SY | 155.00000 73237.50| |
BRIDGE APPROACH, RK-20 | | \
0220 2301-1033100 691.700 SY | 68.00000 47035.60| |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 10 IN. | | |
0230 2301-9091000 4.000 EACH | 500.00000 2000.00]| |
RUMBLE STRIP PANEL (PCC SURFACE) | | |
0240 2304-0100000 1140.000 SY | 57.00000 64980.00 | |
DETOUR PAVEMENT | |
0250 2401-6745650 LUMP | 3000.00000 3000.00] |
REMOVAL OF EXISTING STRUCTURES | | \
0260 2412-0000100 1385.000 SY | 2.50000 3462.50]| |
LONGITUDINAL GROOVING IN CONCRETE | | |
0270 2417-5895018 2.000 EACH | 500.00000 1000.00| |
BEVELED PIPE AND GUARD, 18 INCH | | |
0280 2422-1723018 250.000 LF | 25.00000 6250.00| \
CULVERT, UNCLASSIFIED ROADWAY PIPE, 18 | | |
IN. DIA. | | |
0290 2502-8212034 315.000 LF [ 15.00000 4725.00]| [
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | \
DIA. | | |
0300 2502-8220196 4.000 EACH | 250.00000 1000.00| \
SUBDRAIN OUTLET, RF-19E | | |
0310 2505-4008120 737.500 LF | 5.00000 3687.50] |
REMOVAL OF STEEL BEAM GUARDRAIL | \ |
0320 2505-4008300 300.000 LF | 14.00000 4200.00 | |
STEEL BEAM GUARDRAIL | | \
0330 2505-4008400 4.000 EACH | 2000.00000 8000.00| |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0340 2505-4021010 4.000 EACH | 200.00000 800.00 | |
| | \

STEEL BEAM GUARDRAIL END ANCHOR, BOLTED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 9
Bid Order: 015 Contract ID: 97-0201-128 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
4 ) GO020 ( ) ( )

(
GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0360 2510-6745850 2185.900 SY | 12.00000 26230.80 ] |
REMOVAL OF PAVEMENT | | |
0370 2527-9263109 287.780 STA | 20.00000 5755.60| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0380 2527-9263131 11.530 STA | 120.00000 1383.60] |
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0390 2527-9263138 4.000 EACH | 120.00000 480.00] |
PAINTED SYMBOLS AND LEGENDS, HIGH-BUILD | |
WATERBORNE | | |
0400 2527-9263180 170.600 STA | 21.00000 3582.60] |
PAVEMENT MARKINGS REMOVED | | |
0410 2527-9263190 4.000 EACH | 110.00000 440.00] |
SYMBOLS AND LEGENDS REMOVED | | \
0420 2528-8400048 250.000 LF | 22.95000 5737.50] |
TEMPORARY BARRIER RAIL, CONCRETE | | |
0430 2528-8400157 3.000 EACH | 4500.00000 13500.00| |
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0440 2528-8445110 LUMP | 20000.00000 20000.00] |
TRAFFIC CONTROL | |
0450 2533-4980005 LUMP | 110000.00000 110000.00| |
MOBILIZATION | |
0460 2551-0000110 1.000 EACH | 1100.00000 1100.00] |
TEMP CRASH CUSHION | | |
0470 2601-2633100 2.000 ACRE | 25.00000 50.00] |
MOWING | | |
0480 2601-2634100 2.000 ACRE | 700.00000 1400.00] |
MULCHING | | |
0490 2601-2636015 1.000 ACRE | 2500.00000 2500.00] |
NATIVE GRASS SEEDING | | |
0500 2601-2636043 1.000 ACRE | 950.00000 950.00| |
SEEDING AND FERTILIZING (RURAL) | | |
0510 2601-2642100 2.000 ACRE | 500.00000 1000.00| |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0520 2601-2643412 11.000 SQ | 500.00000 5500.00] |
TURF REINFORCEMENT MAT, TYPE 2 | | |
0530 2601-2700010 128.000 SF | 25.00000 3200.00] |
\ \ \

OUTLET OR CHANNEL SCOUR PROTECTION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 10
Bid Order: 015 Contract ID: 97-0201-128 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) GO020 | ( ) | ( )
| GODBERSEN-SMITH CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— B i e e Tt amatat e P
0540 2602-0000020 801.000 LF | 3.00000 2403.00] |
SILT FENCE | | |
0550 2602-0000030 75.000 LF | 4.00000 300.00] |
SILT FENCE FOR DITCH CHECKS | | |
0560 2602-0000071 876.000 LF | 1.00000 876.00] |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0570 2602-0000101 88.000 LF | 1.00000 88.00| |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0580 2602-0000212 230.000 LF | 25.00000 5750.00] |
FLOATING SILT CURTAIN (HANGING) | |
0590 2602-0000240 115.000 LF | 10.00000 1150.00] |
MAINTENANCE OF FLOATING SILT CURTAIN | |
0600 2602-0000312 300.000 LF | 3.50000 1050.00] |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0610 2602-0000320 300.000 LF | 4.00000 1200.00] |
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 20 IN. DIA. | | |
0620 2602-0000350 600.000 LF | 1.00000 600.00| |
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
0630 2602-0010010 1.000 EACH | 500.00000 500.00] \
MOBILIZATIONS, EROSION CONTROL | | |
0640 2602-0010020 1.000 EACH | 1000.00000 1000.00] |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
0641 2505-4021700 4.000 EACH | 2000.00000 8000.00| |
STEEL BEAM GUARDRAIL END TERMINAL | |
SECTION TOTALS | S 538,907.20] $ | $
————————————————————————————————————————— R ettt et e ettt P
SECTION 0003 ALTERNATE 'AA' OPTION 1: CC SHOULDERS BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0650 2102-0425070 310.600 TON | 25.00000 7765.00] |
SPECIAL BACKFILL | | |
0660 2121-7425010 46.300 TON | 40.00000 1852.00] \
GRANULAR SHOULDERS, TYPE A | | |
0670 2122-5190007 445.600 SY | 55.00000 24508.00] |
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
0680 2548-0000200 12.100 STA | 250.00000 3025.00] |
MILLED SHOULDER RUMBLE STRIPS, PCC | |
SURFACE | | |
SECTION TOTALS | S 37,150.00| S | $
————————————————————————————————————————— Rt e et e it et
SECTION 0004 ALTERNATE 'AA' OPTION 2: MA SHOULDERS BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 11
Bid Order: 015 Contract ID: 97-0201-128 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) G0020 | ( ) | ( )
| GODBERSEN-SMITH CONSTRUCTION | \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0690 2102-0425070 349.300 TON | | |
SPECIAL BACKFILL | |
0700 2121-7425010 36.000 TON | | |
GRANULAR SHOULDERS, TYPE A | | |
0710 2122-5500060 445.600 SY | | |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | \ \
0720 2548-0000100 6.100 STA | | |
MILLED SHOULDER RUMBLE STRIPS, HMA | |
SURFACE | | |
0730 2548-0000110 6.600 GAL | | |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0740 2548-0000200 6.100 STA | |
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |
SECTION TOTALS \ $ \ $ \ $
—————————————————————————————————————————— e e e
CONTRACT TOTALS \ $ 1,907,500.45] $ \ $




IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

Run Date: 07/21/14
Page: 016 1

Bid Order: 016 Contract ID: 97-0867-601 Primary County: WOODBURY
Letting Date: 140617 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by DIXON CONSTR. CO.
Contract Period: 75 WORK DAYS Late Start Date: 07/21/14
Project: BRS-0867(601)--60-97
Work Type: BRIDGE AND APPROACHES - CCS
County: WOODBURY Prj Awd Amt: $1,299,064.30
Route: 210TH STREET
Location: D-38 APPROX 1/4 MILE SE OF K42.BRONSON TWP.
SECTION 5.
DIXON CONSTRUCTION CO.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 DI360 DIXON CONSTRUCTION CO. $ 1,299,064.30 100.00 %
2 GR100 GRAVES CONSTRUCTION CO., INC. $ 1,543,643.61 118.82 %



IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 016 Contract ID: 97-0867-601 Primary Co
Letting Date: 06/17/14 10:00 A.M.

Run Date: 07/21/14
Page: 0l6 2

unty: WOODBURY

| ( 1 ) DI360 | ( 2 ) GR100 \
| DIXON CONSTR. CO. | GRAVES CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— R ettt Rttt 2
SECTION 0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE BRIDGE
\ \ \
0010 2101-0850001 2.000 ACRE | 4000.00000 8000.00 | 2165.00000 4330.00]|
CLEARING AND GRUBBING | | \
0020 2102-2710070 942.000 CY | 10.00000 9420.00| 7.42000 6989.64|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 4283.000 CY | 5.00000 21415.00| 5.00000 21415.00|
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2110-3825010 90.000 TON | 50.00000 4500.00 | 40.00000 3600.00 |
GRANULAR MATERIAL | | |
0050 2121-7425020 500.000 TON | 30.00000 15000.00 | 42.00000 21000.00|
GRANULAR SHOULDERS, TYPE B \ \ \
0060 2123-7450020 15.500 STA | 500.00000 7750.00 | 515.00000 7982.50 |
SHOULDER FINISHING, EARTH | | \
0070 2301-0690180 106.500 SY | 150.00000 15975.00 | 135.00000 14377.50|
BRIDGE APPROACH, RK-18 | | |
0080 2301-1033090 1598.900 SY | 70.00000 111923.00] 50.00000 79945.00 |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | |
DURABILITY, 9 IN. | | |
0090 2301-6911722 LUMP | 3000.00000 3000.00]| 3000.00000 3000.00 ]|
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0100 2301-7000110 5400.000 EACH | 1.00000 5400.00 | 1.00000 5400.00 |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | |
0110 2401-6745625 LUMP | 100000.00000 100000.00| 195000.00000 195000.00|
REMOVAL OF EXISTING BRIDGE | \ |
0120 2402-2720000 626.000 CY | 10.00000 6260.00| 45.00000 28170.00|
EXCAVATION, CLASS 20 | | |
0130 2403-0100010 540.000 CY | 450.00000 243000.00| 520.00000 280800.00|
STRUCTURAL CONCRETE (BRIDGE) | | |
0140 2403-0100020 125.600 CY | 450.00000 56520.00| 610.00000 76616.00 |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0150 2404-7775000 18941.000 LB | 0.80000 15152.80] 1.06000 20077.46|
REINFORCING STEEL | | |
0160 2404-7775005 95363.000 LB | 0.80000 76290.40| 0.97000 92502.11 |
REINFORCING STEEL, EPOXY COATED | \ |
0170 2414-6424124 322.200 LF | 50.00000 16110.00]| 60.00000 19332.00]
| | \

CONCRETE OPEN RAILING, TL-4



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 3
Bid Order: 016 Contract ID: 97-0867-601 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) DI360 | ( 2 ) GR100 | ( )
| DIXON CONSTR. CO. | GRAVES CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0180 2501-0201042 980.000 LF | 30.00000 29400.00] 38.00000 37240.00|
PILES, STEEL, HP 10 X 42 | | |
0190 2501-0201253 1680.000 LF | 40.00000 67200.00] 44.00000 73920.00|
PILES, STEEL, HP 12 X 53 | | |
0200 2501-5478053 390.300 LF | 150.00000 58545.00| 210.00000 81963.00|
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 12 X 53 (P10L TYPE 3) | | \
0210 2501-6335010 140.000 LF | 35.00000 4900.00] 40.00000 5600.00]
PREBORED HOLES | |
0230 2507-3250005 2340.000 sSY | 2.20000 5148.00] 3.00000 7020.00]
ENGINEERING FABRIC | | |
0240 2507-6800061 2500.000 TON | 40.00000 100000.00| 44.00000 110000.00|
REVETMENT, CLASS E | | |
0250 2510-6750501 1598.900 SY | 15.00000 23983.50] 12.00000 19186.80|
REMOVAL AND CRUSHING OF PAVEMENT | | |
0260 2518-6910000 2.000 EACH | 150.00000 300.00] 350.00000 700.00]
SAFETY CLOSURE | |
0270 2519-4200010 620.000 LF | 5.00000 3100.00] 8.14000 5046.80]
REMOVAL AND REINSTALLATION OF FENCE, | | |
BARBED WIRE | \
0280 2527-9263109 23.880 STA | 70.00000 1671.60] 85.00000 2029.80]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | \
SOLVENT-BASED | |
0290 2528-8445110 LUMP | 7000.00000 7000.00] 5000.00000 5000.00]
TRAFFIC CONTROL | |
0300 2533-4980005 LUMP | 175000.00000 175000.00| 210000.00000 210000.00]
MOBILIZATION | \
0310 2551-0000210 4.000 EACH | 25000.00000 100000.00| 24900.00000 99600.00]
PERMANENT CRASH CUSHION | | |
0320 2551-0000300 4.000 EACH | 500.00000 2000.00] 175.00000 700.00]
PERMANENT CRASH CUSHION SPARE PARTS KIT | | |
0330 2601-2634100 2.000 ACRE | 700.00000 1400.00] 700.00000 1400.00]
MULCHING | | |
0340 2601-2636043 2.000 ACRE | 1000.00000 2000.00| 1000.00000 2000.00|
SEEDING AND FERTILIZING (RURAL) | | |
0350 2602-0000020 425.000 LF | 4.00000 1700.00| 4.00000 1700.00|
SILT FENCE | | |
SECTION TOTALS | $ 1,299,064.30] $ 1,543,643.61| $
—————————————————————————————————————————— et et et it T
CONTRACT TOTALS | $ 1,299,064.30] $ 1,543,643.61] $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

101 Contract ID: 06-7872-602

140617 10:00 A.M.

AWARD RECOMMENDED to PIRC-TOBIN CONSTRUCTION, INC.
40 WORK DAYS Late Start Date: 08/11/14

Run Date: 07/21/14

Primary County: BENTON
No Established DBE Goal

406,161.25

Page: 101 1

Project: STP-U-7872(602)--70-06
Work Type: PCC PAVEMENT (MISCELLANEOUS)
County: BENTON Prj Awd Amt: $406,161.25
Route: UNION AVENUE
Location: IN THE CITY OF URBANA, UNION ST (D-66): FROM
WOOD ST TO CITY LIMITS
RANK VENDOR NO./NAME
1 PI045 PIRC-TOBIN CONSTRUCTION, INC.
2 VIO035 VIETH CONSTRUCTION CORPORATION

ABSOLUTE CONCRETE CONSTRUCTION, INC.

444,527.18
611,163.21

% OVER
LOW BID
100.00 %
109.44 %
150.47 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 2
Bid Order: 101 Contract ID: 06-7872-602 Primary County: BENTON
Letting Date: 06/17/14 10:00 A.M.
1 ) PIO045 2 ) VI035 3 ) ABl112

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2101-0850002 193.900 OUNIT
CLEARING AND GRUBBING

0020 2102-0425046 36.390 CY
SELECTED BACKFILL

0030 2102-2710070 936.110 CY
EXCAVATION, CLASS 10, ROADWAY AND BORRO

0040 2102-2710080 36.390 CY

EXCAVATION, CLASS 10, UNSUITABLE OR
UNSTABLE MATERIAL

0050 2105-8425015 261.460 CY
TOPSOIL, STRIP, SALVAGE AND SPREAD

0060 2115-0100000 445.000 CY
MODIFIED SUBBASE

0070 2121-7425021 1.000 sTA
GRANULAR SHOULDERS, TYPE B, AS PER PLAN

0080 2123-7450020 15.040 STA
SHOULDER FINISHING, EARTH

0090 2125-2225050 1.500 sSTA
RESHAPING DITCHES

0100 2213-2713300 268.520 CY
EXCAVATION, CLASS 13, FOR WIDENING

0110 2213-6745500 0.840 STA
REMOVAL OF CURB

0120 2213-7100400 2.000 EACH
RELOCATION OF MAIL BOXES

0130 2214-5145150 1333.330 sy
PAVEMENT SCARIFICATION

0140 2301-1032080 477.300 SY

STANDARD OR SLIP FORM PORTLAND CEMENT
CONCRETE PAVEMENT, CLASS C, CLASS 2
DURABILITY, 8 IN.

0150 2301-6911722 LUMP
PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

0160 2303-0031750 235.000 TON

HOT MIX ASPHALT MIXTURE (1,000,000
ESAL), BASE COURSE, 3/4 IN. MIX

0170 2303-0032750 120.000 TON
HOT MIX ASPHALT MIXTURE (1,000,000
ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX

(
PIRC-TOBIN CONSTRUCTION,

23.
40.
14.

25.

28.
45.
800.
247.
549.
24.
387.

238.
40.

330.
80.

75.

50000

50000

50000

00000

50000

50000

00000

00000

00000

00000

00000

00000

.60000

00000

00000

00000

00000

4556.
1473.
13573.

909.

7451.
20247.
800.
3714.
823.
6444.
325.
476.
12799.

19092.

330.

18800.

9000.

(
VIETH CONSTRUCTION CORP.

26.
58.
17.

30.

30.
29.
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00000
00000
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00000

00000
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70

00000
00000
00000

00000

00000
00000
00000
00000
00000
00000
00000
00000
.00000

.00000

.00000

.00000

.00000

BSOLUTE CONCRETE CONSTRUCTIO

AMOUNT

5041.
2110.
15913.

1091.

7843.
12905.
675.
3384.
600.
7250.
739.
500.
11999.

45343.

5000.

17625.

8400.

40
62
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00
00
00
00
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20
00
97
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00

00

00



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 3
Bid Order: 101 Contract ID: 06-7872-602 Primary County: BENTON
Letting Date: 06/17/14 10:00 A.M.
| 1 ) PIO45 | ( 2 ) VIO35 | ( 3 ) AB112
| PIRC-TOBIN CONSTRUCTION, INC |VIETH CONSTRUCTION CORP. | ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0180 2303-0033380 120.000 TON | 83.50000 10020.00| 85.00000 10200.00| 78.00000 9360.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 3/8 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0190 2303-0246422 28.500 TON | 620.00000 17670.00 | 625.00000 17812.50]| 580.00000 16530.00
ASPHALT BINDER, PG 64-22 | | |
0200 2303-6911000 LUMP | 534.00000 534.00| 540.00000 540.00 | 500.00000 500.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0210 2401-6750001 LUMP | 2000.00000 2000.00 | 3800.00000 3800.00 | 5000.00000 5000.00
REMOVALS, AS PER PLAN | | |
0220 2416-0100018 1.000 EACH | 2000.00000 2000.00 | 1350.00000 1350.00| 1350.00000 1350.00
APRONS, CONCRETE, 18 IN. DIA. | | |
0230 2435-0250100 4.000 EACH | 2500.00000 10000.00| 4800.00000 19200.00 | 4800.00000 19200.00
INTAKE, SW-501 | |
0240 2435-0250700 1.000 EACH | 2800.00000 2800.00 | 3000.00000 3000.00| 3000.00000 3000.00
INTAKE, SW-507 | | |
0250 2435-0600010 3.000 EACH | 2000.00000 6000.00| 425.00000 1275.00| 425.00000 1275.00
MANHOLE ADJUSTMENT, MINOR | | |
0260 2502-8212034 629.000 LF | 14.00000 8806.00 | 12.00000 7548.00 | 12.00000 7548.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | \
0270 2502-8220193 4.000 EACH | 109.00000 436.00 | 175.00000 700.00 | 175.00000 700.00
SUBDRAIN OUTLET (RF-19C) | | |
0280 2503-0114212 72.000 LF | 61.00000 4392.00| 82.00000 5904.00 | 82.00000 5904.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 12 IN. | | |
0290 2503-0114215 332.000 LF | 50.00000 16600.00 | 63.00000 20916.00| 63.00000 20916.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 15 IN. | | I
0300 2503-0114218 56.000 LF | 51.00000 2856.00 | 68.00000 3808.00| 68.00000 3808.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | \
0310 2504-0220000 1.000 EACH | 1700.00000 1700.00] 2500.00000 2500.00| 2500.00000 2500.00
SANITARY SEWER SERVICE RELOCATION | |
0320 2507-6800042 60.000 TON | 33.00000 1980.00] 55.00000 3300.00| 55.00000 3300.00
REVETMENT, CLASS D | | |
0330 2510-6745850 670.770 SY | 10.00000 6707.70] 14.00000 9390.78] 14.00000 9390.78
| | |

REMOVAL OF PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 4
Bid Order: 101 Contract ID: 06-7872-602 Primary County: BENTON
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) PIO45 | ( 2 ) VIO035 | ( 3 ) AB112
| PIRC-TOBIN CONSTRUCTION, INC |VIETH CONSTRUCTION CORP. | ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0340 2511-6745900 149.800 SY | 11.00000 1647.80| 15.00000 2247.00 | 15.00000 2247.00
REMOVAL OF SIDEWALK | \ \
0350 2511-7526004 181.140 SY | 32.50000 5887.05]| 54.00000 9781.56| 95.00000 17208.30
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0360 2511-7526006 19.650 SY | 83.00000 1630.95| 65.00000 1277.25| 125.00000 2456.25
SIDEWALK, P.C. CONCRETE, 6 IN. | | \
0370 2511-7528101 60.000 SF | 23.00000 1380.00| 41.00000 2460.00 | 40.00000 2400.00
DETECTABLE WARNINGS | | |
0380 2512-1725256 1125.000 LF | 21.50000 24187.50] 30.00000 33750.00] 42.00000 47250.00
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0390 2515-2475006 582.600 SY | 35.50000 20682.30] 65.00000 37869.00 | 78.00000 45442 .80
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0400 2515-6745600 301.470 SY | 6.10000 1838.97| 10.00000 3014.70] 10.00000 3014.70
REMOVAL OF PAVED DRIVEWAY | | |
0410 2516-8625000 101.800 CY | 751.00000 76451.80 ]| 540.00000 54972.00]| 1000.00000 101800.00
COMBINED CONCRETE SIDEWALK AND | | |
RETAINING WALL \ \
0420 2518-6910000 3.000 EACH | 107.00000 321.00] 108.00000 324.00] 100.00000 300.00
SAFETY CLOSURE | \
0430 2524-6765010 10.000 EACH | 160.00000 1600.00 | 163.00000 1630.00 | 150.00000 1500.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | \
0440 2524-9275100 48.000 LF | 16.00000 768.00| 17.00000 816.00] 15.00000 720.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | \
X 4 IN. | | |
0450 2524-9325001 22.060 SF | 21.50000 474 .29 22.00000 485.32] 20.00000 441.20
TYPE A SIGNS, SHEET ALUMINUM | | |
0460 2527-9263109 11.390 STA | 107.00000 1218.73| 108.00000 1230.12| 100.00000 1139.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0470 2528-8445110 LUMP | 3500.00000 3500.00 | 2700.00000 2700.00 | 5000.00000 5000.00
TRAFFIC CONTROL | |
0480 2529-5070110 118.020 8SY | 95.50000 11270.91 85.00000 10031.70]| 79.00000 9323.58
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0490 2529-5070120 1.000 EACH | 785.00000 785.00 | 243.00000 243.00] 225.00000 225.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0500 2529-8174010 118.020 SY | 21.50000 2537.43] 25.00000 2950.50] 25.00000 2950.50
SUBBASE (PATCHES) | | |
0510 2533-4980005 LUMP | 28100.00000 28100.00] 23000.00000 23000.00] 95000.00000 95000.00
MOBILIZATION \ \
0520 2554-0204110 1.000 EACH | 1800.00000 1800.00 | 1800.00000 1800.00 | 1800.00000 1800.00
\ \ \

WATER SERVICE STUB, COPPER, 1 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 5
Bid Order: 101 Contract ID: 06-7872-602 Primary County: BENTON
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) PIO45 | ( 2 ) VIO35 | ( 3 ) ABl12
| PIRC-TOBIN CONSTRUCTION, INC |VIETH CONSTRUCTION CORP. | ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0530 2601-2634100 0.300 ACRE | 700.00000 210.00] 700.00000 210.00] 700.00000 210.00
MULCHING | | [
0540 2601-2636044 0.300 ACRE | 4500.00000 1350.00] 4900.00000 1470.00] 10000.00000 3000.00
SEEDING AND FERTILIZING (URBAN) | | |
0550 2602-0000020 300.000 LF | 1.60000 480.00] 3.75000 1125.00] 10.00000 3000.00
SILT FENCE \ \ \
0560 2602-0000030 40.000 LF | 4.80000 192.00] 5.50000 220.00] 10.00000 400.00
SILT FENCE FOR DITCH CHECKS | | |
0570 2602-0000071 340.000 LF | 0.50000 170.00] 0.55000 187.00] 5.00000 1700.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0580 2602-0000101 340.000 LF | 0.35000 119.00| 0.55000 187.00| 5.00000 1700.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0590 2602-0000306 132.000 LF | 2.80000 369.60] 4.50000 594.00] 10.00000 1320.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 6 IN. DIA. | | |
0600 2602-0000312 50.000 LF | 3.00000 150.00| 6.50000 325.00| 10.00000 500.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0610 2602-0000350 182.000 LF | 1.20000 218.40] 1.00000 182.00] 5.00000 910.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0620 2602-0010010 3.000 EACH | 500.00000 1500.00]| 500.00000 1500.00]| 500.00000 1500.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 406,161.25]| $ 444,527.18] $ 611,163.21
—————————————————————————————————————————— e ettt et et e ettt
CONTRACT TOTALS | $ 406,161.25]| $ 444,527.18] $ 611,163.21




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
102 Contract ID: 07-C007-129
140617 10:00 A.M.
AWARD RECOMMENDED to
55 WORK DAYS Late Start Date:

PETERSON CONTRACTORS INC.
08/04/14

Run Date: 07/21/14
Page: 102 1

Primary County: BLACK HAWK
No Established DBE Goal

Project: FM-TSF-C007(129)--5B-07
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: BLACK HAWK Prj Awd Amt: $1,414,571.84
Route: V37
Location: FROM 0.25 MI SOUTH OF D38 TO ORANGE RD.
RANK VENDOR NO./NAME

PETERSON CONTRACTORS INC.

CUNNINGHAM, K. CONSTRUCTION CO., INC.
CEDAR VALLEY CORP., LLC.

CROELL AND SUBSIDIARY

TOTAL % OVER
BID LOW BID
$ 1,414,571.84 100.00 %
$ 1,440,802.32 101.85 %
$ 1,469,021.64 103.84 %
$ 1,490,007.61 105.33 %



IOWA DEPARTMENT OF TRANSPORTATION

PAYMENT ADJUSTMENT

INCENTIVE/DISINCENTIVE FOR QM-C PCC
PAVEMENT COARSENESS AND WORKABILITY

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 2
Bid Order: 102 Contract ID: 07-C007-129 Primary County: BLACK HAWK
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) CU1l00 | ( 3 ) CEO099
| PETERSON CONTRACTORS INC. | CUNNINGHAM, K CONST. CO., IN |CEDAR VALLEY CORP., LLC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.600 ACRE | 7000.00000 4200.00] 7000.00000 4200.00] 7000.00000 4200.00
CLEARING AND GRUBBING | | |
0020 2102-2625000 6909.000 CY | 7.00000 48363.00| 7.00000 48363.00| 7.00000 48363.00
EMBANKMENT-IN-PLACE | | |
0030 2102-2710070 7720.000 CY | 4.50000 34740.00| 4.50000 34740.00| 4.50000 34740.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2102-2713090 321.300 CYy | 12.00000 3855.60] 12.00000 3855.60] 12.00000 3855.60
EXCAVATION, CLASS 13, WASTE | \ \
0050 2105-8425015 7812.000 CY | 5.25000 41013.00| 5.25000 41013.00| 5.25000 41013.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | \
0060 2107-0875000 8400.000 cCY | 1.85000 15540.00| 1.85000 15540.00| 1.85000 15540.00
COMPACTION WITH MOISTURE AND DENSITY | |
CONTROL | | |
0070 2115-0100000 2025.100 cCY | 32.50000 65815.75] 32.50000 65815.75] 32.50000 65815.75
MODIFIED SUBBASE | | |
0080 2121-7425020 4373.300 TON | 16.00000 69972.80] 16.00000 69972.80] 16.00000 69972.80
GRANULAR SHOULDERS, TYPE B | | |
0090 2213-2713300 670.700 CY | 11.00000 7377.70] 11.00000 7377.70] 11.00000 7377.70
EXCAVATION, CLASS 13, FOR WIDENING \ \ \
0100 2213-7100400 6.000 EACH | 300.00000 1800.00] 100.00000 600.00| 100.00000 600.00
RELOCATION OF MAIL BOXES | \ \
0110 2214-5145150 11118.300 SY | 4.30000 47808.69| 4.75000 52811.93| 1.85000 20568.86
PAVEMENT SCARIFICATION | | \
0120 2301-1033080 10254.400 SY | 34.10000 349675.04 | 34.10000 349675.04 | 39.62000 406279.33
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0130 2301-4875006 13.800 SY | 125.00000 1725.00] 125.00000 1725.00] 50.00000 690.00
MEDIAN, P.C. CONCRETE, 6 IN. | | I
0140 2301-6911722 LUMP | 2500.00000 2500.00] 2500.00000 2500.00] 600.00000 600.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0150 2301-7000110 10000.000 EACH | 1.00000 10000.00| 1.00000 10000.00| 1.00000 10000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | \ \
0160 2301-7000120 7000.000 EACH | 1.00000 7000.00] 1.00000 7000.00] 1.00000 7000.00
| | \
| | |
| | |
\ \ \

FACTORS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 3
Bid Order: 102 Contract ID: 07-C007-129 Primary County: BLACK HAWK
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) Culoo | ( 3 ) CE099
| PETERSON CONTRACTORS INC. | CUNNINGHAM, K CONST. CO., IN |CEDAR VALLEY CORP. LLC
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt et s st
0170 2301-9091000 4.000 EACH | 275.00000 1100.00]| 275.00000 1100.00]| 50.00000 200.00
RUMBLE STRIP PANEL (PCC SURFACE) | | \
0180 2303-0031750 41.200 TON | 165.00000 6798.00| 165.00000 6798.00| 165.00000 6798.00
HOT MIX ASPHALT MIXTURE (1,000,000 | |
ESAL), BASE COURSE, 3/4 IN. MIX | | |
0190 2303-0245828 2.500 TON | 565.00000 1412.50] 565.00000 1412.50] 565.00000 1412.50
ASPHALT BINDER, PG 58-28 | | |
0200 2310-5151600 2805.400 cCY | 71.01000 199211.45]| 71.01000 199211.45]| 71.37000 200221.40
PORTLAND CEMENT CONCRETE OVERLAY, QM-C, | | |
FURNISH ONLY | | |
0210 2310-5151630 12624.400 sY | 11.30000 142655.72| 11.30000 142655.72| 13.53000 170808.13
PORTLAND CEMENT CONCRETE OVERLAY, OM-C, | | |
PLACEMENT ONLY (WHITE TOPPING) | |
0220 2315-8275025 762.300 TON | 16.00000 12196.80| 16.00000 12196.80| 16.00000 12196.80
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0230 2316-0000110 8100.000 EACH | 1.00000 8100.00| 1.00000 8100.00| 1.00000 8100.00
PAYMENT ADJUSTMENT | \ \
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | \ \
0240 2402-2720100 100.000 cCY | 16.00000 1600.00| 16.00000 1600.00| 16.00000 1600.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0250 2416-0100036 2.000 EACH | 1100.00000 2200.00] 1100.00000 2200.00] 1100.00000 2200.00
APRONS, CONCRETE, 36 IN. DIA. | | |
0260 2416-1165024 96.000 LF | 42.00000 4032.00] 42.00000 4032.00] 42.00000 4032.00
CULVERT, 2000D CONCRETE ENTRANCE PIPE, | | |
24 IN. DIA. | | |
0270 2416-1180036 102.000 LF | 61.00000 6222.00| 61.00000 6222.00| 61.00000 6222.00
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
DIA. | | \
0280 2502-8212034 14505.900 LF | 5.50000 79782 .45| 5.50000 79782 .45| 5.50000 79782.45
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0290 2502-8220196 24.000 EACH | 150.00000 3600.00| 150.00000 3600.00| 150.00000 3600.00
SUBDRAIN OUTLET, RF-19E | | |
0300 2506-4984000 20.000 cy | 110.00000 2200.00| 110.00000 2200.00| 110.00000 2200.00
FLOWABLE MORTAR | \ \
0310 2507-3250005 34.000 sSY | 2.50000 85.00] 2.50000 85.00] 2.50000 85.00
\ \ \

ENGINEERING FABRIC



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 4
Bid Order: 102 Contract ID: 07-C007-129 Primary County: BLACK HAWK
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) CUlo00 | ( 3 ) CE099
| PETERSON CONTRACTORS INC. | CUNNINGHAM, K CONST. CO., IN |CEDAR VALLEY CORP. LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it e T
0320 2507-6800061 20.000 TON | 65.00000 1300.00] 65.00000 1300.00] 65.00000 1300.00
REVETMENT, CLASS E | | |
0330 2510-6745850 8130.700 sSY | 3.20000 26018.24| 4.25000 34555.48| 1.48000 12033.44
REMOVAL OF PAVEMENT | | |
0340 2515-2475006 96.200 sSY | 34.50000 3318.90] 34.50000 3318.90] 53.85000 5180.37
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0350 2518-6910000 6.000 EACH | 125.00000 750.00] 125.00000 750.00] 100.00000 600.00
SAFETY CLOSURE | |
0360 2523-0000200 2316.000 LF | 6.00000 13896.00 | 6.00000 13896.00 | 6.00000 13896.00
ELECTRICAL CIRCUITS | | |
0370 2523-0000310 2.000 EACH | 500.00000 1000.00] 500.00000 1000.00] 500.00000 1000.00
HANDHOLES AND JUNCTION BOXES | | |
0380 2523-0000400 1.000 EACH | 2600.00000 2600.00] 2600.00000 2600.00] 2600.00000 2600.00
CONTROL CABINET | | |
0390 2524-6765010 8.000 EACH | 100.00000 800.00] 100.00000 800.00] 100.00000 800.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0400 2524-9276010 192.000 LF | 11.00000 2112.00] 11.00000 2112.00] 11.00000 2112.00
PERFORATED SQUARE STEEL TUBE POSTS | | |
0410 2524-9325001 72.000 SF | 17.00000 1224.00] 17.00000 1224.00] 17.00000 1224.00
TYPE A SIGNS, SHEET ALUMINUM | | |
0420 2526-8285000 LUMP | 18000.00000 18000.00 | 14140.00000 14140.00| 15700.00000 15700.00
CONSTRUCTION SURVEY | | |
0430 2527-9263109 211.690 STA | 8.00000 1693.52| 8.00000 1693.52| 11.25000 2381.51
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0440 2527-9270111 210.960 STA | 20.50000 4324 .68 20.50000 4324 .68 50.00000 10548.00
GROOVES CUT FOR PAVEMENT MARKINGS | | |
0450 2528-8445110 LUMP | 4000.00000 4000.00] 2250.00000 2250.00] 12720.00000 12720.00
TRAFFIC CONTROL | | |
0460 2528-8445113 10.000 EACH | 345.00000 3450.00] 345.00000 3450.00] 345.00000 3450.00
FLAGGERS | | |
0470 2533-4980005 LUMP | 100000.00000 100000.00| 119500.00000 119500.00] 99900.00000 99900.00
MOBILIZATION | |
0480 2554-0124004 530.000 LF | 18.00000 9540.00 | 18.00000 9540.00| 18.00000 9540.00
WATER MAIN, TRENCHLESS, POLYVINYL | | |
CHLORIDE PIPE (PVC), 4 IN. | | |
0490 2554-0124006 120.000 LF | 27.00000 3240.00] 27.00000 3240.00] 27.00000 3240.00
WATER MAIN, TRENCHLESS, POLYVINYL | | |
CHLORIDE PIPE (PVC), 6 IN. | | |
0500 2554-0203000 400.000 LB | 4.65000 1860.00] 4.65000 1860.00] 4.65000 1860.00
| | |

FITTINGS BY WEIGHT, DUCTILE IRON



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 5
Bid Order: 102 Contract ID: 07-C007-129 Primary County: BLACK HAWK
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) CUlo00 | ( 3 ) CE099
| PETERSON CONTRACTORS INC. | CUNNINGHAM, K CONST. CO., IN |CEDAR VALLEY CORP., LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0510 2554-0207000 1.000 EACH | 980.00000 980.00| 980.00000 980.00| 980.00000 980.00
VALVE, GATE, DIP, 3 IN. | | |
0520 2554-0207004 1.000 EACH | 1125.00000 1125.00] 1125.00000 1125.00] 1125.00000 1125.00
VALVE, GATE, DIP, 4 IN. | | |
0530 2554-0207006 2.000 EACH | 1420.00000 2840.00] 1420.00000 2840.00] 1420.00000 2840.00
VALVE, GATE, DIP, 6 IN. | | |
0540 2599-9999005 2.000 EACH | 470.00000 940.00| 470.00000 940.00| 470.00000 940.00
("EACH' ITEM) BEACON, CIRCULAR, RED | |
FLASHING | | |
0550 2599-9999005 4.000 EACH | 485.00000 1940.00] 485.00000 1940.00] 485.00000 1940.00
("EACH' ITEM) BEACON, CIRCULAR, YELLOW | | |
FLASHING | | |
0560 2599-9999009 450.000 LF | 13.45000 6052.50 | 13.45000 6052.50 | 13.45000 6052.50
("LINEAR FEET' ITEM) WATER MAIN, | | |
TRENCHLESS, PVC, 3 IN. | | |
0570 2601-2633100 3.000 ACRE | 75.00000 225.00| 75.00000 225.00| 75.00000 225.00
MOWING \ \ |
0580 2602-0000020 400.000 LF | 2.00000 800.00] 2.00000 800.00] 2.00000 800.00
SILT FENCE | | |
0590 2602-0000320 6583.800 LF | 2.50000 16459.50 | 2.50000 16459.50| 2.50000 16459.50
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 20 IN. DIA. | | |
0600 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0610 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 1,414,571.84]| S 1,440,802.32] S 1,469,021.64
—————————————————————————————————————————— f———————
CONTRACT TOTALS | S 1,414,571.84]| S 1,440,802.32] S 1,469,021.64




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 6
Bid Order: 102 Contract ID: 07-C007-129 Primary County: BLACK HAWK
Letting Date: 06/17/14 10:00 A.M.
4 ) CR334 ( ) ( )

(
CROELL AND SUBSIDIARY
LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR QM-C PCC
PAVEMENT COARSENESS AND WORKABILITY
FACTORS

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2101-0850001 0.600 ACRE | 7000.00000 4200.00 | |
CLEARING AND GRUBBING | | |
0020 2102-2625000 6909.000 CY | 7.00000 48363.00 | |
EMBANKMENT-IN-PLACE | | |
0030 2102-2710070 7720.000 CY | 4.50000 34740.00]| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2102-2713090 321.300 CY | 12.00000 3855.60 ]| |
EXCAVATION, CLASS 13, WASTE | I I
0050 2105-8425015 7812.000 CY | 5.25000 41013.00] |
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0060 2107-0875000 8400.000 CY | 1.85000 15540.00 | |
COMPACTION WITH MOISTURE AND DENSITY | |
CONTROL I I I
0070 2115-0100000 2025.100 CY | 32.50000 65815.75| |
MODIFIED SUBBASE | | I
0080 2121-7425020 4373.300 TON | 16.00000 69972.80 | |
GRANULAR SHOULDERS, TYPE B | | |
0090 2213-2713300 670.700 CY | 11.00000 7377.70]| |
EXCAVATION, CLASS 13, FOR WIDENING | | |
0100 2213-7100400 6.000 EACH | 250.00000 1500.00 | I
RELOCATION OF MAIL BOXES | | |
0110 2214-5145150 11118.300 SY | 3.50000 38914.05] |
PAVEMENT SCARIFICATION I I I
0120 2301-1033080 10254.400 SY | 41.53000 425865.23 |
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | I I
0130 2301-4875006 13.800 SY | 100.00000 1380.00| |
MEDIAN, P.C. CONCRETE, 6 IN. | | I
0140 2301-6911722 LUMP | 2500.00000 2500.00 | |
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES I I I
0150 2301-7000110 10000.000 EACH | 1.00000 10000.00]| |
PAYMENT ADJUSTMENT | | I
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | I
0160 2301-7000120 7000.000 EACH | 1.00000 7000.00 | |
| | |
| | I
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 7
Bid Order: 102 Contract ID: 07-C007-129 Primary County: BLACK HAWK
Letting Date: 06/17/14 10:00 A.M.
4 ) CR334 ( ) ( )

(
CROELL AND SUBSIDIARY
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0170 2301-9091000 4.000 EACH | 200.00000 800.00] |
RUMBLE STRIP PANEL (PCC SURFACE) | | |
0180 2303-0031750 41.200 TON | 165.00000 6798.00] |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 3/4 IN. MIX | | \
0190 2303-0245828 2.500 TON | 565.00000 1412.50| |
ASPHALT BINDER, PG 58-28 | | |
0200 2310-5151600 2805.400 CY | 79.00000 221626.60]| |
PORTLAND CEMENT CONCRETE OVERLAY, QM-C, | | |
FURNISH ONLY | | \
0210 2310-5151630 12624.400 SY | 9.67000 122077.95] |
PORTLAND CEMENT CONCRETE OVERLAY, QM-C, | | |
PLACEMENT ONLY (WHITE TOPPING) | | |
0220 2315-8275025 762.300 TON | 16.00000 12196.80]| |
SURFACING, DRIVEWAY, CLASS A CRUSHED | \
STONE | | |
0230 2316-0000110 8100.000 EACH | 1.00000 8100.00 | |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | \ \
0240 2402-2720100 100.000 CY | 16.00000 1600.00 | |
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0250 2416-0100036 2.000 EACH | 1100.00000 2200.00 | |
APRONS, CONCRETE, 36 IN. DIA. | \ \
0260 2416-1165024 96.000 LF | 42.00000 4032.00 | |
CULVERT, 2000D CONCRETE ENTRANCE PIPE, | |
24 IN. DIA. | | |
0270 2416-1180036 102.000 LF | 61.00000 6222.00] |
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
DIA. | | |
0280 2502-8212034 14505.900 LF | 5.50000 79782 .45| \
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | I
0290 2502-8220196 24.000 EACH | 150.00000 3600.00 | |
SUBDRAIN OUTLET, RF-19E | | |
0300 2506-4984000 20.000 CY | 110.00000 2200.00 | \
FLOWABLE MORTAR | | |
0310 2507-3250005 34.000 SY | 2.50000 85.00 | |
\ \ \

ENGINEERING FABRIC



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 8
Bid Order: 102 Contract ID: 07-C007-129 Primary County: BLACK HAWK
Letting Date: 06/17/14 10:00 A.M.
4 ) CR334 ( ) ( )

(
CROELL AND SUBSIDIARY
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0320 2507-6800061 20.000 TON | 65.00000 1300.00| |
REVETMENT, CLASS E | | |
0330 2510-6745850 8130.700 SY | 4.25000 34555.48| |
REMOVAL OF PAVEMENT | | |
0340 2515-2475006 96.200 SY | 60.00000 5772.00 | \
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0350 2518-6910000 6.000 EACH | 125.00000 750.00| \
SAFETY CLOSURE | |
0360 2523-0000200 2316.000 LF | 6.00000 13896.00| |
ELECTRICAL CIRCUITS \ \ \
0370 2523-0000310 2.000 EACH | 500.00000 1000.00| |
HANDHOLES AND JUNCTION BOXES | | |
0380 2523-0000400 1.000 EACH | 2600.00000 2600.00 | |
CONTROL CABINET | |
0390 2524-6765010 8.000 EACH | 100.00000 800.00| |
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0400 2524-9276010 192.000 LF | 11.00000 2112.00] \
PERFORATED SQUARE STEEL TUBE POSTS | | |
0410 2524-9325001 72.000 SF | 17.00000 1224.00 | |
TYPE A SIGNS, SHEET ALUMINUM | | |
0420 2526-8285000 LUMP | 14000.00000 14000.00] |
CONSTRUCTION SURVEY | \ \
0430 2527-9263109 211.690 STA | 8.00000 1693.52| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0440 2527-9270111 210.960 STA | 20.50000 4324.68 | |
GROOVES CUT FOR PAVEMENT MARKINGS | \ \
0450 2528-8445110 LUMP | 4000.00000 4000.00 | |
TRAFFIC CONTROL | |
0460 2528-8445113 10.000 EACH | 345.00000 3450.00 | |
FLAGGERS | | |
0470 2533-4980005 LUMP | 50000.00000 50000.00 | |
MOBILIZATION | |
0480 2554-0124004 530.000 LF | 50.00000 26500.00] |
WATER MAIN, TRENCHLESS, POLYVINYL | | |
CHLORIDE PIPE (PVC), 4 IN. | | \
0490 2554-0124006 120.000 LF | 100.00000 12000.00| |
WATER MAIN, TRENCHLESS, POLYVINYL | | |
CHLORIDE PIPE (PVC), 6 IN. \ \ \
0500 2554-0203000 400.000 LB | 8.00000 3200.00 | |
| | \

FITTINGS BY WEIGHT, DUCTILE IRON



Bid Order: 102
Letting Date: 06/17/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

07-C007-129

Run Date: 07/21/14
Page: 102 9

Primary County: BLACK HAWK

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0510 2554-0207000 1.000 EACH
VALVE, GATE, DIP, 3 IN.

0520 2554-0207004 1.000 EACH
VALVE, GATE, DIP, 4 IN.

0530 2554-0207006 2.000 EACH
VALVE, GATE, DIP, 6 IN.

0540 2599-9999005 2.000 EACH
('"EACH' ITEM) BEACON, CIRCULAR, RED
FLASHING

0550 2599-9999005 4.000 EACH
('"EACH' ITEM) BEACON, CIRCULAR, YELLOW
FLASHING

0560 2599-9999009 450.000 LF
('LINEAR FEET' ITEM) WATER MAIN,
TRENCHLESS, PVC, 3 IN.

0570 2601-2633100 3.000 ACRE
MOWING

0580 2602-0000020 400.000 LF
SILT FENCE

0590 2602-0000320 6583.800 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0600 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0610 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

4 )

Q —~

1125.

1420.

470.

485.

65.

75.

500.

1000.

CR334

00000

00000

.00000

.50000

00000

00000

ROELL AND SUBSIDIARY

1125.
2840.

940.

1940.

29250.

225.
800.

16459.

500.
1000.
1,490,007.

1,490,007.

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 103 1
Bid Order: 103 Contract ID: 11-7422-616 Primary County: BUENA VISTA
Letting Date: 140617 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: ALL BIDS REJECTED
Contract Period: 55 WORK DAYS Late Start Date: 08/04/14

Project: STP-E-7422(616)--8V-11
Work Type: PCC SIDEWALK/TRAIL
County: BUENA VISTA
Route: LAKE AVE
Location: LAKE AVE TRAIL: ALONG LAKE AVENUE FROM 10TH
ST TO COUNTY ROA D C-49 IN THE CITY OF STORM
LAKE

GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 639,645.61 100.00 %
2 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 698,444.50 109.19 %



Bid Order: 103
Letting Date: 06/17/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

11-7422-616

Run Date: 07/21/14
Page: 103 2

Primary County: BUENA VISTA

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2102-2710070 4926.000 CY
EXCAVATION, CLASS 10, ROADWAY AND BORRO

0020 2105-8425015 1872.000 cCY
TOPSOIL, STRIP, SALVAGE AND SPREAD

0030 2123-7450020 51.510 STA
SHOULDER FINISHING, EARTH

0040 2213-6745500 2.920 STA
REMOVAL OF CURB

0050 2315-8275036 22.200 TON

SURFACING, DRIVEWAY, CLASS D CRUSHED
STONE

0060 2416-0102218 2.000 EACH

APRON, LOW CLEARANCE CONCRETE,
EQUIVALENT DIAMETER 18 IN.

0070 2416-1165024 8.000 LF
CULVERT, 2000D CONCRETE ENTRANCE PIPE,
24 IN. DIA.

0080 2416-1192218 40.000 LF
CULVERT, 2000D LOW CLEARANCE CONCRETE
ENTRANCE PIPE, EQUIVALENT DIAMETER 18
IN.

0090 2435-0140148 1.000 EACH

MANHOLE, STORM SEWER, SW-401, 48 IN.

0100 2435-0251218 9.000 EACH

INTAKE, SwW-512, 18 IN.

0110 2435-0251224 1.000 EACH

INTAKE, SW-512, 24 IN.

0120 2435-0600010 3.000 EACH

MANHOLE ADJUSTMENT, MINOR

0130 2435-0600020 1.000 EACH

MANHOLE ADJUSTMENT, MAJOR

0140 2435-0600120 1.000 EACH

INTAKE ADJUSTMENT, MAJOR

0150 2435-0700010 2.000 EACH

CONNECTION TO EXISTING MANHOLE

0160 2435-0700020 5.000 EACH

CONNECTION TO EXISTING INTAKE

0170 2502-8212306 186.000 LF
SUBDRAIN, STANDARD, PERFORATED, 6 IN.,
AS PER PLAN

\
\
|
|
+

1)

( GO020
GODBERSEN-SMITH CONSTRUCTION

UNIT PRICE

12.
20.
265.
1800.

35.

1070.

78.

85.

4500.
1650.
1850.
800.
1500.
1000.
1250.
1250.
30.

50000
00000
00000
00000

00000

00000

40000

30000

00000
00000
00000
00000
00000
00000
00000
00000
00000

(2 ) AB112 \
|ABSOLUTE CONCRETE CONSTRUCTI |

AMOUNT: UNIT PRICE AMOUNT:
————————————————————————————— e
\ \
61575.00] 10.00000 49260.00 |
37440.00: 10.00000 18720.00:
13650.15: 150.00000 7726.50;
5256.00: 2000.00000 5840.00:
777.001 75.00000 1665.001

| |
2140.00] 2000.00000 4000.00 |
| |

627.20} 50.00000 400.00}

| |
3412.00] 50.00000 2000.00 ]|
| |
4500.00: 3500.00000 3500.00:
14850.00: 3500.00000 31500.00}
1850.00: 3000.00000 3000.00:
2400.00: 500.00000 1500.001
1500.00: 1500.00000 1500.00:
1000.00: 1500.00000 1500.00:
2500.00: 1500.00000 3000.00:
6250.00: 1500.00000 7500.00:
5580.001 20.00000 3720.001
| |

UNIT PRICE AMOUNT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 3
Bid Order: 103 Contract ID: 11-7422-616 Primary County: BUENA VISTA
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) AB112 | ( )
| GODBERSEN-SMITH CONSTRUCTION |ABSOLUTE CONCRETE CONSTRUCTI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— +-———
0180 2503-0114212 153.000 LF | 68.50000 10480.50] 75.00000 11475.00]|
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 12 IN. | | |
0190 2503-0114215 684.000 LF | 72.00000 49248.00 | 55.00000 37620.00]
STORM SEWER GRAVITY MAIN, TRENCHED, \ \ \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | \
0200 2503-0200036 260.000 LF | 15.00000 3900.00 ]| 100.00000 26000.00|
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. \ \ \
0210 2507-3250005 640.000 SY | 4.75000 3040.00| 4.00000 2560.00 |
ENGINEERING FABRIC | | \
0220 2511-0302400 2440.400 SY | 35.90000 87610.36]| 35.00000 85414.00 |
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 4 IN. \ \
0230 2511-0302600 297.500 SY | 45.00000 13387.50] 45.00000 13387.50]
RECREATIONAL TRAIL, PORTLAND CEMENT | |
CONCRETE, 6 IN. | | I
0240 2511-0302600 96.000 SY | 85.00000 8160.00 | 200.00000 19200.00|
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. COLORED | | |
0250 2511-0302800 525.900 SY | 55.00000 28924 .50 55.00000 28924 .50
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 8 IN. CLASS C | | \
0260 2511-0302800 120.000 SY | 68.00000 8160.00 | 75.00000 9000.00|
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 8 IN. CLASS M \ \ \
0270 2511-0310100 37.310 STA | 275.00000 10260.25] 500.00000 18655.00 |
SPECIAL COMPACTION OF SUBGRADE FOR | | \
RECREATIONAL TRAIL | | |
0280 2511-6745900 27.500 SY | 20.00000 550.00| 100.00000 2750.00 |
REMOVAL OF SIDEWALK \ \ \
0290 2511-7528101 376.000 SF | 28.00000 10528.00] 40.00000 15040.00]
DETECTABLE WARNINGS | | \
0300 2512-1725256 292.000 LF | 45.00000 13140.00] 75.00000 21900.00]
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0310 2515-2475006 82.200 SY | 50.00000 4110.00] 75.00000 6165.00]
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0320 2515-2475008 650.000 SY | 60.00000 39000.00] 75.00000 48750.00 |
DRIVEWAY, P.C. CONCRETE, 8 IN. CLASS C | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 4
Bid Order: 103 Contract ID: 11-7422-616 Primary County: BUENA VISTA
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) ABl12 | )
| GODBERSEN-SMITH CONSTRUCTION |ABSOLUTE CONCRETE CONSTRUCTI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0330 2515-2475008 211.000 SY | 70.00000 14770.00| 100.00000 21100.00]
DRIVEWAY, P.C. CONCRETE, 8 IN. CLASS M | | |
0340 2515-6745600 1494.700 SY | 9.50000 14199.65] 25.00000 37367.50]
REMOVAL OF PAVED DRIVEWAY | | \
0350 2524-6765010 12.000 EACH | 175.00000 2100.00] 500.00000 6000.00]
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0360 2527-9263109 46.340 STA | 175.00000 8109.50] 175.00000 8109.50]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0370 2527-9263180 2.760 STA | 125.00000 345.00| 125.00000 345.00 |
PAVEMENT MARKINGS REMOVED | | |
0380 2528-8445110 LUMP | 15000.00000 15000.00]| 20000.00000 20000.00]
TRAFFIC CONTROL | |
0390 2533-4980005 LUMP | 75000.00000 75000.00| 50000.00000 50000.00|
MOBILIZATION | |
0400 2599-9999003 234.000 CY | 50.00000 11700.00| 100.00000 23400.00]
('"CUBIC YARDS' ITEM) ENGINEERED SOIL | | |
MATRIX | | |
0410 2599-9999005 1160.000 EACH | 12.00000 13920.00| 8.00000 9280.00|
('"EACH' ITEM) RAIN GARDEN PLANTING | | |
0420 2599-9999020 195.000 TON | 45.00000 8775.00] 50.00000 9750.00|
('"TONS' ITEM) UNDERDRAIN GRAVEL BLANKET | | |
0430 2601-2634100 1.500 ACRE | 700.00000 1050.00] 700.00000 1050.00]
MULCHING | | |
0440 2601-2636044 1.500 ACRE | 3500.00000 5250.00] 3500.00000 5250.00]
SEEDING AND FERTILIZING (URBAN) | | |
0450 2602-0000020 865.000 LF | 5.00000 4325.00] 5.00000 4325.00]
SILT FENCE | | |
0460 2602-0000030 375.000 LF | 5.00000 1875.00] 5.00000 1875.00]
SILT FENCE FOR DITCH CHECKS | | \
0470 2602-0000071 1240.000 LF | 1.00000 1240.00] 1.00000 1240.00]
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0480 2602-0000101 1240.000 LF | 1.00000 1240.00| 1.00000 1240.00|
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
0490 2602-0000306 110.000 LF | 10.00000 1100.00] 10.00000 1100.00]
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 6 IN. DIA. | | |
0500 2602-0010010 4.000 EACH | 500.00000 2000.00| 500.00000 2000.00|
| | |

MOBILIZATIONS, EROSION CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 5
Bid Order: 103 Contract ID: 11-7422-616 Primary County: BUENA VISTA
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) AB1l12 \ )
| GODBERSEN-SMITH CONSTRUCTION |ABSOLUTE CONCRETE CONSTRUCTI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0510 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00]
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
0520 2610-0000212 21.000 cCY | 40.00000 840.00] 40.00000 840.00]
MULCH, SHREDDED BARK | | |
SECTION TOTALS | $ 639, 645.61 | $ 698,444.50] $
—————————————————————————————————————————— e e it T
CONTRACT TOTALS | $ 639, 645.61 | $ 698,444.50] $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
104 Contract ID: 18-7020-015
140617 10:00 A.M.
CONTRACT SIGNED by
30 WORK DAYS Late Start Date:

GODBERSEN-SMITH CONSTRUCTION CO.
08/04/14

Run Date: 07/21/14
Page: 104 1

Primary County: CHEROKEE
No Established DBE Goal

Project: DHS-702-0(15)--7H-18
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: CHEROKEE Prj Awd Amt: $180,244.10
Route: FUEL STATION ROAD
Location: CHEROKEE MENTAL HEALTH INSTITUTE - FUEL
STATION RD.
RANK VENDOR NO./NAME

GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.

TOTAL % OVER
BID LOW BID
$ 180,244.10 100.00 %



Bid Order: 104

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 18-7020-015

Primary County:

Run Date: 07/21/14
Page: 104 2

CHEROKEE

Letting Date: 06/17/14 10:00 A.M.
\ 1 ) GO020 | ( ) | ( )
| GODBERSEN-SMITH CONSTRUCTION | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 167.000 CY | 20.00000 3340.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2102-2713090 121.000 CY | 22.00000 2662.00 | |
EXCAVATION, CLASS 13, WASTE | | |
0030 2105-8425005 47.200 CY | 30.00000 1416.00| \
TOPSOIL, FURNISH AND SPREAD | | |
0040 2113-0001100 200.000 SY | 6.00000 1200.00| |
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | | |
0050 2115-0100000 84.000 CY | 56.00000 4704.00 | |
MODIFIED SUBBASE | | |
0060 2123-7450000 2.200 STA | 1000.00000 2200.00 | \
SHOULDER CONSTRUCTION, EARTH | | |
0070 2301-1022080 385.900 SY | 76.00000 29328.40| \
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS B, CLASS 2 | | |
DURABILITY, 8 IN. \ \ \
0080 2301-6911722 LUMP | 2000.00000 2000.00 | |
PORTLAND CEMENT CONCRETE PAVEMENT | | \
SAMPLES | | |
0090 2312-8260250 10.000 TON | 40.00000 400.00] |
GRANULAR SURFACING ON ROAD, CRUSHED | | |
STONE | | |
0100 2416-0100012 1.000 EACH | 775.00000 775.00| \
APRONS, CONCRETE, 12 IN. DIA. | | |
0110 2435-0140148 1.000 EACH | 3650.00000 3650.00 | |
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |
0120 2435-0250700 2.000 EACH | 4250.00000 8500.00 | |
INTAKE, SW-507 | \ \
0130 2502-8212204 244.300 LF | 19.70000 4812.71| |
SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN | | |
DIA. \ \ \
0140 2502-8220193 3.000 EACH | 125.00000 375.00] |
SUBDRAIN OUTLET (RF-19C) | \ \
0150 2502-8220196 1.000 EACH | 325.00000 325.00]
SUBDRAIN OUTLET, RF-19E | | I
0160 2503-0110012 156.600 LF | 63.85000 9998.91| |
STORM SEWER GRAVITY MAIN, TRENCHED, 12 | |
| | |

IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 3
Bid Order: 104 Contract ID: 18-7020-015 Primary County: CHEROKEE
Letting Date: 06/17/14 10:00 A.M.
1 ) GO020 ( ) ( )

(
GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT

SAMPLING AND TESTING FOR PETROLEUM
CONTAMINATION (WATER AND SOIL SAMPLES
FOR REMEDIATION OF PETROLEUM
CONTAMINATED SOIL)

\ \ \
\ \ \
I \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e T et STt T i e e
0170 2507-3250005 34.300 sSY | 6.25000 214.38| |
ENGINEERING FABRIC | | |
0180 2507-8029000 37.100 TON | 58.00000 2151.80| |
EROSION STONE | |
0190 2510-6745850 385.900 sY | 18.00000 6946.20| \
REMOVAL OF PAVEMENT | | |
0200 2511-6745900 16.400 sY | 18.00000 295.20| \
REMOVAL OF SIDEWALK | | |
0210 2511-7526004 19.500 sY | 60.00000 1170.00] |
SIDEWALK, P.C. CONCRETE, 4 IN. | | \
0220 2518-6910000 2.000 EACH | 150.00000 300.00] |
SAFETY CLOSURE | | \
0230 2520-3350010 1.000 EACH | 4000.00000 4000.00 | |
FIELD LABORATORY | | |
0240 2526-8285000 LUMP | 3950.00000 3950.00| |
CONSTRUCTION SURVEY | | |
0250 2528-8445110 LUMP | 3000.00000 3000.00| \
TRAFFIC CONTROL | | |
0260 2529-2242304 15.000 EACH | 135.00000 2025.00| \
CD JOINT ASSEMBLY | | |
0270 2529-5070110 192.200 sY | 145.00000 27869.00 | |
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0280 2529-5070120 10.000 EACH | 250.00000 2500.00| |
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0290 2533-4980005 LUMP | 35000.00000 35000.00] |
MOBILIZATION | |
0300 2537-6746000 1.000 EACH | 1500.00000 1500.00] |
REMOVAL OF UNDERGROUND TANKS | | |
0310 2537-6911020 1.000 EACH | 6400.00000 6400.00| \
SAMPLING AND TESTING FOR PETROLEUM | | |
CONTAMINATION (WATER AND SOIL SAMPLES | |
FOR REMOVAL OF UNDERGROUND TANKS) | |
0320 2537-8900000 1.000 cCYy | 75.00000 75.00 | |
REMEDIATION OF PETROLEUM CONTAMINATED | \
SOIL | | |
0330 2537-8900100 1.000 EACH | 850.00000 850.00] |
| | |
| | |
| \ \
| | |



Bid Order: 104
Letting Date: 06/17/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 18-7020-015

Run Date: 07/21/14
Page: 104 4

Primary County: CHEROKEE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0340 2601-2638352 9.000 SQ
SLOPE PROTECTION, WOOD EXCELSIOR MAT

0350 2601-2643110 1.800 MGAL
WATERING FOR SOD, SPECIAL DITCH CONTROL
OR SLOPE PROTECTION

0360 2601-2643300 3.000 EACH
MOBILIZATION FOR WATERING

0370 2602-0000312 325.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0380 2602-0000320 325.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0390 2602-0010010 3.000 EACH
MOBILIZATIONS, EROSION CONTROL

0400 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

( 1 ) GO020 \
GODBERSEN-SMITH CONSTRUCTION |
|

UNIT PRICE AMOUNT |
_____________________________ +
60.00000 540.00]

\

60.00000 108.00]

|

|

350.00000 1050.00]|

\

3.00000 975.00]

|

|

3.50000 1137.50]

|

|

500.00000 1500.00]|

|

1000.00000 1000.00|

|

$ 180,244.10]
_____________________________ +
|

$ 180,244.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 105 1
Bid Order: 105 Contract ID: 49-0520-602 Primary County: JACKSON
Letting Date: 140617 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to EASTERN IOWA EXCAVATING & CONCRETE, LLC
Contract Period: 40 WORK DAYS Late Start Date: 08/18/14

Project: TAP-R-0520(602)--8T-49
Work Type: PCC SIDEWALK/TRAIL
County: JACKSON Prj Awd Amt: $581,186.50
Route: RIVERVUE TRAIL
Location: IN THE CITY OF BELLEVUE, BELLEVUE RIVERVUE
TRAIL-PH II: FROM JEFFERSON AVE NORTHERLY
ON THE W SIDE OF US 52 TO 395TH AVE

EASTERN IOWA EXCAVATING AND CONCRETE, LLC
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 EAQ57 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $ 581,186.50 100.00 %
2 TS020 TSCHIGGFRIE EXCAVATING CO. $ 620,125.57 106.69 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 2
Bid Order: 105 Contract ID: 49-0520-602 Primary County: JACKSON
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) EA057 | ( 2 ) TS020 | ( )
|EASTERN IOWA EXCAVATING & CO |TSCHIGGFRIE EXCAV. CO. |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— it sttt it

SECTION 0001 TRAIL ITEMS

\ \ \

0010 2101-0850001 0.100 ACRE | 5800.00000 580.00]| 10863.00000 1086.30]|
CLEARING AND GRUBBING | | |

0020 2102-0425070 2400.000 TON | 12.50000 30000.00] 20.95000 50280.00|
SPECIAL BACKFILL | | |

0030 2102-2710070 3829.000 CY | 15.50000 59349.50| 14.25000 54563.25|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |

0040 2121-7425010 1000.000 TON | 14.00000 14000.00] 21.60000 21600.00|
GRANULAR SHOULDERS, TYPE A | | |

0050 2123-7450020 92.000 sSTA | 116.00000 10672.00] 66.75000 6141.00]
SHOULDER FINISHING, EARTH | | |

0060 2315-8275025 130.000 TON | 13.25000 1722.50]| 17.55000 2281.50]
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |

0070 2402-0425031 120.000 TON | 16.50000 1980.00| 26.30000 3156.00]
GRANULAR BACKFILL | \ \

0080 2403-0100000 25.000 cCYy | 485.00000 12125.00] 793.35000 19833.75]
STRUCTURAL CONCRETE (MISCELLANEOQOUS) | |

0090 2417-0341036 1.000 EACH | 610.00000 610.00] 854.80000 854.80|
REMOVE AND REINSTALL METAL APRONS LESS | | |
THAN OR EQUAL TO 36 IN. | | |

0100 2417-1060036 50.000 LF | 60.85000 3042.50] 67.10000 3355.00]|
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
36 IN. DIA. | | |

0110 2430-0000100 1240.000 SF | 34.00000 42160.00| 39.60000 49104.00]
MODULAR BLOCK RETAINING WALL | | |

0120 2435-0600010 1.000 EACH | 1050.00000 1050.00| 447.45000 447 .45
MANHOLE ADJUSTMENT, MINOR | | |

0130 2502-8212024 330.000 LF | 6.00000 1980.00| 8.30000 2739.00|
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | | |
IN. DIA. | | |

0140 2502-8220196 2.000 EACH | 110.00000 220.00] 356.55000 713.10]
SUBDRAIN OUTLET, RF-19E | \ \

0150 2511-0302600 7300.000 SY | 31.50000 229950.00]| 29.55000 215715.00]
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. | | |

0160 2511-7528101 40.000 SF | 36.75000 1470.00| 30.95000 1238.00|
DETECTABLE WARNINGS | | |

0170 2515-2475008 1820.000 SY | 39.00000 70980.00 | 55.50000 101010.00]

| | |

DRIVEWAY, P.C. CONCRETE, 8 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 3
Bid Order: 105 Contract ID: 49-0520-602 Primary County: JACKSON
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) EA057 | ( 2 ) TS020 | ( )
|EASTERN IOWA EXCAVATING & CO |TSCHIGGFRIE EXCAV. CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2515-6745600 179.900 sY | 25.00000 4497.50] 10.85000 1951.92|
REMOVAL OF PAVED DRIVEWAY | | |
0190 2519-1002042 160.000 LF | 27.25000 4360.00| 26.25000 4200.00|
FENCE, CHAIN LINK, 42 IN. HEIGHT | | |
0200 2524-6765010 5.000 EACH | 120.00000 600.00| 126.00000 630.00|
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0210 2524-9100030 4.000 EACH | 225.00000 900.00| 210.00000 840.00|
OBJECT MARKER, TYPE 3 | | |
0220 2528-8445110 LUMP | 2800.00000 2800.00| 3150.00000 3150.00]
TRAFFIC CONTROL | | |
0230 2533-4980005 LUMP | 45000.00000 45000.00] 43970.00000 43970.00]
MOBILIZATION | | |
0240 2599-9999005 4.000 EACH | 65.00000 260.00| 63.00000 252.00|
("EACH' ITEM) REMOVE AND REINSTALL | | |
ADDRESS SIGN | |
0250 2599-9999020 200.000 TON | 18.50000 3700.00| 19.80000 3960.00|
("TONS' ITEM) SUBGRADE STABILIZATION | | |
0260 2601-2634100 1.100 ACRE | 700.00000 770.00] 700.00000 770.00]
MULCHING | | |
0270 2601-2634105 0.700 ACRE | 2500.00000 1750.00| 5250.00000 3675.00|
MULCHING, BONDED FIBER MATRIX | | |
0280 2601-2636043 1.100 ACRE | 6100.00000 6710.00| 1260.00000 1386.00|
SEEDING AND FERTILIZING (RURAL) | | |
0290 2601-2636044 0.700 ACRE | 7550.00000 5285.00| 2625.00000 1837.50]|
SEEDING AND FERTILIZING (URBAN) | |
0300 2602-0000020 7050.000 LF | 1.75000 12337.50] 1.60000 11280.00]
SILT FENCE | | |
0310 2602-0000071 7050.000 LF | 0.50000 3525.00| 0.30000 2115.00]
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0320 2602-0000101 1800.000 LF | 1.00000 1800.00| 0.55000 990.00|
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0330 2602-0010010 10.000 EACH | 500.00000 5000.00| 500.00000 5000.00|
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 581,186.50] $ 620,125.57] $
—————————————————————————————————————————— b
CONTRACT TOTALS | $ 581,186.50] $ 620,125.57] S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
106 Contract ID: 54-1495-710
140617 10:00 A.M.
CONTRACT SIGNED by
30 WORK DAYS Late Start Date:

IOWA EROSION CONTROL, INC.
09/22/14

MP-149-5(710)31--76-54

PCC PAVEMENT - REPLACE

KEOKUK Prj Awd Amt: $336,887.54
IOWA 149

NEAR THE SKUNK RIVER BRIDGE, NORTH FROM MP
30.9 TO MP 31.3.

Run Date:

Primary County: KEOKUK
No Established DBE Goal

Page: 106

07/21/14

1

RANK
1 10200
2 HE550

IOWA EROSION CONTROL, INC.
HEUER CONSTRUCTION, INC.

TOTAL
BID
$ 336,887.54
$ 400,007.06



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 2
Bid Order: 106 Contract ID: 54-1495-710 Primary County: KEOKUK
Letting Date: 06/17/14 10:00 A.M.
1 ) 10200 2 ) HES550 ( )

o~

(
IOWA EROSION CONTROL, INC. EUER CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2713090 71.800 CY | 10.00000 718.00] 50.00000 3590.00|
EXCAVATION, CLASS 13, WASTE | | |
0020 2121-7425020 575.000 TON | 24.34000 13995.50| 22.50000 12937.50|
GRANULAR SHOULDERS, TYPE B | | |
0030 2123-7450000 12.300 sSTA | 100.00000 1230.00] 200.00000 2460.00]
SHOULDER CONSTRUCTION, EARTH | | |
0040 2301-1083090 3444.000 sSY | 59.00000 203196.00 | 70.00000 241080.00 |
STANDARD OR SLIP FORM PORTLAND CEMENT | \
CONCRETE PAVEMENT, CLASS M, CLASS 3 | | |
DURABILITY, 9 IN. | | \
0050 2502-8220196 6.000 EACH | 250.00000 1500.00] 190.00000 1140.00]
SUBDRAIN OUTLET, RF-19E | | |
0060 2510-6745850 3280.000 sY \ 10.00000 32800.00| 10.00000 32800.00|
REMOVAL OF PAVEMENT | | |
0070 2527-9263109 35.480 STA | 58.00000 2057.84 | 87.00000 3086.76|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0080 2527-9263131 6.000 STA | 155.00000 930.00] 104.00000 624.00]
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | \
0090 2527-9263180 12.300 sSTA | 42.00000 516.60] 51.00000 627.30]
PAVEMENT MARKINGS REMOVED | | |
0100 2528-8400256 2.000 EACH | 2500.00000 5000.00] 3000.00000 6000.00]|
TEMPORARY TRAFFIC SIGNALS | | |
0110 2528-8445110 LUMP | 4200.00000 4200.00] 3700.00000 3700.00]
TRAFFIC CONTROL | | |
0120 2528-8445113 90.000 EACH | 345.00000 31050.00| 345.00000 31050.00]
FLAGGERS | | |
0130 2529-2242304 124.000 EACH | 100.00000 12400.00| 125.00000 15500.00|
CD JOINT ASSEMBLY | | |
0140 2529-5070110 53.400 SY | 59.00000 3150.60] 275.00000 14685.00 |
PATCHES, FULL-DEPTH FINISH, BY AREA \ \
0150 2529-5070120 4.000 EACH | 250.00000 1000.00] 250.00000 1000.00]
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0160 2529-8201000 4.000 EACH | 400.00000 1600.00] 600.00000 2400.00]
JOINT ASSEMBLY, EF | | |
0170 2533-4980005 LUMP | 15000.00000 15000.00| 19000.00000 19000.00 |
| | |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 3
Bid Order: 106 Contract ID: 54-1495-710 Primary County: KEOKUK
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) 10200 | ( 2 ) HE550 | ( )
| IOWA EROSION CONTROL, INC. | HEUER CONSTRUCTION, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2602-0000020 2460.000 LF | 1.80000 4428.00 | 2.50000 6150.00]
SILT FENCE | | |
0190 2602-0000101 1230.000 LF | 0.50000 615.00] 0.55000 676.50]|
MAINTENANCE OF SILT FENCE OR SILT FENCE | \
FOR DITCH CHECK | |
0200 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00 |
MOBILIZATIONS, EROSION CONTROL | | I
0210 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 336,887.54]| $ 400,007.06] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 336,887.54]| $ 400,007.06] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 107 1
Bid Order: 107 Contract ID: 77-C077-198 Primary County: POLK
Letting Date: 140617 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to HOWREY CONSTRUCTION, INC.
Contract Period: 85 WORK DAYS Late Start Date: 08/18/14

Project: STP-ES-C077(198)--8I-77
Work Type: PCC SIDEWALK/TRAIL
County: POLK Prj Awd Amt: $1,935,769.26
Route: TRAIL
Location: CHICHAQUA VALLEY TRAIL CONNECTOR FROM POLK
COUNTY'S NE 29TH STREET TO 800' WEST OF
GRANT STREET IN BONDURANT

HOWREY CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 HO811 HOWREY CONSTRUCTION, INC. $ 1,935,769.26 100.00 %
2 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 1,941,284.20 100.28 %
3 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 2,043,917.50 105.58 %



IOWA DEPARTMENT OF TRANSPORTATION

RECREATIONAL TRAIL, PORTLAND CEMENT

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 2
Bid Order: 107 Contract ID: 77-C077-198 Primary County: POLK
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) HO811 | ( 2 ) JA250 | ( 3 ) ABl112
| HOWREY CONSTRUCTION, INC. | JASPER CONST. SERVICES, INC. |ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— it sttt it
SECTION 0001 TRAIL ITEMS
\ \ \
0010 2101-0850001 15.100 ACRE | 7400.00000 111740.00]| 5000.00000 75500.00| 6622.00000 99992.20
CLEARING AND GRUBBING | | |
0020 2102-2710070 17800.000 CY | 11.25000 200250.00/| 4.50000 80100.00] 5.50000 97900.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2110-8200000 6.100 MILE | 10500.00000 64050.00 | 6500.00000 39650.00] 6500.00000 39650.00
CONSTRUCTION OF SOIL AGGREGATE SUBBASE | | |
0040 2123-7450020 632.000 STA | 125.00000 79000.00| 45.00000 28440.00| 150.00000 94800.00
SHOULDER FINISHING, EARTH | | |
0050 2301-0685550 44.000 SY | 175.00000 7700.00 | 195.00000 8580.00| 250.00000 11000.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0060 2303-0131750 588.000 SY | 30.00000 17640.00| 33.00000 19404.00| 30.00000 17640.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 3/4 IN. MIX | | |
0070 2303-0132750 588.000 SY | 27.95000 16434.60| 30.00000 17640.00| 28.00000 16464.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX | | |
0080 2303-0133500 588.000 SY | 15.47000 9096.36| 17.00000 9996.00| 15.50000 9114.00
HOT MIX ASPHALT MIXTURE (1,000,000 | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECTIAL FRICTION REQUIREMENT | | |
0090 2417-0225018 3.000 EACH | 315.00000 945.00 | 600.00000 1800.00| 750.00000 2250.00
APRONS, METAL, 18 IN. DIA. | | |
0100 2417-0225024 1.000 EACH | 375.00000 375.00] 700.00000 700.00] 800.00000 800.00
APRONS, METAL, 24 IN. DIA. | | |
0110 2417-1040018 80.000 LF | 50.00000 4000.00| 70.00000 5600.00| 40.00000 3200.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | |
0120 2417-1040024 7.000 LF | 95.00000 665.00| 70.00000 490.00] 150.00000 1050.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0130 2507-6800061 286.000 TON | 45.00000 12870.00] 50.00000 14300.00] 65.00000 18590.00
REVETMENT, CLASS E | | |
0140 2510-6745850 660.000 SY | 10.00000 6600.00| 15.00000 9900.00] 10.00000 6600.00
REMOVAL OF PAVEMENT | | |
0150 2511-0302600 34899.000 sSY | 26.50000 924823.50| 30.00000 1046970.00 | 32.00000 1116768.00
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. | | |
0160 2511-0302800 80.000 SY | 70.00000 5600.00] 70.00000 5600.00] 55.00000 4400.00
| | \
| | |

CONCRETE, 8 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 3
Bid Order: 107 Contract ID: 77-C077-198 Primary County: POLK
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) HO811 | ( 2 ) JA250 | ( 3 ) ABl112
| HOWREY CONSTRUCTION, INC. | JASPER CONST. SERVICES, INC. |ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2511-7528101 320.000 SF | 49.00000 15680.00] 38.00000 12160.00] 35.00000 11200.00
DETECTABLE WARNINGS | | |
0180 2518-6910000 21.000 EACH | 125.00000 2625.00] 125.00000 2625.00] 100.00000 2100.00
SAFETY CLOSURE | |
0190 2519-1001000 340.000 LF | 66.00000 22440.00| 63.00000 21420.00| 63.00000 21420.00
FENCE, CHAIN LINK, VINYL COATED | | |
0200 2528-8445110 LUMP | 3500.00000 3500.00| 3000.00000 3000.00| 3400.00000 3400.00
TRAFFIC CONTROL | |
0205 2528-8445113 4.000 EACH | 345.00000 1380.00| 345.00000 1380.00| 345.00000 1380.00
FLAGGERS | | |
0210 2533-4980005 LUMP | 85000.00000 85000.00] 85000.00000 85000.00] 70000.00000 70000.00
MOBILIZATION | | |
0220 2599-9999005 16.000 EACH | 125.00000 2000.00| 125.00000 2000.00| 150.00000 2400.00
("EACH' ITEM) PERMANENT TUBULAR MARKERS | | |
0230 2599-9999010 LUMP | 11500.00000 11500.00] 11000.00000 11000.00] 15300.00000 15300.00
('LUMP SUM' ITEM) SIGNING | | |
0240 2601-2636043 7.700 ACRE | 1400.00000 10780.00] 1356.00000 10441.20] 3000.00000 23100.00
SEEDING AND FERTILIZING (RURAL) | | |
0250 2602-0000020 3400.000 LF | 2.25000 7650.00 | 2.25000 7650.00 | 2.00000 6800.00
SILT FENCE | | |
0260 2602-0010010 10.000 EACH | 500.00000 5000.00| 500.00000 5000.00| 500.00000 5000.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 1,629,344.406| $ 1,526,346.20]| $ 1,702,318.20
—————————————————————————————————————————— R i et
SECTION 0002 STRUCTURE ITEMS
\ \ \
0270 2401-6750001 LUMP | 41000.00000 41000.00] 25000.00000 25000.00 | 13500.00000 13500.00
REMOVALS, AS PER PLAN | | |
0280 2403-0100000 2.000 cCY | 4000.00000 8000.00 | 1200.00000 2400.00| 3000.00000 6000.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | |
0290 2403-0100010 42.000 CYy | 400.00000 16800.00| 1000.00000 42000.00] 425.00000 17850.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0300 2404-7775000 1114.000 1B | 2.75000 3063.50] 4.50000 5013.00] 2.10000 2339.40
REINFORCING STEEL | | |
0310 2408-7800000 12133.000 LB | 3.60000 43678.80| 10.00000 121330.00]| 5.30000 64304.90
STRUCTURAL STEEL | | |
0320 2409-4575001 5.670 MFBM | 4500.00000 25515.00| 6000.00000 34020.00] 5500.00000 31185.00
TREATED TIMBER AND LUMBER | | |
0330 2426-6772016 240.000 SF | 145.00000 34800.00| 135.00000 32400.00] 200.00000 48000.00
| \ \

CONCRETE REPAIR



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 4
Bid Order: 107 Contract ID: 77-C077-198 Primary County: POLK
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) HO811 | ( 2 ) JA250 | ( 3 ) AB112
| HOWREY CONSTRUCTION, INC. | JASPER CONST. SERVICES, INC. |ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— et sttt it
0340 2519-1001000 1190.000 LF | 66.00000 78540.00| 63.00000 74970.00| 63.00000 74970.00
FENCE, CHAIN LINK, VINYL COATED | | |
0350 2533-4980005 LUMP | 10500.00000 10500.00] 30000.00000 30000.00] 15000.00000 15000.00
MOBILIZATION | | |
0360 2599-9999009 730.000 LF | 30.00000 21900.00| 30.00000 21900.00| 50.00000 36500.00
('"LINEAR FEET' ITEM) MASONRY ARCH | | |
CULVERT MORTAR JOINT REPAIR | | |
0370 2599-9999014 2745.000 SF | 7.50000 20587.50| 9.00000 24705.00 | 10.00000 27450.00
('"SQUARE FEET' ITEM) 1-1/2 INCH STEEL | | |
DECKING (GALV.) | | |
0380 2599-9999014 6.000 SF | 340.00000 2040.00] 200.00000 1200.00| 750.00000 4500.00
('"SQUARE FEET' ITEM) MASONRY ARCH | | |
CULVERT STONE RESETTING | \ \
SECTION TOTALS | $ 306,424.80| $ 414,938.00| $ 341,599.30
————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,935,769.26| $ 1,941,284.20| $ 2,043,917.50




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
108 Contract ID: 78-0801-438
140617 10:00 A.M.
AWARD RECOMMENDED to
30 WORK DAYS Late Start Date:

TAB CONSTRUCTION
09/15/14

Run Date: 07/21/14
Page: 108 1

Primary County: POTTAWATTAMIE
No Established DBE Goal

Project: IMN-080-1(438) 6--0E-78
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: POTTAWATTAMIE Prj Awd Amt: $936,218.31
Route: I-80
Location: IN COUNCIL BLUFFS JUST N OF MADISON AVE
INTERCHANGE (WB)
RANK VENDOR NO./NAME
1 TAOOG6 TAB HOLDING CO., INC. D/B/A TAB CONSTRUCTION
2 CE099 CEDAR VALLEY CORP., LILC.
3 M.197 MFT CONSTRUCTION, INC.

TOTAL % OVER
BID LOW BID
$ 936,218.31 100.00 %
$ 1,107,851.07 118.33 %
$ 1,241,886.06 132.64 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 2
Bid Order: 108 Contract ID: 78-0801-438 Primary County: POTTAWATTAMIE
Letting Date: 06/17/14 10:00 A.M.
1 ) TA006 2 ) CE099 3 ) M.197

(
MFT CONSTRUCTION, INC.

Q —~

(
TAB CONSTRUCTION EDAR VALLEY CORP., LLC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ \

0010 2102-0425070 639.200 TON | 25.00000 15980.00] 24.25000 15500.60| 31.53000 20153.98
SPECIAL BACKFILL | |

0020 2102-2710090 4329.000 CY | 9.55000 41341.95] 8.30000 35930.70] 10.79000 46709.91
EXCAVATION, CLASS 10, WASTE | \ |

0030 2102-2713090 736.000 CY | 21.00000 15456.00] 19.70000 14499.20] 25.61000 18848.96
EXCAVATION, CLASS 13, WASTE | | |

0040 2105-8425005 1053.900 CY | 16.50000 17389.35] 16.05000 16915.10] 20.87000 21994 .89
TOPSOIL, FURNISH AND SPREAD | \ |

0050 2113-0001100 3148.900 SY | 3.00000 9446.70| 2.90000 9131.81] 3.77000 11871.35
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | | |

0060 2115-0100000 3018.800 CY | 39.00000 117733.20]| 38.60000 116525.68| 50.18000 151483.38
MODIFIED SUBBASE | | |

0070 2122-5190012 1937.800 SY | 63.00000 122081.40| 84.00000 162775.20| 97.46000 188857.99
PAVED SHOULDER, P.C. CONCRETE, 12 IN. | | |

0080 2123-7450000 23.700 STA | 360.00000 8532.00] 350.00000 8295.00] 455.00000 10783.50
SHOULDER CONSTRUCTION, EARTH | | |

0090 2301-1034120 3148.900 SY | 63.00000 198380.70| 84.00000 264507.60] 93.48000 294359.17
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3I | | |
DURABILITY, 12 IN. | | |

0100 2304-0100000 784.900 SY | 96.00000 75350.40| 55.00000 43169.50| 95.64000 75067.84
DETOUR PAVEMENT | | |

0110 2402-2720100 11.600 CY | 15.00000 174.00] 60.00000 696.00 | 23.96000 277.94
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |

0120 2416-0100048 1.000 EACH | 2300.00000 2300.00] 4000.00000 4000.00] 2635.83000 2635.83
APRONS, CONCRETE, 48 IN. DIA. | | |

0130 2502-8212036 2628.000 LF | 10.75000 28251.00| 10.60000 27856.80| 13.78000 36213.84
SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN | | |
DIA. | | |

0140 2502-8220196 12.000 EACH | 265.00000 3180.00] 255.00000 3060.00| 331.50000 3978.00
SUBDRAIN OUTLET, RF-19E | | |

0150 2506-4984000 2.000 cCy | 205.00000 410.00| 450.00000 900.00] 261.81000 523.62
FLOWABLE MORTAR | | |

0160 2510-6745850 5865.000 sSY | 9.45000 55424 .25 7.55000 44280.75| 9.82000 57594 .30
REMOVAL OF PAVEMENT | | |

0170 2526-8285000 LUMP | 12000.00000 12000.00| 10000.00000 10000.00| 15600.00000 15600.00

| | |

CONSTRUCTION SURVEY



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 3
Bid Order: 108 Contract ID: 78-0801-438 Primary County: POTTAWATTAMIE
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) TA006 | ( 2 ) CE099 | ( 3 ) M.197
| TAB CONSTRUCTION |CEDAR VALLEY CORP., LLC. |[MET CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2527-9263109 154.370 STA | 15.45000 2385.02 | 15.00000 2315.55] 19.50000 3010.22
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ \
SOLVENT-BASED | |
0190 2527-9263131 22.910 STA | 131.00000 3001.21| 128.00000 2932.48| 166.40000 3812.22
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0200 2527-9263137 8.000 EACH | 155.00000 1240.00| 150.00000 1200.00| 195.00000 1560.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | \ \
0210 2527-9263180 113.760 STA | 43.00000 4891.68| 42.00000 4777.92 | 54.60000 6211.30
PAVEMENT MARKINGS REMOVED | \ \
0220 2527-9263190 8.000 EACH | 154.00000 1232.00| 150.00000 1200.00| 195.00000 1560.00
SYMBOLS AND LEGENDS REMOVED | \ \
0230 2528-4983200 40.000 CDAY | 615.00000 24600.00| 810.00000 32400.00| 780.00000 31200.00
MONITORING WITH INCIDENT RESPONSE | | \
0240 2528-8400048 2687.500 LF | 8.10000 21768.75] 7.85000 21096.88| 10.21000 27439.38
TEMPORARY BARRIER RAIL, CONCRETE | | |
0250 2528-8445110 LUMP | 9785.00000 9785.00| 10500.00000 10500.00 | 12350.00000 12350.00
TRAFFIC CONTROL | |
0260 2533-4980005 LUMP | 88500.00000 88500.00| 197800.00000 197800.00| 122200.00000 122200.00
MOBILIZATION | |
0270 2549-0001037 45.000 LF \ 960.00000 43200.00 | 1000.00000 45000.00 | 1444.44000 64999.80
PIPE LINING, RESIN, CURED-IN-PLACE, | | |
GREATER THAN 36 IN. DIA. OR HEIGHT | \
0280 2551-0000110 2.000 EACH | 975.00000 1950.00 | 950.00000 1900.00| 1235.00000 2470.00
TEMP CRASH CUSHION | | \
0290 2601-2636043 1.000 ACRE | 2935.00000 2935.00 | 770.00000 770.00| 1001.00000 1001.00
SEEDING AND FERTILIZING (RURAL) | | \
0300 2602-0000020 1875.000 LF | 2.20000 4125.00 | 2.80000 5250.00 | 2.34000 4387.50
SILT FENCE | | |
0310 2602-0000030 177.000 LF | 2.50000 442 .50 3.10000 548.70| 2.73000 483.21
SILT FENCE FOR DITCH CHECKS | | |
0320 2602-0000071 2052.000 LF | 0.40000 820.80] 0.20000 410.40] 0.26000 533.52
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | \
0330 2602-0000101 205.200 LF | 2.00000 410.40| 1.00000 205.20] 1.04000 213.41
MAINTENANCE OF SILT FENCE OR SILT FENCE | \
FOR DITCH CHECK | |
0340 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
| | |

MOBILIZATIONS, EROSION CONTROL



Bid Order: 108

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 78-0801-438

Primary Coun

Run Date: 07/21/14
Page: 108 4

ty: POTTAWATTAMIE

3 ) M.197
T CONSTRUCTION,

UNIT PRICE

1000.00000

INC.

1000.00

1,241,886.06

Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) TA0O6 | ( 2 ) CE099 | (
| TAB CONSTRUCTION |CEDAR VALLEY CORP., LILC. | MF
LINE NO / ITEM CODE / ALT [ [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— +-———
0350 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | [ [
SECTION TOTALS | $ 936,218.31] $ 1,107,851.07|
—————————————————————————————————————————— +-———
CONTRACT TOTALS | $ 936,218.31] $ 1,107,851.07|

$

1,241,886.06




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

109 Contract ID: 78-6802-157
140617 10:00 A.M.
CONTRACT SIGNED by IOWA EROSION CONTROL, INC.

35 WORK DAYS Late Start Date: 09/15/14

Run Date: 07/21/14
Page: 109 1

Primary County: POTTAWATTAMIE
No Established DBE Goal

Project: IMN-680-2(157)21--0E-78
Work Type: BRIDGE APPROACH REPAIR
County: POTTAWATTAMIE Prj Awd Amt: $536,723.27
Route: I-680
Location: CO RD L34 (EB/WB)
RANK VENDOR NO./NAME
1 10200 IOWA EROSION CONTROL, INC.
2 GU100 GUS CONSTRUCTION CO., INC.

CRAMER AND ASSOC., INC.

TOTAL % OVER
BID LOW BID
$ 536,723.27 100.00 %
$ 572,388.65 106.64 %
$ 599,318.96 111.66 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 2
Bid Order: 109 Contract ID: 78-6802-157 Primary County: POTTAWATTAMIE
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) I0200 | ( 2 ) GU100 | ( 3 ) CR120
| IOWA EROSION CONTROL, INC. | GUS CONSTRUCTION CO., INC. | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-0425070 590.700 TON | 40.16000 23722.51| 38.00000 22446.60| 37.00000 21855.90
SPECIAL BACKFILL | | |
0020 2122-5500080 532.000 sY | 55.65000 29605.80| 66.00000 35112.00] 65.00000 34580.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0030 2123-7450000 11.100 sTA | 500.00000 5550.00| 1800.00000 19980.00| 375.00000 4162.50
SHOULDER CONSTRUCTION, EARTH | | |
0040 2301-0685550 1276.200 SY | 172.91000 220667.74] 190.00000 242478.00] 205.00000 261621.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0050 2304-0100000 901.100 SY | 70.48000 63509.53| 66.00000 59472.60| 51.00000 45956.10
DETOUR PAVEMENT | | |
0060 2412-0000100 1276.200 SY | 2.25000 2871.45] 3.50000 4466.70] 2.50000 3190.50
LONGITUDINAL GROOVING IN CONCRETE | | |
0070 2505-4008120 1197.000 LF | 2.00000 2394.00] 7.00000 8379.00| 3.00000 3591.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0080 2505-4008300 687.500 LF | 17.00000 11687.50] 19.26000 13241.25] 17.00000 11687.50
STEEL BEAM GUARDRAIL | | |
0090 2505-4021010 4.000 EACH | 170.00000 680.00 | 350.00000 1400.00| 170.00000 680.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0100 2505-4021700 4.000 EACH | 1700.00000 6800.00| 1750.00000 7000.00 | 1700.00000 6800.00
STEEL BEAM GUARDRAIL END TERMINAL | |
0110 2510-6745850 2474.700 SY | 20.00000 49494.00| 12.00000 29696.40| 12.00000 29696.40
REMOVAL OF PAVEMENT | | |
0120 2527-9263109 83.310 sSTA | 75.00000 6248.25| 70.00000 5831.70] 70.00000 5831.70
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0130 2527-9263131 92.520 sSTA | 130.00000 12027.60| 110.00000 10177.20]| 110.00000 10177.20
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0140 2527-9263152 16.000 EACH | 600.00000 9600.00| 250.00000 4000.00]| 250.00000 4000.00
PRE-CUT SYMBOLS AND LEGENDS, REGULAR | | |
MARKING TAPE | \
0150 2527-9263180 95.730 STA | 50.00000 4786.50| 72.00000 6892.56| 72.00000 6892.56
PAVEMENT MARKINGS REMOVED | | |
0160 2528-8400048 2062.500 LF | 8.50000 17531.25] 12.00000 24750.00| 12.00000 24750.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0170 2528-8445110 LUMP | 15600.00000 15600.00] 12000.00000 12000.00| 11000.00000 11000.00
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 3
Bid Order: 109 Contract ID: 78-6802-157 Primary County: POTTAWATTAMIE
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) I0200 | ( 2 ) GU100 | ( 3 ) CR120
| IOWA EROSION CONTROL, INC. | GUS CONSTRUCTION CO., INC. | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0180 2533-4980005 LUMP | 16250.00000 16250.00| 30000.00000 30000.00| 57000.00000 57000.00
MOBILIZATION | | |
0190 2551-0000110 4.000 EACH | 1200.00000 4800.00| 1200.00000 4800.00| 1200.00000 4800.00
TEMP CRASH CUSHION | | |
0200 2602-0000020 1542.000 LF | 2.20000 3392.40] 3.42000 5273.64] 1.80000 2775.60
SILT FENCE | | |
0210 2602-0000071 1542.000 LF | 0.35000 539.70| 0.50000 771.00] 0.50000 771.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS \ \
0220 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | \ \
0230 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | \
0231 2505-4008400 4.000 EACH | 1700.00000 6800.00| 2250.00000 9000.00] 1700.00000 6800.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |

SECTION TOTALS | $ 516,058.23| $ 558,668.65]| $ 560,118.96
—————————————————————————————————————————— -
SECTION 0002 DESIGN NO. 0814; 146'-8 X VAR. PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

\ \ \
0240 2401-6750001 LUMP | 2390.75000 2390.75] 2000.00000 2000.00| 6000.00000 6000.00
REMOVALS, AS PER PLAN | \ \
0250 2403-0100000 2.800 cCy | 2430.99000 6806.77| 1200.00000 3360.00] 4500.00000 12600.00
STRUCTURAL CONCRETE (MISCELLANEOQOUS) | | \
0260 2404-7775005 500.000 LB | 2.27000 1135.00]| 3.00000 1500.00| 2.00000 1000.00
REINFORCING STEEL, EPOXY COATED | | \

SECTION TOTALS | $ 10,332.52| $ 6,860.00] $ 19,600.00
—————————————————————————————————————————— -
SECTION 0003 DESIGN NO. 0914; 146'-8 X VAR. PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

\ \ \
0270 2401-6750001 LUMP | 2390.75000 2390.75] 2000.00000 2000.00| 6000.00000 6000.00
REMOVALS, AS PER PLAN | |
0280 2403-0100000 2.800 cCYy | 2430.99000 6806.77| 1200.00000 3360.00] 4500.00000 12600.00
STRUCTURAL CONCRETE (MISCELLANEQUS) | | |
0290 2404-7775005 500.000 LB | 2.27000 1135.00] 3.00000 1500.00]| 2.00000 1000.00
REINFORCING STEEL, EPOXY COATED | | |

SECTION TOTALS | $ 10,332.52| $ 6,860.00] $ 19,600.00
—————————————————————————————————————————— -

CONTRACT TOTALS | $ 536,723.27| $ 572,388.65]| $ 599,318.96




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
110 Contract ID: 97-0121-031
140617 10:00 A.M.
AWARD RECOMMENDED to
35 WORK DAYS Late Start Date:

K & L CONSTRUCTION, INC.
08/18/14

Run Date: 07/21/14
Page: 110 1

Primary County: WOODBURY
No Established DBE Goal

Project: NHSN-012-1(31)--2R-97
Work Type: PCC SIDEWALK/TRAIL
County: WOODBURY Prj Awd Amt: $129,047.15
Route: IOWA 12
Location: IN THE CITY OF SIOUX CITY FROM US 20/75 W.
TO VIADUCT
RANK VENDOR NO./NAME
1 K.055 K & L CONSTRUCTION, INC.

TOTAL % OVER
BID LOW BID
$ 129,047.15 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 110 2
Bid Order: 110 Contract ID: 97-0121-031 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) K.055 | ( ) | ( )
|[K & L CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 SIDEWALK ITEMS
\ \ \
0010 2102-2710090 37.000 CYy | 50.00000 1850.00] |
EXCAVATION, CLASS 10, WASTE | | |
0020 2213-6745500 1.130 STA | 1000.00000 1130.00] |
REMOVAL OF CURB | |
0030 2435-0600020 4.000 EACH | 750.00000 3000.00] |
MANHOLE ADJUSTMENT, MAJOR | \ \
0040 2510-6745850 270.100 SY | 38.50000 10398.85| |
REMOVAL OF PAVEMENT | | \
0050 2511-6745900 453.700 SY | 33.00000 14972.10| |
REMOVAL OF SIDEWALK | | |
0060 2511-7526004 412.900 SY | 44.00000 18167.60| |
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0070 2511-7526006 100.300 SY | 57.20000 5737.16] |
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0080 2511-7528101 346.000 SF | 17.60000 6089.60 | |
DETECTABLE WARNINGS | | |
0090 2512-1725256 290.500 LF | 38.50000 11184.25| |
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0100 2524-9100010 1.000 EACH | 300.00000 300.00] |
OBJECT MARKER, TYPE 1 \ \ \
0110 2527-9263109 34.170 STA | 85.00000 2904.45] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | \
SOLVENT-BASED | |
0120 2527-9263180 17.490 STA | 75.00000 1311.75] |
PAVEMENT MARKINGS REMOVED \ \ \
0130 2528-8445110 LUMP | 6500.00000 6500.00| |
TRAFFIC CONTROL | |
0140 2529-5070110 19.100 SY | 82.50000 1575.75| |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0150 2529-5070120 4.000 EACH | 825.00000 3300.00] |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0160 2533-4980005 LUMP | 27500.00000 27500.00] |
MOBILIZATION | |
0161 2515-2475006 142.600 SY | 59.40000 8470.44 | |
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0162 2599-9999009 105.800 LF | 44.00000 4655.20| |
('"LINEAR FEET' ITEM) COMBINDED CONCRETE | \
SIDEWALK AND | |
SECTION TOTALS | $ 129,047.15]| $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 129,047.15]| $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 151 1
Bid Order: 151 Contract ID: 48-C048-068 Primary County: IOWA
Letting Date: 140617 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to PELLING, L.L. CO., INC.
Contract Period: 45 WORK DAYS Late Start Date: 08/11/14

Project: STP-S-C048(68)--5E-48
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: IOWA Prj Awd Amt: $2,417,970.60
Route: V=77
Location: ON V77, FROM WILLIAMSBURG NCL TO US HWY 6,
AT S15 T80 R10

PELLING, L.L. CO., INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 PE140 PELLING, L.L. CO., INC. $ 2,417,970.60 100.00 %
2 MA810 MATHY CONSTRUCTION CO. $ 2,430,725.40 100.52 %
3 NOO81 NORRIS ASPHALT PAVING CO., LC $ 2,485,531.50 102.79 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 2
Bid Order: 151 Contract ID: 48-C048-068 Primary County: IOWA
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) PE140 | ( 2 ) MA810 | ( 3 ) NOO81
|PELLING, L.L. CO., INC. |[MATHY CONSTRUCTION CO. |[NORRIS ASPHALT PAVING CO., LC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 7370.000 TON | 16.75000 123447.50| 16.75000 123447.50| 16.00000 117920.00
GRANULAR SHOULDERS, TYPE B | | |
0020 2212-0475095 6.040 MILE | 410.00000 2476.40] 250.00000 1510.00| 500.00000 3020.00
CLEANING AND PREPARATION OF BASE | | |
0030 2212-5070310 101.000 sY | 165.00000 16665.00| 190.00000 19190.00] 190.00000 19190.00
PATCHES, FULL-DEPTH REPATIR | | |
0040 2214-5145150 84100.000 sSY | 0.47000 39527.00| 0.77000 64757.00| 0.81000 68121.00
PAVEMENT SCARIFICATION | | |
0050 2303-0031750 17768.000 TON | 30.80000 547254 .40 29.65000 526821.20] 32.05000 569464.40
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 3/4 IN. MIX | | |
0060 2303-0033500 7826.000 TON | 33.10000 259040.60| 33.70000 263736.20] 36.85000 288388.10
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0070 2303-0245828 1536.000 TON | 582.10000 894105.60| 590.00000 906240.00 | 576.60000 885657.60
ASPHALT BINDER, PG 58-28 | | \
0080 2303-6911000 LUMP | 4450.00000 4450.00| 1500.00000 1500.00| 2500.00000 2500.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0090 2303-9091010 2.000 EACH | 475.00000 950.00| 600.00000 1200.00| 600.00000 1200.00
RUMBLE STRIP PANEL (HMA SURFACE) | | |
0100 2315-8275025 790.000 TON | 16.75000 13232.50] 16.75000 13232.50] 16.00000 12640.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0110 2316-0000120 20410.000 EACH | 1.00000 20410.00| 1.00000 20410.00| 1.00000 20410.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
0120 2318-1001100 81400.000 SY | 1.61000 131054.00| 1.61500 131461.00| 1.61000 131054.00
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0130 2318-1001220 313.400 TON | 616.00000 193054.40| 620.00000 194308.00| 616.00000 193054.40
ASPHALT STABILIZING AGENT (FOAMED | | |
ASPHALT) | | |
0140 2527-9263109 1543.000 STA | 10.40000 16047.20| 9.00000 13887.00] 9.00000 13887.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0150 2528-8445110 LUMP | 5805.00000 5805.00 | 3250.00000 3250.00] 3250.00000 3250.00
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 3
Bid Order: 151 Contract ID: 48-C048-068 Primary County: IOWA
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) PE140 | ( 2 ) MA810 | ( 3 ) NOO81
|PELLING, L.L. CO., INC. |[MATHY CONSTRUCTION CO. [NORRIS ASPHALT PAVING CO., LC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0160 2528-8445113 180.000 EACH | 345.00000 62100.00| 345.00000 62100.00| 345.00000 62100.00
FLAGGERS | | |
0170 2528-8445115 45.000 EACH | 515.00000 23175.00| 515.00000 23175.00| 515.00000 23175.00
PILOT CARS | | |
0180 2533-4980005 LUMP | 65176.00000 65176.00| 60500.00000 60500.00 | 70500.00000 70500.00
MOBILIZATION | | |
SECTION TOTALS | S 2,417,970.60] $ 2,430,725.40] $ 2,485,531.50
—————————————————————————————————————————— ittt it ettt L TP
|

CONTRACT TOTALS $ 2,417,970.60] $ 2,430,725.40] $ 2,485,531.50




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 152 1
Bid Order: 152 Contract ID: 75-1402-017 Primary County: PLYMOUTH
Letting Date: 140617 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to OMG MIDWEST D/B/A TRI-STATE PAVING
Contract Period: 140 WORK DAYS Late Start Date: 04/06/15

Project: STPN-140-2(17)--2J-75
Work Type: HMA RESURFACING WITH MILLING
County: PLYMOUTH Prj Awd Amt: $5,735,491.35
Route: IOWA 140
Location: FROM MAIN ST. IN KINGSLEY N. TO IA. 3

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 0.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING $ 5,735,491.35 100.00 %
2 HE400 HENNINGSEN CONSTRUCTION, INC. $ 6,175,418.32 107.67 %
3 WES540 WESTERN ENGINEERING CO., INC. $ 6,308,795.62 109.99 %
4 KNO36 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $ 6,324,852.88 110.27 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 2
Bid Order: 152 Contract ID: 75-1402-017 Primary County: PLYMOUTH
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) 0.053 | ( 2 ) HE400 | ( 3 ) WE540
| OMG MIDWEST D/B/A TRI-STATE | HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 1034.000 UNIT | 22.00000 22748.00| 79.00000 81686.00| 22.50000 23265.00
CLEARING AND GRUBBING | | |
0020 2102-0425070 133.800 TON | 38.00000 5084.40] 40.00000 5352.00] 21.50000 2876.70
SPECIAL BACKFILL | | |
0030 2102-2625000 1762.600 CY | 22.00000 38777.20| 26.10000 46003.86| 22.50000 39658.50
EMBANKMENT-IN-PLACE | | |
0040 2121-7425020 2889.500 TON | 30.75000 88852.13| 31.73000 91683.84| 34.00000 98243.00
GRANULAR SHOULDERS, TYPE B | | |
0050 2122-5500060 424.300 sY | 25.00000 10607.50] 42.24000 17922 .43 | 45.00000 19093.50
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0060 2123-7450000 14.900 sTA | 350.00000 5215.00] 500.00000 7450.00 350.00000 5215.00
SHOULDER CONSTRUCTION, EARTH | | |
0070 2212-0475095 15.800 MILE | 486.00000 7678.80] 400.00000 6320.00] 800.00000 12640.00
CLEANING AND PREPARATION OF BASE | | |
0080 2212-5070310 1085.900 SY | 93.61000 101651.10]| 112.35000 122000.87| 116.00000 125964.40
PATCHES, FULL-DEPTH REPAIR | | |
0090 2212-5070330 36.000 EACH | 50.00000 1800.00| 112.35000 4044.60| 120.00000 4320.00
PATCHES BY COUNT (REPAIR) | | |
0100 2212-5075001 82.000 TON | 147.00000 12054.00] 175.00000 14350.00| 300.00000 24600.00
HOT MIX ASPHALT SURFACE PATCHES | | |
0110 2213-2713300 8446.900 CY | 15.85000 133883.37| 9.56000 80752.36| 16.00000 135150.40
EXCAVATION, CLASS 13, FOR WIDENING | | |
0120 2213-8200000 10690.200 TON | 33.00000 352776.60] 35.53000 379822.81] 41.00000 438298.20
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0130 2214-5145160 34243.300 TON | 7.65000 261961.25] 7.19000 246209.33| 11.00000 376676.30
PAVEMENT SCARIFICATION | | |
0140 2303-0032500 21110.500 TON | 29.75000 628037.38]| 31.03000 655058.82 | 34.50000 728312.25
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | \
0150 2303-0033503 20784.500 TON | 30.00000 623535.00| 32.28000 670923.66| 39.50000 820987.75
HOT MIX ASPHALT MIXTURE (1,000,000 | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-3 | | |
0160 2303-0245828 641.400 TON | 575.00000 368805.00] 635.50000 407609.70| 550.00000 352770.00
ASPHALT BINDER, PG 58-28 | | |
0170 2303-0246422 2513.800 TON | 585.00000 1470573.00| 635.50000 1597519.90| 550.00000 1382590.00
| | |

ASPHALT BINDER, PG 64-22



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 3
Bid Order: 152 Contract ID: 75-1402-017 Primary County: PLYMOUTH
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) 0.053 | ( 2 ) HE400 | ( 3 ) WE540
|OMG MIDWEST D/B/A TRI-STATE | HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0180 2303-6911000 LUMP | 21200.00000 21200.00] 6000.00000 6000.00 | 7000.00000 7000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0190 2315-8275055 177.400 TON | 25.10000 4452.74| 35.00000 6209.00 | 65.00000 11531.00
SURFACING, DRIVEWAY | | |
0200 2401-6745650 LUMP | 3850.00000 3850.00] 2500.00000 2500.00] 4000.00000 4000.00
REMOVAL OF EXISTING STRUCTURES | | |
0210 2414-7200010 9.000 EACH | 2100.00000 18900.00 | 3016.00000 27144.00] 2150.00000 19350.00
SAFETY GRATE, TYPE 1, CULVERT | | |
0220 2414-7200020 4.000 EACH | 2400.00000 9600.00 | 4127.50000 16510.00| 2450.00000 9800.00
SAFETY GRATE, TYPE 2, CULVERT | | |
0230 2414-7200030 2.000 EACH | 3500.00000 7000.00] 13598.00000 27196.00| 3550.00000 7100.00
SAFETY GRATE, TYPE 3, CULVERT | | |
0240 2416-0100024 2.000 EACH | 985.00000 1970.00] 1575.00000 3150.00] 1000.00000 2000.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0250 2416-0100036 2.000 EACH | 1885.00000 3770.00] 2320.00000 4640.00] 1900.00000 3800.00
APRONS, CONCRETE, 36 IN. DIA. | | |
0260 2416-0100042 3.000 EACH | 2200.00000 6600.00 | 2800.00000 8400.00| 2250.00000 6750.00
APRONS, CONCRETE, 42 IN. DIA. | | |
0270 2416-0100054 3.000 EACH | 2850.00000 8550.00] 3750.00000 11250.00| 2900.00000 8700.00
APRONS, CONCRETE, 54 IN. DIA. | | |
0280 2416-0101036 24.000 EACH | 650.00000 15600.00 | 2100.00000 50400.00 | 660.00000 15840.00
REMOVE AND REINSTALL CONCRETE PIPE | |
APRONS LESS THAN OR EQUAL TO 36 IN. | | |
0290 2416-1160024 32.000 LF | 115.00000 3680.00] 60.00000 1920.00] 120.00000 3840.00
CULVERT, CONCRETE ENTRANCE PIPE, 24 IN. | | |
DIA. | | |
0300 2416-1180024 32.000 LF | 120.00000 3840.00] 60.00000 1920.00] 122.00000 3904.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | |
0310 2416-1180030 96.000 LF | 145.00000 13920.00| 102.00000 9792.00 | 150.00000 14400.00
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. | | |
0320 2416-1180036 112.000 LF | 185.00000 20720.00] 130.00000 14560.00 | 190.00000 21280.00
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
DIA. | \ \
0330 2416-1180042 112.000 LF | 210.00000 23520.00] 170.00000 19040.00| 215.00000 24080.00
CULVERT, CONCRETE ROADWAY PIPE, 42 IN. | |
DIA. | | |
0340 2417-1040018 80.000 LF | 36.00000 2880.00] 43.00000 3440.00] 37.00000 2960.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
| | |

18 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING,

WATERBORNE OR

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 4
Bid Order: 152 Contract ID: 75-1402-017 Primary County: PLYMOUTH
Letting Date: 06/17/14 10:00 A.M.
| 1 ) 0.053 | ( 2 ) HE400 | ( 3 ) WE540
|OMG MIDWEST D/B/A TRI-STATE | HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0350 2417-1040024 510.000 LF | 42.00000 21420.00] 47.00000 23970.00] 43.00000 21930.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0360 2417-1040036 32.000 LF | 56.00000 1792.00] 65.00000 2080.00] 57.00000 1824.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
36 IN. DIA. | | |
0370 2435-0600010 4.000 EACH | 350.00000 1400.00] 795.00000 3180.00] 350.00000 1400.00
MANHOLE ADJUSTMENT, MINOR | | |
0380 2499-4000036 200.000 LF | 150.00000 30000.00 | 330.00000 66000.00 | 390.00000 78000.00
SLIPLINING EXISTING CULVERTS, LESS THAN | | |
OR EQUAL TO 36 IN. DIA. OR HEIGHT | | |
0390 2499-4000136 599.000 LF | 410.00000 245590.00 | 560.00000 335440.00 | 420.00000 251580.00
SLIPLINING EXISTING CULVERTS, GREATER | | |
THAN 36 IN. DIA. OR HEIGHT | | |
0400 2502-8212034 48205.000 LF | 5.18000 249701.90| 5.18000 249701.90| 5.40000 260307.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. \ \ \
0410 2502-8220196 196.000 EACH | 175.00000 34300.00 | 175.00000 34300.00 | 180.00000 35280.00
SUBDRAIN OUTLET, RF-19E | | \
0420 2505-4008120 750.000 LF | 3.00000 2250.00] 6.00000 4500.00] 3.00000 2250.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0430 2505-4008300 350.000 LF | 25.00000 8750.00| 41.50000 14525.00 | 26.00000 9100.00
STEEL BEAM GUARDRAIL | | |
0440 2505-4008400 12.000 EACH | 2000.00000 24000.00] 1585.00000 19020.00 | 2100.00000 25200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0450 2505-4021010 12.000 EACH | 250.00000 3000.00] 325.00000 3900.00] 255.00000 3060.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0460 2505-4021700 12.000 EACH | 2000.00000 24000.00] 2175.00000 26100.00] 2100.00000 25200.00
STEEL BEAM GUARDRATL END TERMINAL | | |
0470 2506-4984000 50.300 CY | 440.00000 22132.00] 690.00000 34707.00 | 355.00000 17856.50
FLOWABLE MORTAR | | |
0480 2507-3250005 208.300 SY | 3.50000 729.05| 20.00000 4166.00] 3.60000 749.88
ENGINEERING FABRIC | | |
0490 2507-6800061 157.100 TON | 55.00000 8640.50] 40.00000 6284.00 | 56.00000 8797.60
REVETMENT, CLASS E | | |
0500 2510-6745850 2756.000 SY | 20.00000 55120.00 | 7.50000 20670.00| 20.50000 56498.00
REMOVAL OF PAVEMENT | | |
0510 2527-9263109 7204.460 STA | 7.50000 54033.45| 7.50000 54033.45| 7.60000 54753.90
| \ \
| | |

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 5
Bid Order: 152 Contract ID: 75-1402-017 Primary County: PLYMOUTH
Letting Date: 06/17/14 10:00 A.M.
1 ) 0.053 2 ) HE400 3 ) WE540

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0520 2528-8400256 3.000 EACH
TEMPORARY TRAFFIC SIGNALS

0530 2528-8445110 LUMP
TRAFFIC CONTROL

0540 2528-8445113 560.000 EACH
FLAGGERS

0550 2528-8445115 100.000 EACH
PILOT CARS

0560 2529-2242304 4.000 EACH
CD JOINT ASSEMBLY

0570 2529-5070110 73.400 SY
PATCHES, FULL-DEPTH FINISH, BY AREA

0580 2529-5070120 2.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0590 2529-8174010 876.100 SY
SUBBASE (PATCHES)

0600 2529-8174050 25.000 EACH
PATCH SUBDRAIN

0610 2529-8202000 2.000 EACH
RUMBLE STRIP PANEL (IN FULL DEPTH PATCH

0620 2533-4980005 LUMP
MOBILIZATION

0630 2548-0000100 1536.600 STA
MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

0640 2548-0000110 1664.800 GAL
ASPHALT EMULSION FOR FOG SEAL (SHOULDER
RUMBLE STRIPS)

0650 2599-9999005 2.000 EACH
('"EACH' ITEM) BEVELED PIPE 54 INCH

0660 2602-0000020 2520.000 LF
SILT FENCE

0670 2602-0000101 2520.000 LF

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0680 2602-0000309 200.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

0690 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

(
OMG MIDWEST D/B/A TRI-STATE
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IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 6
Bid Order: 152 Contract ID: 75-1402-017 Primary County: PLYMOUTH
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) 0.053 | ( 2 ) HE400 | ( 3 ) WE540
|OMG MIDWEST D/B/A TRI-STATE | HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0700 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 5,616,045.35| $ 6,042,735.81| $ 6,175,363.62
—————————————————————————————————————————— o
SECTION 0002 DESIGN NO. 1213; REPAIRS TO A 30'-0 X 28' CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0710 2403-0100000 1.400 CY | 4000.00000 5600.00] 6595.05000 9233.07| 6700.00000 9380.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0720 2404-7775005 294.000 LB | 3.00000 882.00] 5.65000 1661.10] 6.00000 1764.00
REINFORCING STEEL, EPOXY COATED | | |
SECTION TOTALS | S 6,482.00] S 10,894.17] S 11,144.00
—————————————————————————————————————————— F o
SECTION 0003 DESIGN NO. 1113; REPAIRS TO A 75'-0 X 28' CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0730 2403-0100000 1.400 CY | 4000.00000 5600.00] 6595.05000 9233.07| 6700.00000 9380.00
STRUCTURAL CONCRETE (MISCELLANEQOUS) | | |
0740 2404-7775005 294.000 LB | 3.00000 882.00] 5.65000 1661.10] 6.00000 1764.00
REINFORCING STEEL, EPOXY COATED | | |
SECTION TOTALS | S 6,482.00] S 10,894.17] S 11,144.00
—————————————————————————————————————————— R it et
SECTION 0004 DESIGN NO. 1013; REPAIRS TO A 175'-0 X 28'-0 CONTINUOUS I-BEAM BRIDGE
\ \ \
0750 2403-0100000 1.400 CY | 4000.00000 5600.00] 6595.05000 9233.07| 6700.00000 9380.00
STRUCTURAL CONCRETE (MISCELLANEOQOUS) | | |
0760 2404-7775005 294.000 LB | 3.00000 882.00] 5.65000 1661.10] 6.00000 1764.00
REINFORCING STEEL, EPOXY COATED | | |
SECTION TOTALS | S 6,482.00] S 10,894.17| S 11,144.00
—————————————————————————————————————————— e
SECTION 0005 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\ \ \
0770 2303-7000610 21000.000 EACH | 1.00000 21000.00] 1.00000 21000.00] 1.00000 21000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | \
0780 2303-7000620 21000.000 EACH | 1.00000 21000.00] 1.00000 21000.00] 1.00000 21000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0790 2317-7000120 58000.000 EACH | 1.00000 58000.00 | 1.00000 58000.00 | 1.00000 58000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 100,000.00] S 100,000.00] S 100,000.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 5,735,491.35| S 6,175,418.32| S 6,308,795.62



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 7
Bid Order: 152 Contract ID: 75-1402-017 Primary County: PLYMOUTH
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) 0.053 | ( 2 ) HE400 | ( 3 ) WE540
|OMG MIDWEST D/B/A TRI-STATE | HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
———————————————— T T TR




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 8
Bid Order: 152 Contract ID: 75-1402-017 Primary County: PLYMOUTH
Letting Date: 06/17/14 10:00 A.M.
4 ) KNO36 ( ) ( )

(
KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| I I
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2101-0850002 1034.000 UNIT | 59.00000 61006.00 | |
CLEARING AND GRUBBING | | I
0020 2102-0425070 133.800 TON | 85.23000 11403.77| |
SPECIAL BACKFILL | |
0030 2102-2625000 1762.600 CY | 20.00000 35252.00 | |
EMBANKMENT-IN-PLACE | | |
0040 2121-7425020 2889.500 TON | 47.10000 136095.45| I
GRANULAR SHOULDERS, TYPE B | | |
0050 2122-5500060 424.300 SY | 89.30000 37889.99] |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0060 2123-7450000 14.900 STA | 588.26000 8765.07| I
SHOULDER CONSTRUCTION, EARTH | | |
0070 2212-0475095 15.800 MILE | 100.00000 1580.00 | I
CLEANING AND PREPARATION OF BASE | | |
0080 2212-5070310 1085.900 SY | 93.61000 101651.10] |
PATCHES, FULL-DEPTH REPAIR | | I
0090 2212-5070330 36.000 EACH | 50.00000 1800.00 | |
PATCHES BY COUNT (REPAIR) | | I
0100 2212-5075001 82.000 TON | 190.00000 15580.00 | |
HOT MIX ASPHALT SURFACE PATCHES | | |
0110 2213-2713300 8446.900 CY | 18.06000 152551.01 | |
EXCAVATION, CLASS 13, FOR WIDENING | | |
0120 2213-8200000 10690.200 TON | 41.55000 444177.81] I
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0130 2214-5145160 34243.300 TON | 10.66000 365033.58] I
PAVEMENT SCARIFICATION | | |
0140 2303-0032500 21110.500 TON | 26.87000 567239.14| |
HOT MIX ASPHALT MIXTURE (1,000,000 I | I
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0150 2303-0033503 20784.500 TON | 27.99000 581758.16]| I
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-3 I I I
0160 2303-0245828 641.400 TON | 685.17000 439468.04 | |
ASPHALT BINDER, PG 58-28 | | I
0170 2303-0246422 2513.800 TON | 685.17000 1722380.35] |
| | |

ASPHALT BINDER, PG 64-22



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

CULVERT, CORRUGATED METAL ENTRANCE PIPE
18 IN. DIA.

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 9
Bid Order: 152 Contract ID: 75-1402-017 Primary County: PLYMOUTH
Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) KNO36 | ( ) | ( )
|[KNIFE RIVER MIDWEST LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0180 2303-6911000 LUMP | 3850.00000 3850.00] |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0190 2315-8275055 177.400 TON | 60.00000 10644.00] |
SURFACING, DRIVEWAY | | |
0200 2401-6745650 LUMP | 1000.00000 1000.00] \
REMOVAL OF EXISTING STRUCTURES | | |
0210 2414-7200010 9.000 EACH | 3550.00000 31950.00] |
SAFETY GRATE, TYPE 1, CULVERT | | |
0220 2414-7200020 4.000 EACH | 4350.00000 17400.00| |
SAFETY GRATE, TYPE 2, CULVERT | | |
0230 2414-7200030 2.000 EACH | 6450.00000 12900.00| |
SAFETY GRATE, TYPE 3, CULVERT | | |
0240 2416-0100024 2.000 EACH | 940.00000 1880.00| |
APRONS, CONCRETE, 24 IN. DIA. | | |
0250 2416-0100036 2.000 EACH | 1500.00000 3000.00| \
APRONS, CONCRETE, 36 IN. DIA. | | |
0260 2416-0100042 3.000 EACH | 2200.00000 6600.00] |
APRONS, CONCRETE, 42 IN. DIA. | | |
0270 2416-0100054 3.000 EACH | 3600.00000 10800.00| |
APRONS, CONCRETE, 54 IN. DIA. | | |
0280 2416-0101036 24.000 EACH | 700.00000 16800.00| |
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS LESS THAN OR EQUAL TO 36 IN. | | |
0290 2416-1160024 32.000 LF | 82.00000 2624.00] |
CULVERT, CONCRETE ENTRANCE PIPE, 24 IN. | | |
DIA. | | |
0300 2416-1180024 32.000 LF | 82.00000 2624.00] |
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | \
0310 2416-1180030 96.000 LF | 96.00000 9216.00] |
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | |
DIA. | | |
0320 2416-1180036 112.000 LF | 120.00000 13440.00]| |
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | |
DIA. | | |
0330 2416-1180042 112.000 LF | 152.00000 17024.00] \
CULVERT, CONCRETE ROADWAY PIPE, 42 IN. | | |
DIA. | | I
0340 2417-1040018 80.000 LF | 24.00000 1920.00| |
| | |
| | \



Bid Order: 152

Letting Date: 06/17/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

75-1402-017

Run Date: 07/21/14
Page: 152 10

Primary County: PLYMOUTH

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0350 2417-1040024 510.000 LF
CULVERT, CORRUGATED METAL ENTRANCE PIPE
24 IN. DIA.

0360 2417-1040036 32.000 LF
CULVERT, CORRUGATED METAL ENTRANCE PIPE
36 IN. DIA.

0370 2435-0600010 4.000 EACH
MANHOLE ADJUSTMENT, MINOR

0380 2499-4000036 200.000 LF
SLIPLINING EXISTING CULVERTS, LESS THAN
OR EQUAL TO 36 IN. DIA. OR HEIGHT

0390 2499-4000136 599.000 LF
SLIPLINING EXISTING CULVERTS, GREATER
THAN 36 IN. DIA. OR HEIGHT

0400 2502-8212034 48205.000 LF
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN
DIA.

0410 2502-8220196 196.000 EACH
SUBDRAIN OUTLET, RF-19E

0420 2505-4008120 750.000 LF
REMOVAL OF STEEL BEAM GUARDRAIL

0430 2505-4008300 350.000 LF
STEEL BEAM GUARDRAIL

0440 2505-4008400 12.000 EACH
STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

0450 2505-4021010 12.000 EACH
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED

0460 2505-4021700 12.000 EACH
STEEL BEAM GUARDRAIL END TERMINAL

0470 2506-4984000 50.300 CY
FLOWABLE MORTAR

0480 2507-3250005 208.300 sY
ENGINEERING FABRIC

0490 2507-6800061 157.100 TON
REVETMENT, CLASS E

0500 2510-6745850 2756.000 sSY
REMOVAL OF PAVEMENT

0510 2527-9263109 7204.460 STA

PAINTED PAVEMENT MARKING, WATERBORNE OR

SOLVENT-BASED
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KNIFE RIVER MIDWEST LLC

UNIT PRICE
_____________________________ +_____________________________
20400.00]

40.

50.

600.

150.

410.

175.

25.

2000.

250.

2000.

440.

52.

19.

00000

00000

00000

00000

00000

.50000

00000

.00000

00000

00000

00000

00000

00000

.00000

00000

70000

.50000

AMOUNT |

1600.

2400.

30000.

245590.

216922.

34300.

3750.

8750.

24000.

3000.

24000.

22132.

624.

8169.

54293.

54033.

0
0
0
0
5
0
0
0
0
0
0
0
9
2
2
4

0
0
0

0

0

0
0
0
0
0
0
0
0
0
0
5

(

UNIT PRICE

AMOUNT

UNIT PRICE AMOUNT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 11
Bid Order: 152 Contract ID: 75-1402-017 Primary County: PLYMOUTH
Letting Date: 06/17/14 10:00 A.M.
4 ) KNO36 ( ) ( )

(
KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0520 2528-8400256 3.000 EACH | 3100.00000 9300.00] \
TEMPORARY TRAFFIC SIGNALS | | |
0530 2528-8445110 LUMP | 7900.00000 7900.00 | |
TRAFFIC CONTROL | |
0540 2528-8445113 560.000 EACH | 345.00000 193200.00] |
FLAGGERS | \ \
0550 2528-8445115 100.000 EACH | 515.00000 51500.00 | |
PILOT CARS | | \
0560 2529-2242304 4.000 EACH | 130.00000 520.00] |
CD JOINT ASSEMBLY | | |
0570 2529-5070110 73.400 SY \ 180.00000 13212.00] \
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0580 2529-5070120 2.000 EACH | 400.00000 800.00] \
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0590 2529-8174010 876.100 SY | 14.00000 12265.40]| |
SUBBASE (PATCHES) \ \ \
0600 2529-8174050 25.000 EACH | 300.00000 7500.00 | |
PATCH SUBDRAIN | |
0610 2529-8202000 2.000 EACH | 550.00000 1100.00| |
RUMBLE STRIP PANEL (IN FULL DEPTH PATCH | | |
0620 2533-4980005 LUMP | 265337.00000 265337.00] |
MOBILIZATION | |
0630 2548-0000100 1536.600 STA | 12.00000 18439.20| \
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0640 2548-0000110 1664.800 GAL | 4.70000 7824 .56 | |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | \
0650 2599-9999005 2.000 EACH | 400.00000 800.00| |
('"EACH' ITEM) BEVELED PIPE 54 INCH | | |
0660 2602-0000020 2520.000 LF | 4.00000 10080.00 | |
SILT FENCE | | |
0670 2602-0000101 2520.000 LF | 0.50000 1260.00 | \
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0680 2602-0000309 200.000 LF | 8.00000 1600.00| |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | \ \
0690 2602-0010010 1.000 EACH | 500.00000 500.00| |
| | \

MOBILIZATIONS, EROSION CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 12
Bid Order: 152 Contract ID: 75-1402-017 Primary County: PLYMOUTH
Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) KNO36 | ( ) | ( )
|[KNIFE RIVER MIDWEST LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0700 2602-0010020 1.000 EACH | 1000.00000 1000.00] \
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 6,205,406.88| $ | $
—————————————————————————————————————————— o
SECTION 0002 DESIGN NO. 1213; REPAIRS TO A 30'-0 X 28' CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0710 2403-0100000 1.400 CY | 4000.00000 5600.00] |
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0720 2404-7775005 294.000 LB | 3.00000 882.00] |
REINFORCING STEEL, EPOXY COATED | | |
SECTION TOTALS | $ 6,482.00| $ | $
—————————————————————————————————————————— e i it e b e
SECTION 0003 DESIGN NO. 1113; REPAIRS TO A 75'-0 X 28' CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0730 2403-0100000 1.400 CY | 4000.00000 5600.00] |
STRUCTURAL CONCRETE (MISCELLANEQOUS) | | |
0740 2404-7775005 294.000 LB | 3.00000 882.00] \
REINFORCING STEEL, EPOXY COATED | | |
SECTION TOTALS | $ 6,482.00| $ | $
—————————————————————————————————————————— R it e bt
SECTION 0004  DESIGN NO. 1013; REPAIRS TO A 175'-0 X 28'-0 CONTINUOUS I-BEAM BRIDGE
\ \ \
0750 2403-0100000 1.400 CY | 4000.00000 5600.00] |
STRUCTURAL CONCRETE (MISCELLANEOUS) | |
0760 2404-7775005 294.000 LB | 3.00000 882.00] |
REINFORCING STEEL, EPOXY COATED | | |
SECTION TOTALS | $ 6,482.00| $ | $
—————————————————————————————————————————— R e e
SECTION 0005 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\ \ \
0770 2303-7000610 21000.000 EACH | 1.00000 21000.00] |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | |
FACTOR) | | |
0780 2303-7000620 21000.000 EACH | 1.00000 21000.00] |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0790 2317-7000120 58000.000 EACH | 1.00000 58000.00 | |
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS \ $ 100,000.00] $ \ $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 6,324,852.88]| $ \ $



Bid Order: 152

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 75-1402-017

Run Date: 07/21/14
Page: 152 13

Primary County: PLYMOUTH

Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) KNO36 ¢ ) I ( )
|[KNIFE RIVER MIDWEST LLC | |
LINE NO / ITEM CODE / ALT [ | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 153 1
Bid Order: 153 Contract ID: 77-1425-624 Primary County: DALLAS
Letting Date: 140617 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to GRIMES ASPHALT AND PAVING CORPORATION
Contract Period: 25 WORK DAYS Late Start Date: 09/08/14

Project: STP-U-1425(624)--70-77
Work Type: HMA RESURFACING
County: POLK Prj Awd Amt: $659,804.90
Route: NW 142ND STREET
Location: IN THE CITY OF CLIVE, NW 142ND ST: FROM
HAWTHORN DR TO PINNA CLE POINTE DR

GRIMES ASPHALT AND PAVING CORPORATION
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 GR219 GRIMES ASPHALT AND PAVING CORPORATION $ 659,804.90 100.00 %
2 0.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $ 745,946.25 113.05 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 2
Bid Order: 153 Contract ID: 77-1425-624 Primary County: DALLAS
Letting Date: 06/17/14 10:00 A.M.
\ 1 ) GR219 | ( 2 ) 0.050 | ( )
| GRIMES ASPHALT AND PAVING CO |OMG D/B/A DES MOINES ASPHALT |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2105-8425005 925.000 CY | 38.00000 35150.00 | 31.00000 28675.00|
TOPSOIL, FURNISH AND SPREAD | | |
0020 2123-7450020 49.000 STA | 169.00000 8281.00] 77.00000 3773.00]
SHOULDER FINISHING, EARTH | | |
0030 2212-0475095 0.800 MILE | 608.00000 486.40| 7625.00000 6100.00 |
CLEANING AND PREPARATION OF BASE | | |
0040 2212-5070310 460.000 SY | 104.00000 47840.00 | 153.00000 70380.00 |
PATCHES, FULL-DEPTH REPATIR | | |
0050 2212-5070330 35.000 EACH | 150.00000 5250.00] 263.00000 9205.00 |
PATCHES BY COUNT (REPAIR) | | |
0060 2213-2713300 1389.000 CY | 13.00000 18057.00 | 28.00000 38892.00 |
EXCAVATION, CLASS 13, FOR WIDENING | | |
0070 2213-6745500 3.260 STA | 1200.00000 3912.00] 2105.00000 6862.30|
REMOVAL OF CURB | | |
0080 2214-5145150 582.000 SY | 15.00000 8730.00| 17.25000 10039.50|
PAVEMENT SCARIFICATION | | |
0090 2303-0031500 617.000 TON | 62.00000 38254.00 | 65.00000 40105.00|
HOT MIX ASPHALT MIXTURE (1,000,000 | |
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0100 2303-0032500 1669.000 TON | 58.00000 96802.00 | 55.00000 91795.00 |
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0110 2303-0033500 1669.000 TON | 58.00000 96802.00 | 58.00000 96802.00 |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | |
SPECTIAL FRICTION REQUIREMENT | | |
0120 2303-0246422 241.000 TON | 604.00000 145564.00] 576.20000 138864.20]
ASPHALT BINDER, PG 64-22 | | |
0130 2303-6911000 LUMP | 500.00000 500.00] 4000.00000 4000.00]
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0140 2435-0500000 6.000 EACH | 260.00000 1560.00] 630.00000 3780.00]
CASTING EXTENSION RINGS | | |
0150 2435-0600010 5.000 EACH | 1700.00000 8500.00| 1790.00000 8950.00]
MANHOLE ADJUSTMENT, MINOR | | |
0160 2511-6745900 297.000 SY | 10.00000 2970.00] 32.00000 9504.00 |
REMOVAL OF SIDEWALK | | |
0170 2511-7526006 362.000 SY | 51.00000 18462.00 | 74.00000 26788.00|
SIDEWALK, P.C. CONCRETE, 6 IN. | | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 3
Bid Order: 153 Contract ID: 77-1425-624 Primary County: DALLAS
Letting Date: 06/17/14 10:00 A.M.
1 ) GR219 2 ) 0.050 ( )

( ( \
GRIMES ASPHALT AND PAVING CO |OMG D/B/A DES MOINES ASPHALT |
\

LINE NO / ITEM CODE / ALT

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

\ \
\ \
\ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2511-7528101 240.000 SF | 42.00000 10080.00] 42.00000 10080.00]|
DETECTABLE WARNINGS | | |
0190 2512-1725256 326.000 LF | 34.00000 11084.00] 42.00000 13692.00]
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0200 2518-6910000 18.000 EACH | 165.00000 2970.00 | 158.00000 2844.00 |
SAFETY CLOSURE | |
0210 2524-9276010 65.000 LF | 11.00000 715.00] 10.00000 650.00]
PERFORATED SQUARE STEEL TUBE POSTS | | |
0220 2524-9276021 8.000 EACH | 44.00000 352.00] 42.00000 336.00]
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, BREAK-AWAY SOIL INSTALLATION | | |
0230 2524-9325001 45.000 SF | 24.00000 1080.00 | 23.25000 1046.25|
TYPE A SIGNS, SHEET ALUMINUM | | |
0240 2526-8285000 LUMP | 2000.00000 2000.00 | 7900.00000 7900.00 |
CONSTRUCTION SURVEY | | |
0250 2527-9263126 152.300 STA | 319.00000 48583.70| 305.00000 46451 .50 |
PERMANENT TAPE MARKINGS, PROFILED | \ \
PAVEMENT MARKING TAPE | | |
0260 2527-9263158 13.000 EACH | 396.00000 5148.00 | 380.00000 4940.00 |
PRE-CUT SYMBOLS AND LEGENDS, | | |
INTERSECTION MARKING TAPE | | |
0270 2528-8445110 LUMP | 6820.00000 6820.00] 6550.00000 6550.00|
TRAFFIC CONTROL | |
0280 2528-8445113 40.000 EACH | 345.00000 13800.00 | 345.00000 13800.00 |
FLAGGERS | | |
0290 2528-9290004 30.000 CDAY | 71.50000 2145.00 | 69.00000 2070.00 |
CHANGEABLE MESSAGE SIGNS, PORTABLE | | |
0300 2529-2242304 43.000 EACH | 125.00000 5375.00 | 437.00000 18791.00 ]|
CD JOINT ASSEMBLY | \ \
0310 2533-4980005 LUMP | 7200.00000 7200.00 | 15600.00000 15600.00 |
MOBILIZATION | |
0320 2549-0006320 4.000 EACH | 330.00000 1320.00| 685.00000 2740.00 |
URETHANE CHIMNEY SEAL | | |
0330 2601-2634100 1.200 ACRE | 700.00000 840.00 | 700.00000 840.00 |
MULCHING | | |
0340 2601-2636044 1.200 ACRE | 800.00000 960.00] 760.00000 912.00]
SEEDING AND FERTILIZING (URBAN) | | |
0350 2601-2638352 78.000 SQ | 14.50000 1131.00] 13.75000 1072.50]
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0360 2602-0000309 176.000 LF | 3.00000 528.00] 2.50000 440.00]
| | \
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 4
Bid Order: 153 Contract ID: 77-1425-624 Primary County: DALLAS
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) GR219 | ( 2 ) 0.050 \ )
| GRIMES ASPHALT AND PAVING CO |OMG D/B/A DES MOINES ASPHALT |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0370 2602-0000350 176.000 LF | 0.30000 52.80| 1.00000 176.00]
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
0380 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | S 659,804.90| S 745,946.25]| S
—————————————————————————————————————————— e et et et e EaTaia T C LR
CONTRACT TOTALS | S 659,804.90| S 745,946.25]| S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 154
Bid Order: 154 Contract ID: 79-0806-378 Primary County: POWESHIEK
Letting Date: 140617 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by MANATT'S, INC.
Contract Period: 110 WORK DAYS Specified Start Date: 09/03/14

Project: IMX-080-6(378)193--02-79
Work Type: HMA PAVED SHOULDER - NEW
County: POWESHIEK Prj Awd Amt: $7,189,813.91
Route: I-80
Location: FROM 1.1 MILE E. OF US 63 E. TO 0.35 MILE W.
OF CO. RD. V38 (OUTSIDE EBL/WBL)

MANATT'S, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 MA225 MANATT'S, INC. $ 17,189,813.91 100.00 %

1



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 2
Bid Order: 154 Contract ID: 79-0806-378 Primary County: POWESHIEK
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) MA225 | ( ) | ( )
|MANATT'S, INC. \ |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2713090 18795.000 CY | 25.10000 471754.50| \
EXCAVATION, CLASS 13, WASTE | | |
0020 2115-0100000 18819.000 CY | 40.90000 769697.10] |
MODIFIED SUBBASE | | |
0030 2122-5500080 112768.000 SY | 30.80000 3473254.40| |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0040 2303-6911000 LUMP | 13500.00000 13500.00] \
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0050 2402-2720100 496.000 CY | 28.00000 13888.00| \
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0060 2416-0100024 9.000 EACH | 2000.00000 18000.00] |
APRONS, CONCRETE, 24 IN. DIA. | | |
0070 2416-0100036 2.000 EACH | 2200.00000 4400.00| |
APRONS, CONCRETE, 36 IN. DIA. | | |
0080 2416-0101036 43.000 EACH | 800.00000 34400.00] |
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS LESS THAN OR EQUAL TO 36 IN. | | |
0090 2416-0101136 2.000 EACH | 850.00000 1700.00| |
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS GREATER THAN 36 IN. | | |
0100 2416-1541036 104.000 LF | 85.00000 8840.00 | |
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
LESS THAN OR EQUAL TO 36 IN. | | |
0110 2416-1541136 8.000 LF | 140.00000 1120.00| |
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
GREATER THAN 36 IN. | | |
0120 2499-6000100 2006.000 LF | 70.00000 140420.00| |
CLEAN OUT PIPE CULVERT | | |
0130 2502-8212034 70306.000 LF | 8.85000 622208.10| |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0140 2502-8220196 515.000 EACH | 250.00000 128750.00| |
SUBDRAIN OUTLET, RF-19E | | \
0150 2502-8220197 210.000 EACH | 425.00000 89250.00| |
SUBDRAIN OUTLET (RF-19F) | | |
0160 2510-6745850 112768.000 SY | 5.70000 642777 .60 | |
| | |

REMOVAL OF PAVEMENT



Bid Order: 154
Letting Date: 06/17/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

79-0806-378

Run Date: 07/21/14
Page: 154 3

Primary County: POWESHIEK

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0170 2527-9263109 1279.080 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0180 2528-8445110 LUMP
TRAFFIC CONTROL

0190 2528-9290050 70.000 CDAY
PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

0200 2533-4980005 LUMP
MOBILIZATION

0210 2548-0000200 2290.600 STA
MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

0220 2601-2634100 0.930 ACRE
MULCHING

0230 2601-2636043 0.930 ACRE
SEEDING AND FERTILIZING (RURAL)

0240 2602-0000312 1836.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0250 2602-0000350 1836.000 LF
REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

0260 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0270 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

1)
ANATT'S,

=

15.

121788.

85.

534090.

27.

700.

1250.

500.

1000.

MA225
INC.

75000

00000

00000

00000

00000

00000

00000

.00000

.75000

00000

00000

AMOUNT |

20145.

121788.
5950.
534090.

61846.

651.
1162.

7344.

1377.

500.
1000.
7,189,813.

7,189,813.

51]

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14
VENDOR RANKING Page: 155
Bid Order: 155 Contract ID: 82-1301-030 Primary County: SCOTT
Letting Date: 140617 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by BRANDT CONST. CO. & SUBSID
Contract Period: 60 WORK DAYS Late Start Date: 07/21/14
Project: STPN-130-1(30)--2J-82 Project: STPN-130-1(31)--2J-82
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING Work Type: HMA RESURFACING
County: SCOTT Prj Awd Amt: $2,381,919.27 County: SCOTT Prj Awd Amt: $1,082,698.45
Route: IOWA 130 Route: IOWA 130
Location: FROM CO. RD. Y-52 SE TO 83RD ST. IN Location: IN THE CITY OF DAVENPORT FROM 83RD ST. SE
DAVENPORT TO 76TH ST.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY S 3,464,617.72 100.00 %
2 MCO61 MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO $ 3,941,089.81 113.75 %



IOWA DEPARTMENT OF TRANSPORTATION

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE

LABORATORY VOIDS (FORMULA - BY PAY

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 2
Bid Order: 155 Contract ID: 82-1301-030 Primary County: SCOTT
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) BR1O1 | ( 2 ) MCO61 \ )
|BRANDT CONST. CO. & SUBSID |[MCCARTHY IMPROVEMENT COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS STPN-130-1(30)--2J-82
\ \ \
0010 2102-2625000 125.000 CY | 20.00000 2500.00| 48.25000 6031.25]|
EMBANKMENT-IN-PLACE | | |
0020 2102-4560000 1.000 STA | 520.00000 520.00] 555.00000 555.00]
LOCATING TILE LINES | | |
0030 2105-8425005 583.000 CY | 23.00000 13409.00] 29.75000 17344.25|
TOPSOIL, FURNISH AND SPREAD | | |
0040 2121-7425020 7348.000 TON | 19.00000 139612.00| 19.00000 139612.00|
GRANULAR SHOULDERS, TYPE B | | |
0050 2125-2225050 3.500 STA | 1100.00000 3850.00] 455.00000 1592.50]
RESHAPING DITCHES | | |
0060 2212-0475095 3.100 MILE | 2000.00000 6200.00| 4250.00000 13175.00]
CLEANING AND PREPARATION OF BASE | | |
0070 2212-5070310 475.700 SY | 114.50000 54467.65| 157.00000 74684.90|
PATCHES, FULL-DEPTH REPATIR | | |
0080 2212-5070330 25.000 EACH | 360.00000 9000.00] 425.00000 10625.00]
PATCHES BY COUNT (REPAIR) | | |
0090 2213-2713300 2397.000 CY | 17.25000 41348.25| 40.50000 97078.50]
EXCAVATION, CLASS 13, FOR WIDENING | |
0100 2213-8200000 1888.000 TON | 36.50000 68912.00| 43.25000 81656.00|
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0110 2214-5145150 10856.000 SY \ 2.25000 24426.00| 2.55000 27682.80|
PAVEMENT SCARIFICATION | | |
0120 2214-7450050 325.000 sSTA | 19.50000 6337.50]| 27.00000 8775.00|
BLADING AND SHAPING SHOULDER MATERIAL | | |
0130 2303-0032500 7522.000 TON | 36.25000 272672.50] 42.75000 321565.50]
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0140 2303-0033504 6209.000 TON | 35.50000 220419.50] 42.75000 265434.75]
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-4 | | |
0150 2303-0246428 934.100 TON | 675.00000 630517.50| 655.00000 611835.50]|
ASPHALT BINDER, PG 64-28 | | |
0160 2303-6911000 LUMP | 3100.00000 3100.00] 7500.00000 7500.00 |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0170 2303-7000610 6684.000 EACH | 1.00000 6684.00| 1.00000 6684.00|
| | |
| | |
| | |
| | \

FACTOR)



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 07/21/14
Page: 155 3

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18

Bid Order: 155 Contract ID: 82-1301-030 Primary County: SCOTT
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) BR101 | ( 2 ) MCo61 | ( )
| BRANDT CONST. & SUBSID |MCCARTHY IMPROVEMENT COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e ettt e et ittt e e P e
0180 2303-7000620 6684.000 EACH | 1.00000 6684.00] 1.00000 6684.00]
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | I
0190 2315-8275055 5.000 TON | 51.50000 257.50] 52.00000 260.00]
SURFACING, DRIVEWAY | | |
0200 2317-7000120 16178.000 EACH | 1.00000 16178.00| 1.00000 16178.00|
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | \
0210 2318-1001100 38720.000 SY | 3.90000 151008.00| 4.50000 174240.00|
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0220 2318-1001220 208.300 TON | 675.00000 140602.50| 610.00000 127063.00|
ASPHALT STABILIZING AGENT (FOAMED | | |
ASPHALT) | \ \
0230 2401-6750001 LUMP | 7100.00000 7100.00] 2375.00000 2375.00]
REMOVALS, AS PER PLAN | | |
0240 2414-7200010 2.000 EACH | 4650.00000 9300.00| 4300.00000 8600.00]
SAFETY GRATE, TYPE 1, CULVERT | | |
0250 2416-0100018 2.000 EACH | 1300.00000 2600.00] 2375.00000 4750.00]
APRONS, CONCRETE, 18 IN. DIA. | | |
0260 2416-0100024 3.000 EACH | 1400.00000 4200.00] 2425.00000 7275.00]
APRONS, CONCRETE, 24 IN. DIA. | | |
0270 2416-0100030 4.000 EACH | 1450.00000 5800.00] 2550.00000 10200.00|
APRONS, CONCRETE, 30 IN. DIA. | | \
0280 2416-0101036 3.000 EACH | 620.00000 1860.00] 1025.00000 3075.00]
REMOVE AND REINSTALL CONCRETE PIPE | |
APRONS LESS THAN OR EQUAL TO 36 IN. | | |
0290 2416-0101136 4.000 EACH | 975.00000 3900.00] 950.00000 3800.00|
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS GREATER THAN 36 IN. | | |
0300 2416-1180042 8.000 LF | 170.00000 1360.00] 238.00000 1904.00]
CULVERT, CONCRETE ROADWAY PIPE, 42 IN. | | |
DIA. | | \
0310 2416-1541036 10.000 LF | 81.00000 810.00] 110.00000 1100.00]
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
LESS THAN OR EQUAL TO 36 IN. \ \ \
0320 2417-0225018 28.000 EACH | 215.00000 6020.00| 200.00000 5600.00|
APRONS, METAL, 18 IN. DIA. | | \
0330 2422-1722018 309.000 LF | 33.00000 10197.00] 35.00000 10815.00]
| | |
\ \ \

IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 4
Bid Order: 155 Contract ID: 82-1301-030 Primary County: SCOTT
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) BR10O1 | ( 2 ) MCO61l | ( )
|BRANDT CONST. CO. & SUBSID |[MCCARTHY IMPROVEMENT COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
0340 2502-8212034 17283.700 LF | 7.60000 131356.12| 6.15000 106294.76|
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0350 2502-8215108 70.000 LF | 31.00000 2170.00] 27.00000 1890.00|
SUBDRAIN, CORRUGATED METAL PIPE, 8 IN. | |
DIA. | | |
0360 2502-8220196 68.000 EACH | 205.00000 13940.00] 300.00000 20400.00|
SUBDRAIN OUTLET, RF-19E | | |
0370 2527-9263109 1400.700 STA | 12.00000 16808.40| 10.75000 15057.53]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0380 2527-9263137 6.000 EACH | 84.00000 504.00] 75.00000 450.00]|
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0390 2528-8445110 LUMP | 3800.00000 3800.00| 25000.00000 25000.00 |
TRAFFIC CONTROL | |
0400 2528-8445113 180.000 EACH | 685.00000 123300.00| 685.00000 123300.00]|
FLAGGERS | | |
0410 2528-8445115 45.000 EACH | 1025.00000 46125.00 | 1025.00000 46125.00]
PILOT CARS | | |
0420 2529-0400057 214.200 TON | 67.00000 14351.40| 218.00000 46695.60|
HOT MIX ASPHALT (COMPOSITE SECTION) | |
0430 2533-4980005 LUMP | 150000.00000 150000.00] 121675.00000 121675.00]
MOBILIZATION | |
0440 2548-0000100 244.000 STA | 8.00000 1952.00| 19.50000 4758.00|
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | \ \
0450 2548-0000110 264.300 GAL | 11.50000 3039.45] 14.75000 3898.43|
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0460 2602-0000020 100.000 LF | 1.75000 175.00] 1.55000 155.00]
SILT FENCE | | |
0470 2602-0000030 450.000 LF | 2.20000 990.00| 2.00000 900.00|
SILT FENCE FOR DITCH CHECKS | | |
0480 2602-0000071 550.000 LF | 0.10000 55.00| 0.10000 55.00|
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0490 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0500 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 2,381,919.27| S 2,593,905.27| S
—————————————————————————————————————————— o

SECTION 0002 ROADWAY ITEMS

STPN-130-1(31)--2J-82
\



IOWA DEPARTMENT OF TRANSPORTATION

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 5
Bid Order: 155 Contract ID: 82-1301-030 Primary County: SCOTT
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) BR1O1 | ( 2 ) MCO61 \ )
|BRANDT CONST. CO. & SUBSID |[MCCARTHY IMPROVEMENT COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0510 2102-2625000 320.000 CY | 23.00000 7360.00| 25.25000 8080.00|
EMBANKMENT-IN-PLACE | | |
0520 2105-8425005 160.000 CY | 24.00000 3840.00] 54.75000 8760.00 |
TOPSOIL, FURNISH AND SPREAD | | |
0530 2121-7425020 360.000 TON | 23.00000 8280.00| 26.75000 9630.00|
GRANULAR SHOULDERS, TYPE B | | |
0540 2212-0475095 1.200 MILE | 3500.00000 4200.00] 3150.00000 3780.00|
CLEANING AND PREPARATION OF BASE | | |
0550 2212-5070310 596.000 SY | 139.75000 83291.00| 150.00000 89400.00|
PATCHES, FULL-DEPTH REPATIR | | |
0560 2212-5070330 56.000 EACH | 421.00000 23576.00| 285.00000 15960.00|
PATCHES BY COUNT (REPAIR) | | |
0570 2212-5075001 10.000 TON | 300.00000 3000.00| 210.00000 2100.00|
HOT MIX ASPHALT SURFACE PATCHES | | |
0580 2213-2713300 1238.000 CY | 21.00000 25998.00 | 38.00000 47044.00|
EXCAVATION, CLASS 13, FOR WIDENING | |
0590 2213-8200000 2508.000 TON | 38.00000 95304.00]| 34.00000 85272.00|
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0600 2214-5145160 431.000 TON | 49.00000 21119.00] 54.00000 23274.00|
PAVEMENT SCARIFICATION | | |
0610 2214-7450050 99.900 sSTA | 26.00000 2597.40] 43.00000 4295.70|
BLADING AND SHAPING SHOULDER MATERIAL | | |
0620 2303-0062500 2697.800 TON | 37.25000 100493.05]| 58.00000 156472.40|
HOT MIX ASPHALT MIXTURE (30,000,000 | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0630 2303-0063502 2802.600 TON | 37.25000 104396.85| 59.00000 165353.40]|
HOT MIX ASPHALT MIXTURE (30,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-2 | | |
0640 2303-0247022 480.000 TON | 675.00000 324000.00| 710.00000 340800.00|
ASPHALT BINDER, PG 70-22 | | |
0650 2303-6911000 LUMP | 1675.00000 1675.00| 4500.00000 4500.00|
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0660 2303-7000610 4005.000 EACH | 1.00000 4005.00| 1.00000 4005.00|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | \
0670 2303-7000620 4005.000 EACH | 1.00000 4005.00| 1.00000 4005.00|
| | |
| | |
| | |

FIELD VOIDS (FORMULA - BY PAY FACTOR)



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 07/21/14
Page: 155 6

Bid Order: 155 Contract ID: 82-1301-030 Primary County: SCOTT
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) BR10O1 | ( 2 ) MCO61l | ( )
| BRANDT CONST. & SUBSID |[MCCARTHY IMPROVEMENT COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0680 2317-7000120 7707.000 EACH | 1.00000 7707.00| 1.00000 7707.00 |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
0690 2502-8212034 2980.000 LF | 8.35000 24883.00| 7.00000 20860.00 |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0700 2502-8220196 14.000 EACH | 210.00000 2940.00| 275.00000 3850.00]
SUBDRAIN OUTLET, RF-19E | \ \
0710 2505-4008120 590.000 LF | 6.70000 3953.00] 6.00000 3540.00|
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0720 2505-4008300 425.000 LF | 20.00000 8500.00| 18.00000 7650.00 |
STEEL BEAM GUARDRAIL | | |
0730 2505-4008400 4.000 EACH | 1955.00000 7820.00| 1750.00000 7000.00 |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0740 2505-4021010 4.000 EACH | 225.00000 900.00| 200.00000 800.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0750 2505-4021700 4.000 EACH | 2200.00000 8800.00 | 1975.00000 7900.00 |
STEEL BEAM GUARDRATL END TERMINAL | | |
0760 2510-6745030 8.000 EACH | 1007.00000 8056.00 | 500.00000 4000.00|
REMOVAL OF ANCHOR LUGS | | |
0770 2527-9263109 705.250 STA | 12.00000 8463.00 | 10.75000 7581.44|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0780 2527-9263137 29.000 EACH | 84.00000 2436.00| 75.00000 2175.00]
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0790 2528-8445110 LUMP | 4910.00000 4910.00| 22000.00000 22000.00|
TRAFFIC CONTROL | | |
0800 2529-2242304 13.000 EACH | 125.50000 1631.50] 1100.00000 14300.00]
CD JOINT ASSEMBLY | | |
0810 2529-2242320 13.000 EACH | 137.00000 1781.00| 48.00000 624.00|
CT JOINT | | |
0820 2529-5070110 106.700 sSY | 140.00000 14938.00| 163.00000 17392.10|
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0830 2529-5070120 8.000 EACH | 435.00000 3480.00| 375.00000 3000.00|
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0840 2529-8174010 185.400 sSY | 8.50000 1575.90| 6.75000 1251.45|
| | \

SUBBASE (PATCHES)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 7
Bid Order: 155 Contract ID: 82-1301-030 Primary County: SCOTT
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) BR10O1 | ( 2 ) MCO61l | ( )
|BRANDT CONST. CO. & SUBSID |[MCCARTHY IMPROVEMENT COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0850 2529-8201000 8.000 EACH | 480.00000 3840.00] 485.00000 3880.00]
JOINT ASSEMBLY, EF | | |
0860 2532-5200001 14668.000 SY | 4.10000 60138.80] 5.35000 78473.80 |
PAVEMENT SURFACE REPAIR (GRINDING | | |
LIMESTONE) | | |
0870 2533-4980005 LUMP | 50000.00000 50000.00| 114225.00000 114225.00|
MOBILIZATION | |
0880 2602-0000020 700.000 LF | 1.70000 1190.00| 1.55000 1085.00|
SILT FENCE | | |
0890 2602-0000030 45.000 LF | 2.20000 99.00] 1.95000 87.75|
SILT FENCE FOR DITCH CHECKS | | |
0900 2602-0000071 745.000 LF | 0.11000 81.95] 0.10000 74.50 |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0910 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0920 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,046,764.45| $ 1,303,688.54| $
—————————————————————————————————————————— R i et
SECTION 0003  DESIGN NO. 0213; REPAIRS TO A 300'-0 X 30' CONTINUOUS I-BEAM BRIDGE STPN-130-1(31)--2J-82
\ \ \
0930 2401-6750001 LUMP | 2635.00000 2635.00| 5000.00000 5000.00|
REMOVALS, AS PER PLAN | | |
0940 2403-0100000 3.800 CY | 3770.00000 14326.00| 3800.00000 14440.00]
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0950 2404-7775005 577.000 LB | 2.00000 1154.00]| 4.00000 2308.00]
REINFORCING STEEL, EPOXY COATED | | |
SECTION TOTALS | $ 18,115.00]| $ 21,748.00] $
—————————————————————————————————————————— R i et
SECTION 0004  DESIGN NO. 0113; REPAIRS TO A 300'-0 X 30 CONTINUOUS I-BEAM BRIDGE STPN-130-1(31)--2J-82
\ \ \
0960 2401-6750001 LUMP | 2225.00000 2225.00] 5000.00000 5000.00|
REMOVALS, AS PER PLAN | | |
0970 2403-0100000 3.800 CY | 3800.00000 14440.00] 3800.00000 14440.00]
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0980 2404-7775005 577.000 LB | 2.00000 1154.00| 4.00000 2308.00]
REINFORCING STEEL, EPOXY COATED | | |
SECTION TOTALS | $ 17,819.00| $ 21,748.00] $
—————————————————————————————————————————— R et b e
CONTRACT TOTALS | $ 3,464,617.72| $ 3,941,089.81| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
156 Contract ID: 86-0631-708
140617 10:00 A.M.
AWARD RECOMMENDED to
25 WORK DAYS Late Start Date:

OMG D/B/A CESSFORD CONSTRUCTION COMPANY
09/08/14

MP-063-1(708)139--76-86
HMA RESURFACING WITH MILLING

TAMA Prj Awd Amt: $820,171.81
U.s. 63

IN THE CITY OF TRAER, FROM THE SCL NORTH TO
NCL.

07/21/14

1

RANK
1 0.051
2 AS218

OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY
ASPRO, INC.

Run Date:
Page: 156
Primary County: TAMA
No Established DBE Goal
TOTAL % OVER
BID LOW BID
$ 820,171.81 100.00 %
$ 850,375.22 103.68 %



Bid Order: 156
Letting Date: 06/17/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

86-0631-708

Run Date: 07/21/14
Page: 156 2

Primary County: TAMA

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2121-7425020 70.800 TON
GRANULAR SHOULDERS, TYPE B

0020 2212-0475095 1.300 MILE
CLEANING AND PREPARATION OF BASE

0030 2212-5070322 188.000 sSY
PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX
ASPHALT

0040 2213-8201030 786.700 SY
BASE WIDENING, 3 IN. HOT MIX ASPHALT
MIXTURE

0050 2214-5145160 6829.000 TON
PAVEMENT SCARIFICATION

0060 2303-0042500 3676.700 TON
HOT MIX ASPHALT MIXTURE (3,000,000
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX

0070 2303-0043503 3981.500 TON

HOT MIX ASPHALT MIXTURE (3,000,000
ESAL), SURFACE COURSE, 1/2 IN. MIX,
FRICTION L-3

0080 2303-0245828 459.500
ASPHALT BINDER, PG 58-28

0090 2303-6911000
HOT MIX ASPHALT PAVEMENT SAMPLES

0100 2435-0250714 4.000
INTAKE, SW-507 MODIFIED, TOP ONLY
0110 2435-0250914 4.000
INTAKE, SW-509 MODIFIED, TOP ONLY
0120 2435-0254514 6.000
INTAKE, SW-545 MODIFIED, TOP ONLY
0130 2510-6750600 14.000

TON

LUMP

EACH

EACH

EACH

EACH

REMOVAL OF INTAKES AND UTILITY ACCESSES

0140 2527-9263109 512.430

STA

PAINTED PAVEMENT MARKING, WATERBORNE OR

SOLVENT-BASED

0150 2528-8445110
TRAFFIC CONTROL

0160 2528-8445113 100.000
FLAGGERS

LUMP

EACH

1)

(
OMG D/B/A CESSFORD CONSTRUCT

27.
484.

70.
22.

11.

39.

43.

569.
1110.
2800.
3000.
3300.

500.

12.

13316.

345.

0.051

22000
38000

00000

33000

78000

48000

68000

20000
00000
00000
00000
00000
00000

00000

16000

00000

1927.
629.

13160.

17567.

80445.

145156.

173911.

261547.
1110.
11200.
12000.
19800.
7000.

6149.

13316.

34500.

2 )

(
ASPRO, INC.

25.
4615.

103.
22.

18.

33.

38.

540.
1200.
1920.
2580.
4740.

840.

12.

8000.

345.

AS218

00000
00000

00000

05000

50000

95000

90000

00000
00000
00000
00000
00000
00000

00000

00000

00000

1770.
5999.

19364.

17346.

126336.

124823.

154880.

248130.
1200.
7680.

10320.
28440.
11760.

6149.

8000.

34500.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 156 3
Bid Order: 156 Contract ID: 86-0631-708 Primary County: TAMA
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) 0.051 | ( 2 ) AS218 \ )
|OMG D/B/A CESSFORD CONSTRUCT |ASPRO, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0170 2530-0400061 41.000 TON | 130.00000 5330.00] 175.00000 7175.00]
HOT MIX ASPHALT (PARTIAL DEPTH PATCH \ \
MATERIAL) | | I
0180 2533-4980005 LUMP | 15421.55000 15421.55| 36500.00000 36500.00|
MOBILIZATION | |
SECTION TOTALS | $ 820,171.81| $ 850,375.22| $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 820,171.81| $ 850,375.22| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
157 Contract ID: 92-0782-008
140617 10:00 A.M.
CONTRACT SIGNED by
20 WORK DAYS Late Start Date:

NORRIS ASPHALT PAVING CO., LC
10/06/14

Run Date: 07/21/14
Page: 157 1

Primary County: WASHINGTON
No Established DBE Goal

Project: STPN-078-2(8)--2J-92
Work Type: HMA RESURFACING WITH MILLING
County: WASHINGTON Prj Awd Amt: $451,576.80
Route: IOWA 78
Location: FROM WCL OF BRIGHTON E. TO 400' E. OF IA.1
RANK VENDOR NO./NAME
1 NOO081 NORRIS ASPHALT PAVING CO., LC

TOTAL % OVER
BID LOW BID
$ 451,576.80 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 157 2
Bid Order: 157 Contract ID: 92-0782-008 Primary County: WASHINGTON
Letting Date: 06/17/14 10:00 A.M.
1 ) NOO081 ( ) ( )

(
NORRIS ASPHALT PAVING CO., L
LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
I I I
0010 2121-7425020 78.400 TON | 50.00000 3920.00] |
GRANULAR SHOULDERS, TYPE B | | |
0020 2123-7450020 35.980 STA | 215.00000 7735.70] |
SHOULDER FINISHING, EARTH | I |
0030 2128-0000200 1809.200 TON | 15.00000 27138.00| |
CONTRACTOR STOCKPILED SHOULDER MATERIAL | | |
0040 2212-0475095 0.700 MILE | 2000.00000 1400.00| |
CLEANING AND PREPARATION OF BASE | | |
0050 2212-5070310 45.000 SY | 95.00000 4275.00| |
PATCHES, FULL-DEPTH REPAIR | | |
0060 2212-5070330 6.000 EACH | 185.00000 1110.00| |
PATCHES BY COUNT (REPAIR) | | |
0070 2213-2713300 263.800 CY | 20.00000 5276.00] |
EXCAVATION, CLASS 13, FOR WIDENING | | I
0080 2213-6745500 0.890 STA | 1750.00000 1557.50| |
REMOVAL OF CURB | |
0090 2213-8200000 253.300 TON | 70.10000 17756.33] |
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0100 2214-5145160 1809.200 TON | 15.28000 27644 .58 | |
PAVEMENT SCARIFICATION | | |
0110 2303-0032500 1118.400 TON | 62.26000 69631.58] |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0120 2303-0033500 1100.400 TON | 62.26000 68510.90] |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0130 2303-0247028 148.300 TON | 725.30000 107561.99| |
ASPHALT BINDER, PG 70-28 | | |
0140 2303-6911000 LUMP | 1000.00000 1000.00] |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0150 2435-0600010 8.000 EACH | 750.00000 6000.00] |
MANHOLE ADJUSTMENT, MINOR | I |
0160 2503-0112012 6.000 LF | 100.00000 600.00] |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
POLYVINYL CHLORIDE PIPE (PVC), 12 IN. | | [
0170 2511-6745900 158.600 SY | 20.00000 3172.00] |
I I I

REMOVAL OF SIDEWALK



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 157 3
Bid Order: 157 Contract ID: 92-0782-008 Primary County: WASHINGTON
Letting Date: 06/17/14 10:00 A.M.
1 ) NOO081 ( ) ( )

(
NORRIS ASPHALT PAVING CO., L
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ittt e e e
0180 2511-7526004 87.100 SY | 90.00000 7839.00] |
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0190 2511-7526006 93.900 SY | 97.00000 9108.30| |
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0200 2511-7526008 21.800 SY | 100.00000 2180.00] |
SIDEWALK, P.C. CONCRETE, 8 IN. | | |
0210 2511-7528101 152.000 SF | 40.00000 6080.00| |
DETECTABLE WARNINGS | | |
0220 2512-1750006 15.600 LF | 100.00000 1560.00] |
CURB AND GUTTER, P.C. CONCRETE, AS PER | \ |
PLAN | | I
0230 2527-9263109 185.920 STA | 13.50000 2509.92] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0240 2528-8445110 LUMP | 5000.00000 5000.00] |
TRAFFIC CONTROL | |
0250 2528-8445113 80.000 EACH | 345.00000 27600.00] |
FLAGGERS | | |
0260 2528-8445115 20.000 EACH | 515.00000 10300.00| |
PILOT CARS \ | \
0270 2529-2242304 1.000 EACH | 125.00000 125.00] |
CD JOINT ASSEMBLY | | \
0280 2529-2242320 1.000 EACH | 125.00000 125.00] |
CT JOINT | | |
0290 2529-5070110 2.600 sSY | 250.00000 650.00| |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0300 2529-5070120 1.000 EACH | 150.00000 150.00] |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0310 2533-4980005 LUMP | 14500.00000 14500.00| |
MOBILIZATION | |
0320 2554-0112006 9.000 LF | 100.00000 900.00| |
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 6 IN. | | |
0330 2602-0000020 360.000 LF | 5.00000 1800.00| |
SILT FENCE | | |
0340 2602-0000101 180.000 LF | 2.00000 360.00| |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0350 2602-0010010 1.000 EACH | 500.00000 500.00] |
| | |

MOBILIZATIONS, EROSION CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF

Bid Order: 157 Contract
Letting Date: 06/17/14 10:00 A.M.

CONSTRUCTION AND MATERIAL BIDS

ID: 92-0782-008

Run Date: 07/21/14
Page: 157 4

Primary County: WASHINGTON

1 ) NOO81
ORRIS ASPHALT

=~

LINE NO / ITEM CODE / ALT

PAVING CO.,

ITEM DESCRIPTION QUANTITY UNIT PRICE
0360 2602-0010020 1.000 EACH 1000.00000
MOBILIZATIONS, EMERGENCY EROSION CONTRO
SECTION TOTALS S
__________________________________________ +_____________________________

SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS

\

0370 2303-7000610 1000.000 EACH | 1.00000
PAYMENT ADJUSTMENT |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE |
LABORATORY VOIDS (FORMULA - BY PAY |
FACTOR) |

0380 2303-7000620 1000.000 EACH | 1.00000
PAYMENT ADJUSTMENT |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE |
FIELD VOIDS (FORMULA - BY PAY FACTOR) |

0390 2317-7000120 3000.000 EACH | 1.00000
PAYMENT ADJUSTMENT |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |
SMOOTHNESS (BY SCHEDULE)

SECTION TOTALS | $

__________________________________________ +

CONTRACT TOTALS [ $

1000.

3000.

451,576.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
158 Contract ID: 00-0003-717
140617 10:00 A.M.
CONTRACT SIGNED by
25 WORK DAYS Late Start Date:

HENNINGSEN CONSTRUCTION, INC.
09/15/14

Run Date: 07/21/14
Page: 158 1

Primary County: STATEWIDE
No Established DBE Goal

Project: MP-000-3(717)0--76-00
Work Type: HMA RESURFACING WITH MILLING
County: STATEWIDE Prj Awd Amt: $737,083.12
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS - EASTERN HALF OF DISTRICT
3.
RANK VENDOR NO./NAME
1 HE400 HENNINGSEN CONSTRUCTION, INC.

BLACKTOP SERVICE CO. & SUBSIDIARY

TOTAL % OVER
BID LOW BID
$ 737,083.12 100.00 %
$ 906, 608.86 122.99 %



Bid Order: 158

Letting Date: 06/17/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

00-0003-717

Run Date: 07/21/14
Page: 158 2

Primary County: STATEWIDE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2121-7425020 364.900
GRANULAR SHOULDERS, TYPE B

0020 2212-0475095 1.400
CLEANING AND PREPARATION OF BASE

0030 2214-5145160 1856.100
PAVEMENT SCARIFICATION

0040 2303-0042500 1152.100

HOT MIX ASPHALT MIXTURE (3,000,000

ESAL), INTERMEDIATE COURSE, 1/2 IN.

0050 2303-0043504 2119.300
HOT MIX ASPHALT MIXTURE (3,000,000

ESAL), SURFACE COURSE, 1/2 IN. MIX,

FRICTION L-4
0060 2303-0246422 198.300
ASPHALT BINDER, PG 64-22
0070 2303-6911000
HOT MIX ASPHALT PAVEMENT SAMPLES
0080 2527-9263109 137.260

TON

MILE

TON

TON

MIX
TON

TON

LUMP

STA

PAINTED PAVEMENT MARKING, WATERBORNE OR

SOLVENT-BASED
0090 2528-8445110
TRAFFIC CONTROL

LUMP

EACH

EACH

TON

0100 2528-8445113 100.000
FLAGGERS

0110 2528-8445115 25.000
PILOT CARS

0120 2530-0400061 222.500
HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

0130 2530-5070221 1345.600

SY

REGULAR PARTIAL DEPTH HOT MIX ASPHALT

FINISH PATCHES, BY AREA
0140 2533-4980005
MOBILIZATION
SECTION TOTALS

CONTRACT TOTALS

LUMP

\
\
\
|
+

\
|
|
|
|
|
|
|
\
|
|
|
|
\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+
|

1)

(
HENNINGSEN CONSTRUCTION,

HE400

UNIT PRICE

118.

4000.

27.

84.

88.

591.

4000.

72.

25500.

345.

515.

155.

35.

68500.

00000

00000

00000

00000

00000

00000

00000

50000

00000

00000

00000

25000

65000

00000

43058.
5600.
50114.

96776.

186498.

117195.
4000.

9951.

25500.
34500.
12875.

34543.

47970.

68500.
737,083.

737,083.

2 )

43.
4300.
45.

149.

154.

595.

6000.

95.

10200.
345.
515.

148.

35.

25000.

BL0O41
LACKTOP SERVICE CO.

80000

00000

90000

50000

50000

00000

00000

00000

00000

00000

00000

50000

00000

00000

15982.
6020.
85194.

172238.

327431.

117988.
6000.

13039.

10200.
34500.
12875.

33041.

47096.

25000.

906, 608.

\
62 |

906, 608.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
201 Contract ID: 00-000S-736
140617 10:00 A.M.
CONTRACT SIGNED by
70 WORK DAYS Late Start Date:

DIAMOND SURFACE, INC.
07/21/14

Run Date: 07/21/14
Page: 201 1

Primary County: STATEWIDE
No Established DBE Goal

Project: HSIPX-000-S(736)--3L-00
Work Type: MILLED RUMBLE STRIPS
County: STATEWIDE Prj Awd Amt: $382,765.23
Route: VARIOUS LOCATIONS
Location: VARIOUS LOCATIONS IN DISTRICT 3
RANK VENDOR NO./NAME
1 DI06O DIAMOND SURFACE, INC.

SURFACE PREPARATION TECHNOLOGIES, LLC.

100.00

$ 382,765.23 %
117.22 %

$ 448,701.60



Bid Order:
Letting Date:

201
06/17/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

00-000s-736

Run Date: 07/21/14
Page: 201 2

Primary County: STATEWIDE

LINE NO / ITEM CO
ITEM DESCRIPTION

DE / ALT
QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2527-9263109
PAINTED PAVEMEN
SOLVENT-BASED

0020 2528-8445110
TRAFFIC CONTROL

0030 2528-8445113
FLAGGERS

0040 2528-8445115
PILOT CARS

0050 2533-4980005
MOBILIZATION

0060 2548-0000100

13061.570 STA
T MARKING, WATERBORNE OR

LUMP
90.000 EACH
45.000 EACH
LUMP

8516.600 STA

MILLED SHOULDER RUMBLE STRIPS, HMA

SURFACE
0070 2548-0000110

9226.300 GAL

ASPHALT EMULSION FOR FOG SEAL (SHOULDER

RUMBLE STRIPS)
0080 2548-0000200

1717.100 STA

MILLED SHOULDER RUMBLE STRIPS, PCC

SURFACE
0090 2548-0000310

2242.440 STA

MILLED CENTERLINE RUMBLE STRIPS, HMA

SURFACE
0100 2548-0000320

858.600 STA

MILLED CENTERLINE RUMBLE STRIPS, PCC

SURFACE

SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

1)

(
DIAMOND SURFACE,

DIO60

UNIT PRICE

30000.

345.

515.

30597.

23.

10.

23.

.10000

00000

00000

00000

00000

.00000

.60000

00000

00000

00000

INC.

AMOUNT

\
\
|
\
_____________________________ +
92737.

30000.
31050.
23175.
30597.

51099.
42440.
39493.
22424.
19747.

382,765.

382,765.

\
15]

2 )

SU175

(
SURFACE PREPARATION TECHNOLO

UNIT PRICE

55000.

345.

515.

45000.

21.

.00000

00000

00000

00000

00000

.00000

.40000

00000

.00000

.00000

104492.

55000.
31050.
23175.
45000.

68132.

49822.

36059.

17939.

18030.

448,701.

448,701.

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

202 Contract ID: 00-0003-714

140617 10:00 A.M.

AWARD RECOMMENDED to TEN POINT CONST. CO., INC.
15 WORK DAYS Late Start Date: 09/22/14

Run Date: 07/21/14
Page: 202 1

Primary County: STATEWIDE
No Established DBE Goal

Project: MP-000-3(714)0--76-00
Work Type: PCC PATCHING
County: STATEWIDE Prj Awd Amt: $203,224.23
Route: MILTIPLE ROUTES
Location: VARIOUS LOCATIONS - WEST HALF OF DISTRICT 3.
RANK VENDOR NO./NAME

1 TE090 TEN POINT CONSTRUCTION COMPANY, INC.
2 CE040 CEDAR FALLS CONSTRUCTION CO., INC.

IOWA EROSION CONTROL, INC.

TOTAL % OVER
BID LOW BID
$ 203,224.23 100.00 %
$ 241,011.70 118.59 %
$ 245,356.65 120.73 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 2
Bid Order: 202 Contract ID: 00-0003-714 Primary County: STATEWIDE
Letting Date: 06/17/14 10:00 A.M.
1 ) TE090 2 ) CE040 3 ) I0200

(
IOWA EROSION CONTROL, INC.

Q —~

(
TEN POINT CONST. CO., INC. EDAR FALLS CONSTR. CO., INC

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2528-8445110 LUMP | 4200.00000 4200.00 | 2700.00000 2700.00 | 6000.00000 6000.00
TRAFFIC CONTROL | |
0020 2528-8445113 60.000 EACH | 345.00000 20700.00| 345.00000 20700.00| 345.00000 20700.00
FLAGGERS | | |
0030 2528-8445115 15.000 EACH | 515.00000 7725.00 | 515.00000 7725.00 | 515.00000 7725.00
PILOT CARS | | |
0040 2529-2242304 13.000 EACH | 130.00000 1690.00 | 90.00000 1170.00| 150.00000 1950.00
CD JOINT ASSEMBLY | | |
0050 2529-5070110 1369.300 SY | 111.10000 152129.23] 139.00000 190332.70] 122.99000 168410.21
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0060 2529-5070120 136.000 EACH | 80.00000 10880.00 | 69.00000 9384.00] 224.79000 30571.44
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0070 2533-4980005 LUMP | 5900.00000 5900.00 | 9000.00000 9000.00| 10000.00000 10000.00
MOBILIZATION | | |
SECTION TOTALS | $ 203,224.23] $ 241,011.70] $ 245,356.65
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 203,224.23] $ 241,011.70] $ 245,356.65




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 203 1
Bid Order: 203 Contract ID: 00-0003-715 Primary County: STATEWIDE
Letting Date: 140617 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by TEN POINT CONST. CO., INC.
Contract Period: 15 WORK DAYS Late Start Date: 09/29/14

Project: MP-000-3(715)0--76-00
Work Type: PCC PATCHING
County: STATEWIDE Prj Awd Amt: $140,918.55
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS - EAST HALF OF DISTRICT 3.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $ 140,918.55 100.00 %
2 10200 IOWA EROSION CONTROL, INC. $ 148,592.64 105.44 %
3 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $ 157,480.90 111.75 %
4 GU100 GUS CONSTRUCTION CO., INC. $ 171,415.80 121.64 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 2
Bid Order: 203 Contract ID: 00-0003-715 Primary County: STATEWIDE
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) TE090 | ( 2 ) 10200 | ( 3 ) CE040
| TEN POINT CONST. CO., INC. | IOWA EROSION CONTROL, INC. | CEDAR FALLS CONSTR. CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 1000.00000 1000.00| 2500.00000 2500.00 | 1000.00000 1000.00
TRAFFIC CONTROL | |
0020 2528-8445113 40.000 EACH | 345.00000 13800.00| 345.00000 13800.00 | 345.00000 13800.00
FLAGGERS | | |
0030 2528-8445115 10.000 EACH | 515.00000 5150.00 | 515.00000 5150.00 | 515.00000 5150.00
PILOT CARS | | |
0040 2529-2242304 8.000 EACH | 115.00000 920.00] 150.00000 1200.00| 90.00000 720.00
CD JOINT ASSEMBLY | | |
0050 2529-5070110 822.700 SY | 131.50000 108185.05] 120.77000 99357.48| 147.00000 120936.90
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0060 2529-5070120 89.000 EACH | 71.50000 6363.50] 214.44000 19085.16| 66.00000 5874.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0070 2533-4980005 LUMP | 5500.00000 5500.00 | 7500.00000 7500.00 | 10000.00000 10000.00
MOBILIZATION | | |
SECTION TOTALS | $ 140,918.55]| $ 148,592.64| $ 157,480.90
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 140,918.55]| $ 148,592.64| $ 157,480.90




Bid Order: 203

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

00-0003-715

Run Date: 07/21/14
Page: 203 3

Primary County: STATEWIDE

Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) GU100 | ( ) | ( )
| GUS CONSTRUCTION CO., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 4500.00000 4500.00 | |
TRAFFIC CONTROL | |
0020 2528-8445113 40.000 EACH | 345.00000 13800.00| \
FLAGGERS | | |
0030 2528-8445115 10.000 EACH | 515.00000 5150.00 | |
PILOT CARS | | |
0040 2529-2242304 8.000 EACH | 145.00000 1160.00| |
CD JOINT ASSEMBLY | \ \
0050 2529-5070110 822.700 SY | 134.00000 110241.80] |
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0060 2529-5070120 89.000 EACH | 276.00000 24564.00| |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0070 2533-4980005 LUMP | 12000.00000 12000.00]| |
MOBILIZATION | | |
SECTION TOTALS | $ 171,415.80]| $ | $
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 171,415.80]| $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

204 Contract ID: 01-0254-703

140617 10:00 A.M.

CONTRACT SIGNED by FORT DODGE ASPHALT CO., INC.
45 WORK DAYS Late Start Date: 08/25/14

Run Date: 07/21/14

Primary County: ADAIR
No Established DBE Goal

206,821.26
221,011.98

Page: 204 1

Project: MP-025-4(703)57--76-01
Work Type: HMA CRACK FILLING
County: ADAIR Prj Awd Amt: $206,821.26
Route: IOWA 25
Location: FROM IOWA 92 IN GREENFIELD TO THE E. JCT. OF
F-65.
RANK VENDOR NO./NAME
1 F0200 FORT DODGE ASPHALT COMPANY, INC.
2 MI295 MIDWEST COATINGS COMPANY, INC.

DENCO HIGHWAY CONSTRUCTION CORP.

292,371.64



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 204 2
Bid Order: 204 Contract ID: 01-0254-703 Primary County: ADAIR
Letting Date: 06/17/14 10:00 A.M.
1 ) FO200 2 ) MI295 3 ) DE300

O~

( (
FORT DODGE ASPHALT CO., INC. |MIDWEST COATINGS COMPANY, IN ENCO HIGHWAY CONSTRUCTION CO

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ \
0010 2319-1000000 16.500 MILE | 2215.00000 36547.50| 2000.00000 33000.00] 4302.90000 70997.85
SLURRY LEVELING | |
0030 2319-4000000 1180.000 GAL | 3.25000 3835.00] 6.00000 7080.00] 3.15000 3717.00
ASPHALT EMULSION FOR SLURRY LEVELING, | | |
SLURRY WEDGE, AND SLURRY TREATMENT | |
0040 2527-9263109 2388.470 STA | 7.25000 17316.41| 8.15000 19466.03| 7.70000 18391.22
PAINTED PAVEMENT MARKING, WATERBORNE OR | | \
SOLVENT-BASED | |
0050 2528-8445110 LUMP | 500.00000 500.00] 6500.00000 6500.00| 4500.00000 4500.00
TRAFFIC CONTROL | |
0060 2528-8445113 145.000 EACH | 345.00000 50025.00] 345.00000 50025.00| 345.00000 50025.00
FLAGGERS | | |
0070 2528-8445115 45.000 EACH | 515.00000 23175.00| 515.00000 23175.00| 515.00000 23175.00
PILOT CARS | | |
0080 2533-4980005 LUMP | 2000.00000 2000.00] 4500.00000 4500.00] 6000.00000 6000.00
MOBILIZATION | | |
0090 2544-1001100 16.500 MILE | 2990.00000 49335.00] 2890.00000 47685.00] 5098.50000 84125.25
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0100 2544-1003000 8451.700 GAL | 2.85000 24087.35] 3.50000 29580.95] 3.72000 31440.32
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | S 206,821.26] S 221,011.98] S 292,371.64
—————————————————————————————————————————— e T it Tt ittt
CONTRACT TOTALS | S 206,821.26] S 221,011.98] S 292,371.64




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 205 1
Bid Order: 205 Contract ID: 04-0025-705 Primary County: APPANOOSE
Letting Date: 140617 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MIDWEST CONTRACTORS, INC.
Contract Period: 40 WORK DAYS Late Start Date: 08/25/14

Project: MP-002-5(705)174--76-04
Work Type: HMA PATCHING
County: APPANOOSE Prj Awd Amt: $190,852.20
Route: IOWA 2
Location: FROM 2 MI. EAST OF THE ECL OF CENTERVILLE TO
THE JCT. OF IOWA 202.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MI330 MIDWEST CONTRACTORS, INC. $ 190,852.20 100.00 %
2 NO081 NORRIS ASPHALT PAVING CO., LC $ 196,124.00 102.76 %
3 10200 IOWA EROSION CONTROL, INC. $ 240,637.88 126.08 %
4 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $ 242,260.00 126.93 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 205 2
Bid Order: 205 Contract ID: 04-0025-705 Primary County: APPANOOSE
Letting Date: 06/17/14 10:00 A.M.
1 ) MI330 2 ) NOO81 3 ) I0200

LINE NO / ITEM CO
ITEM DESCRIPTION

DE / ALT
QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2528-8445110
TRAFFIC CONTROL

0020 2528-8445113
FLAGGERS

0030 2528-8445115
PILOT CARS

0040 2530-0400061
HOT MIX ASPHALT
MATERIAL)

0050 2530-5070221
REGULAR PARTIAL
FINISH PATCHES,

0060 2533-4980005
MOBILIZATION

LUMP
160.000 EACH
40.000 EACH

510.000 TON
(PARTIAL DEPTH PATCH

3122.000 SY
DEPTH HOT MIX ASPHALT
BY AREA
LUMP

SECTION TOTALS

CONTRACT TOTALS

(
MIDWEST CONTRACTORS, INC.

1800.

345.

515.

90.

20.

4600.

00000

00000

00000

00000

10000

00000

1800.
55200.
20600.

45900.

62752.

4600.
190,852.

190,852.

=~

1500.

345.

515.

125.

17.

2000.

00000

00000

00000

00000

00000

00000

ORRIS ASPHALT PAVING CO.,

1500.
55200.
20600.

63750.

53074.

2000.

196,124.

196,124.

(
IOWA EROSION CONTROL, INC.

1200.

345.

515.

200.

16.

10000.

00000

00000

00000

00000

54000

00000

AMOUNT

1200.
55200.
20600.

102000.

51637.

10000.

240,637.

00

00

00

00

88

240,637.




Bid Order:
Letting Date:

205
06/17/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

04-0025-705

Run Date: 07/21/14
Page: 205 3

Primary County: APPANOOSE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION

QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2528-8445110
TRAFFIC CONTROL

0020 2528-8445113
FLAGGERS

0030 2528-8445115
PILOT CARS

0040 2530-0400061
HOT MIX ASPHALT
MATERIAL)

0050 2530-5070221
REGULAR PARTIAL
FINISH PATCHES,

0060 2533-4980005
MOBILIZATION

LUMP
160.000 EACH
40.000 EACH

510.000 TON
(PARTIAL DEPTH PATCH

3122.000 SY
DEPTH HOT MIX ASPHALT
BY AREA
LUMP

SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
\
|
|
|
|
\
|
|
|
+
|

4 )

(
CEDAR FALLS CONSTR. CO.,

CE040

UNIT PRICE

500.

345.

515.

130.

30.

6000.

00000

00000

00000

00000

00000

00000

500.
55200.
20600.

66300.

93660.

6000.

242,260.

242,260.

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
206 Contract ID: 04-0055-709
140617 10:00 A.M.
CONTRACT SIGNED by
15 WORK DAYS

FORT DODGE ASPHALT CO., INC.
Late Start Date: 09/08/14

Run Date: 07/21/14
Page: 206 1

Primary County: APPANOOSE
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 61,402.86 100.00

Project: MP-005-5(709)0--76-04
Work Type: SLURRY SEAL
County: APPANOOSE Prj Awd Amt: $61,402.86
Route: IOWA 5
Location: FROM THE MISSOURI STATE LINE TO THE WCL OF
CINCINNATI.
RANK VENDOR NO./NAME
1 FO200 FORT DODGE ASPHALT COMPANY, INC.
2 MI295 MIDWEST COATINGS COMPANY, INC.

$ 104,234.68 169.75 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 206 2
Bid Order: 206 Contract ID: 04-0055-709 Primary County: APPANOOSE
Letting Date: 06/17/14 10:00 A.M.
1 ) FO200 2 ) MI295 ( )

( (
FORT DODGE ASPHALT CO., INC. |MIDWEST COATINGS COMPANY, IN

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ \
0010 2319-1000000 3.900 MILE | 2619.00000 10214.10] 6500.00000 25350.00|
SLURRY LEVELING | |
0020 2319-3000102 23.000 TON | 53.25000 1224 .75 100.00000 2300.00]
STRIP SLURRY TREATMENT FINE AGGREGATE | |
0030 2319-3000200 3.900 MILE | 1070.00000 4173.00] 4500.00000 17550.00]
SURFACE PREPARATION FOR STRIP SLURRY | | |
TREATMENT | | |
0040 2319-4000000 2833.000 GAL | 2.55000 7224 .15] 5.00000 14165.00|
ASPHALT EMULSION FOR SLURRY LEVELING, | |
SLURRY WEDGE, AND SLURRY TREATMENT | | |
0050 2527-9263109 620.390 STA | 9.90000 6141.86] 12.00000 7444 .68 |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0060 2528-8445110 LUMP | 1500.00000 1500.00] 4000.00000 4000.00]
TRAFFIC CONTROL | |
0070 2528-8445113 60.000 EACH | 345.00000 20700.00] 345.00000 20700.00]
FLAGGERS | | |
0080 2528-8445115 15.000 EACH | 515.00000 7725.00] 515.00000 7725.00]
PILOT CARS | | |
0090 2533-4980005 LUMP | 2500.00000 2500.00] 5000.00000 5000.00]
MOBILIZATION | |
SECTION TOTALS | $ 61,402.86] $ 104,234.68] $
—————————————————————————————————————————— e Tt Tl it e
CONTRACT TOTALS [ $ 61,402.86] $ 104,234.68] $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
207 Contract ID: 14-0713-704
140617 10:00 A.M.
CONTRACT SIGNED by
15 WORK DAYS Late Start Date:

MISSOURI PETROLEUM PRODUCTS CO.LLC
08/25/14

Run Date:

Primary County: CARROLL
No Established DBE Goal

07/21/14
Page: 207 1

% OVER

Project: MP-071-3(704)98--76-14
Work Type: MICROSURFACING
County: CARROLL Prj Awd Amt: $291,497.04
Route: U.S. 71
Location: FROM SOUTH OF THE WEST JCT. OF IOWA 141,EAST
TO NORTH OF THE EAST JCT. OF IOWA 141.
RANK VENDOR NO./NAME
1 MI930 MISSOURI PETROLEUM PRODUCTS COMPANY LLC

$ 291,497.04



Bid Order: 207
Letting Date: 06/17/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

14-0713-704

Run Date: 07/21/14
Page: 207 2

Primary County: CARROLL

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2320-0000002 1346.537 TON
AGGREGATE FOR MICROSURFACING, FRICTION
L-2

0020 2320-0000020 3.200 MILE
PREPARATION OF SURFACE FOR
MICROSURFACING

0030 2320-0000030 38472.500 GAL
EMULSIFIED ASPHALT FOR MICROSURFACING

0040 2527-9263109 1252.450 STA

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0050 2527-9263137 18.000 EACH
PAINTED SYMBOLS AND LEGENDS, WATERBORNE
OR SOLVENT-BASED

0060 2528-8445110 LUMP
TRAFFIC CONTROL

0070 2528-8445113 60.000 EACH
FLAGGERS

0080 2528-8445115 15.000 EACH
PILOT CARS

0090 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+
|

(
M

1)

MIS30
ISSOURI PETROLEUM PRODUCTS

UNIT PRICE

81.

2500.

75.

4000.

345.

515.

15000.

16000

00000

.00000

.00000

00000

00000

00000

00000

00000

8000.

115417.

10019.

1350.

4000.
20700.
7725.
15000.
291,497.

291,497.

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 208 1
Bid Order: 208 Contract ID: 56-2185-705 Primary County: LEE
Letting Date: 140617 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MIDWEST CONTRACTORS, INC.
Contract Period: 15 WORK DAYS Late Start Date: 10/13/14

Project: MP-218-5(705)9--76-56
Work Type: PCC PATCHING
County: LEE Prj Awd Amt: $114,498.96
Route: U.S. 218
Location: FROM THE NORTH JCT. OF US 61 TO 0.5 MI.

NORTH OF CO. RD. J-62.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MI330 MIDWEST CONTRACTORS, INC. $ 114,498.96 100.00 %
2 GU100 GUS CONSTRUCTION CO., INC. $ 122,322.00 106.83 %
3 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $ 129,807.00 113.36 %
4 10200 IOWA EROSION CONTROL, INC. $ 151,327.55 132.16 %
5 HA760 HAWKEYE PAVING CORP. $ 187,383.00 163.65 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 208 2
Bid Order: 208 Contract ID: 56-2185-705 Primary County: LEE
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) MI330 | ( 2 ) GU100 | ( 3 ) CE040
IMIDWEST CONTRACTORS, INC. |GUS CONSTRUCTION CO., INC. |CEDAR FALLS CONSTR. CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS MP-1-5(709)45--76-92
\ \ \
0010 2528-8445110 LUMP | 1500.00000 1500.00| 2500.00000 2500.00| 500.00000 500.00
TRAFFIC CONTROL | | |
0020 2528-8445113 60.000 EACH | 345.00000 20700.00| 345.00000 20700.00| 345.00000 20700.00
FLAGGERS | | |
0030 2528-8445115 15.000 EACH | 515.00000 7725.00 | 515.00000 7725.00 | 515.00000 7725.00
PILOT CARS | | |
0040 2529-2242304 49.000 EACH | 85.00000 4165.00] 125.00000 6125.00] 80.00000 3920.00
CD JOINT ASSEMBLY | | |
0050 2529-2242320 18.000 EACH | 120.00000 2160.00| 200.00000 3600.00| 105.00000 1890.00
CT JOINT | | |
0060 2529-5070110 604.800 SY | 72.70000 43968.96| 15.00000 9072.00] 90.00000 54432.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0070 2529-5070111 347.200 SY | 75.00000 26040.00| 175.00000 60760.00| 90.00000 31248.00
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | |
0080 2529-5070120 32.000 EACH | 120.00000 3840.00| 245.00000 7840.00 | 106.00000 3392.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0090 2533-4980005 LUMP | 4400.00000 4400.00| 4000.00000 4000.00| 6000.00000 6000.00
MOBILIZATION | | |
SECTION TOTALS | $ 114,498.96| S 122,322.00| $ 129,807.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 114,498.96| $ 122,322.00| $ 129,807.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 208 3
Bid Order: 208 Contract ID: 56-2185-705 Primary County: LEE
Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) 10200 | ( 5 ) HA760 | ( )
| IOWA EROSION CONTROL, INC. | HAWKEYE PAVING CORP. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 ROADWAY ITEMS MP-1-5(709)45--76-92
\ \ \
0010 2528-8445110 LUMP | 750.00000 750.00] 3000.00000 3000.00]|
TRAFFIC CONTROL | |
0020 2528-8445113 60.000 EACH | 345.00000 20700.00| 345.00000 20700.00|
FLAGGERS | | |
0030 2528-8445115 15.000 EACH | 515.00000 7725.00 | 515.00000 7725.00 |
PILOT CARS | \ \
0040 2529-2242304 49.000 EACH | 150.00000 7350.00 | 120.00000 5880.00 |
CD JOINT ASSEMBLY | | |
0050 2529-2242320 18.000 EACH | 200.00000 3600.00 | 155.00000 2790.00 |
CT JOINT | | |
0060 2529-5070110 604.800 SY | 103.77000 62760.10| 135.00000 81648.00 |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0070 2529-5070111 347.200 SY | 92.79000 32216.69] 125.00000 43400.00 |
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | |
0080 2529-5070120 32.000 EACH | 272.68000 8725.76 | 445.00000 14240.00 |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0090 2533-4980005 LUMP | 7500.00000 7500.00 | 8000.00000 8000.00 |
MOBILIZATION | |
SECTION TOTALS | $ 151,327.55]| $ 187,383.00]| $
—————————————————————————————————————————— f—— - -
CONTRACT TOTALS | $ 151,327.55]| $ 187,383.00| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
209 58-0613-075
140617 10:00 A.M.
CONTRACT SIGNED by
75 WORK DAYS Late Start Date:

Contract ID:

IOWA EROSION CONTROL, INC.

07/21/14

HSIPX-061-3(75)--3L-58 Project:
HMA PATCHING Work Type:
LOUISA Prj Awd Amt: $277,288.28 County:
U.S. 61 Route:
FROM THE DES MOINES CO. LINE N. TO WAPELLO'S Location:

CONTINUING FROM WAPELLO'S
OF THE IA 92 JCT

SCL AND
NCL TO 2 MILES S.

Run Date:
Page:

07/21/14
209 1

Primary County: LOUISA
No Established DBE Goal

HSIPX-022-4(75)--3L-70
HMA PATCHING
MUSCATINE
IOWA 22

FROM NEAR THE ECL OF NICHOLS TO WEST OF
MUSCATINE AT THE US 61 JCT.

Prj Awd Amt: $114,555.49

RANK
1 10200
2 TE060
3 CE040

IOWA EROSION CONTROL,
TEK BUILDERS, INC.
CEDAR FALLS CONSTRUCTION CO.,

INC.

INC.

TOTAL % OVER
BID LOW BID
$ 391,843.77 100.00 %
$ 403,288.12 102.92 %
$ 422,552.19 107.83 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 209 2
Bid Order: 209 Contract ID: 58-0613-075 Primary County: LOUISA
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) 10200 | ( 2 ) TE060 | ( 3 ) CE040
| IOWA EROSION CONTROL, INC. | TEK BUILDERS, INC. | CEDAR FALLS CONSTR. CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS HSPIX-61-3(75)--3L-58
\ \ \
0010 2527-9263109 296.800 STA | 23.89000 7090.55]| 17.00000 5045.60 | 15.69000 4656.79
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0020 2528-8445110 LUMP | 2500.00000 2500.00 | 500.00000 500.00| 2000.00000 2000.00
TRAFFIC CONTROL | |
0030 2528-8445113 100.000 EACH | 345.00000 34500.00 | 345.00000 34500.00 | 345.00000 34500.00
FLAGGERS | | |
0040 2528-8445115 50.000 EACH | 515.00000 25750.00| 515.00000 25750.00| 515.00000 25750.00
PILOT CARS | | |
0050 2530-0400061 871.400 TON | 150.00000 130710.00| 94.00000 81911.60| 100.00000 87140.00
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | |
MATERIAL) | | \
0060 2530-5070221 5269.300 SY | 11.71000 61703.50| 24.78000 130573.25] 26.00000 137001.80
REGULAR PARTIAL DEPTH HOT MIX ASPHALT | |
FINISH PATCHES, BY AREA | | |
0070 2533-4980005 LUMP | 10000.00000 10000.00| 9000.00000 9000.00] 6415.00000 6415.00
MOBILIZATION | |
0080 2548-0000310 557.500 STA | 9.03000 5034.23]| 8.60000 4794.50 | 9.00000 5017.50
MILLED CENTERLINE RUMBLE STRIPS, HMA | | |
SURFACE | | |
SECTION TOTALS | $ 277,288.28]| $ 292,074.95]| $ 302,481.09
—————————————————————————————————————————— e e e
SECTION 0002 ROADWAY ITEMS HSIPX-22-4(75)--3L-70
\ \ \
0090 2527-9263109 351.810 STA | 23.89000 8404.74 | 17.00000 5980.77| 15.69000 5519.90
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0100 2528-8445110 LUMP | 1500.00000 1500.00 | 500.00000 500.00 | 1200.00000 1200.00
TRAFFIC CONTROL | |
0110 2528-8445113 40.000 EACH | 345.00000 13800.00 | 345.00000 13800.00 | 345.00000 13800.00
FLAGGERS | | |
0120 2528-8445115 20.000 EACH | 515.00000 10300.00] 515.00000 10300.00] 515.00000 10300.00
PILOT CARS | | |
0130 2530-0400061 236.900 TON | 150.00000 35535.00] 94.00000 22268.60 | 95.00000 22505.50
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | |
MATERIAL) | | |
0140 2530-5070221 1432.600 SY | 12.00000 17191.20] 25.40000 36388.04 | 34.00000 48708.40
| | |
\ \ \



Bid Order: 209
Letting Date: 06/17/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 58-0613-075

Run Date: 07/21/14
Page: 209 3

Primary County: LOUISA

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0150 2533-4980005 LUMP
MOBILIZATION

0160 2548-0000310 143.600 STA

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE
0170 2548-0000320 491.900 STA
MILLED CENTERLINE RUMBLE STRIPS, PCC
SURFACE
SECTION TOTALS

CONTRACT TOTALS

[ ( 1 ) I0200 | ( 2 ) TEO06O I
| IOWA EROSION CONTROL, INC. | TEK BUILDERS, INC. |
I I I
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
o o T
| 10000.00000 10000.00| 5000.00000 5000.00]
I I I
| 9.03000 1296.71] 8.60000 1234.96]|
| | |
| | |
| 33.60000 16527.84| 32.00000 15740.80|
| | |
I I I
| $ 114,555.49] $ 111,213.17]
o o +
| $ 391,843.77] $ 403,288.12]

( 3 ) CE040
CEDAR FALLS CONSTR. CO., INC.
UNIT PRICE AMOUNT
6415.00000 6415.00
9.00000 1292.40
21.00000 10329.90
$ 120,071.10
$ 422,552.19




Bid Order: 210
Letting Date: 140617 10:00 A.M.
Letting Status: WITHDRAWN FROM LETTING

IOWA DEPARTMENT OF TRANSPORTATION

Contract ID:

VENDOR RANKING

NOTUSED;

14/06

Run

Primary County: STATEWIDE
No Established DBE Goal

Date: 07/21/14
Page: 210 1

% OVER

NO BIDS RECEIVED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 210 2

Bid Order: 210 Contract ID: NOTUSED; 14/06 Primary County: STATEWIDE
Letting Date: 06/17/14 10:00 A.M.

|[NO VALID BIDS

LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |



Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

211 Contract ID: 77-0691-713
140617 10:00 A.M.
CONTRACT SIGNED by BOULDER CONTRACTING, LLC.

20 WORK DAYS Late Start Date: 09/22/14

Run Date: 07/21/14

Primary County: POLK
No Established DBE Goal

271,732.20

Page: 211 1

Project: MP-069-1(713)81--76-77
Work Type: PCC PATCHING
County: POLK Prj Awd Amt: $271,732.20
Route: U.S. 69
Location: IN THE CITY OF DES MOINES FROM ARMY POST RD.
NORTH TO I-235.
RANK VENDOR NO./NAME

1 B0O413 BOULDER CONTRACTING, LILC.
2 HA760 HAWKEYE PAVING CORP.
3 10200 IOWA EROSION CONTROL, INC.

$
$ 320,406.20
$ 337,463.10



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 211 2
Bid Order: 211 Contract ID: 77-0691-713 Primary County: POLK
Letting Date: 06/17/14 10:00 A.M.
1 ) BO413 2 ) HA760 3 ) I0200

(
IOWA EROSION CONTROL, INC.

o~

(
BOULDER CONTRACTING, LLC. AWKEYE PAVING CORP.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
I I I
0010 2301-4874106 317.000 SY | 80.00000 25360.00] 160.00000 50720.00] 157.32000 49870.44
MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH | | |
0020 2401-7207010 317.000 SY | 35.00000 11095.00] 40.00000 12680.00] 20.00000 6340.00
REMOVAL OF CONCRETE | | |
0030 2525-0000200 1.000 EACH | 1800.00000 1800.00| 2000.00000 2000.00] 1980.00000 1980.00
LOOP DETECTORS (ADDITION OR REPLACEMENT | | |
TO AN EXISTING TRAFFIC SIGNAL SYSTEM) | |
0040 2528-8445110 LUMP | 15000.00000 15000.00| 15000.00000 15000.00| 14000.00000 14000.00
TRAFFIC CONTROL | |
0050 2528-8445113 80.000 EACH | 345.00000 27600.00] 345.00000 27600.00] 345.00000 27600.00
FLAGGERS | | |
0060 2529-2242304 24.000 EACH | 115.00000 2760.00] 155.00000 3720.00] 125.00000 3000.00
CD JOINT ASSEMBLY | | |
0070 2529-5070110 965.200 SY | 136.00000 131267.20| 131.00000 126441.20| 151.29000 146025.11
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0080 2529-5070120 75.000 EACH | 150.00000 11250.00| 345.00000 25875.00] 241.43000 18107.25
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0090 2530-0400061 72.000 TON | 150.00000 10800.00| 310.00000 22320.00] 250.00000 18000.00
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | |
MATERIAL) | | I
0100 2530-5070221 330.000 SY | 60.00000 19800.00] 85.00000 28050.00| 128.91000 42540.30
REGULAR PARTIAL DEPTH HOT MIX ASPHALT | |
FINISH PATCHES, BY AREA | | |
0110 2533-4980005 LUMP | 15000.00000 15000.00| 6000.00000 6000.00| 10000.00000 10000.00
MOBILIZATION | |
SECTION TOTALS | S 271,732.20] S 320,406.20] S 337,463.10
—————————————————————————————————————————— e Tt Tt ittt
CONTRACT TOTALS | S 271,732.20] S 320,406.20] S 337,463.10




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
212 Contract ID: 78-0064-712
140617 10:00 A.M.
CONTRACT SIGNED by
50 WORK DAYS Late Start Date:

IOWA EROSION CONTROL, INC.
08/18/14

Run Date: 07/21/14
Page: 212 1

Primary County: POTTAWATTAMIE
No Established DBE Goal

Project: MP-006-4(712)3--76-78
Work Type: PCC PATCHING
County: POTTAWATTAMIE Prj Awd Amt: $705,020.61
Route: U.S. ©
Location: IN THE CITY OF COUNCIL BLUFFS, FROM JUST
WEST OF 8TH STREET, EAST TO RAILROAD AVENUE.
RANK VENDOR NO./NAME
1 10200 IOWA EROSION CONTROL, INC.
2 HA760 HAWKEYE PAVING CORP.
3 KNO025 KNAPP, R. A. CONSTRUCTION, INC.

TOTAL % OVER
BID LOW BID
$ 705,020.61 100.00 %
$ 790,202.50 112.08 %
$ 975,403.50 138.35 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 212 2
Bid Order: 212 Contract ID: 78-0064-712 Primary County: POTTAWATTAMIE
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) I0z200 | ( 2 ) HA760 | ( 3 ) KNO025
| IOWA EROSION CONTROL, INC. | HAWKEYE PAVING CORP. | KNAPP, R. A. CONSTRUCTION, IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt ettt et TP
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-0425071 31.500 cCY | 80.00000 2520.00] 140.00000 4410.00] 150.00000 4725.00
SPECIAL BACKFILL | | |
0020 2510-6745850 188.900 sY | 35.00000 6611.50] 30.00000 5667.00] 35.00000 6611.50
REMOVAL OF PAVEMENT | | |
0030 2512-1725256 680.000 LF | 55.00000 37400.00| 60.00000 40800.00| 30.00000 20400.00
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0040 2525-0000200 12.000 EACH | 1200.00000 14400.00| 2000.00000 24000.00| 1250.00000 15000.00
LOOP DETECTORS (ADDITION OR REPLACEMENT | | |
TO AN EXISTING TRAFFIC SIGNAL SYSTEM) | | |
0050 2528-8445110 LUMP | 20000.00000 20000.00| 30000.00000 30000.00| 25000.00000 25000.00
TRAFFIC CONTROL | | |
0060 2529-2242304 16.000 EACH | 140.00000 2240.00] 150.00000 2400.00] 190.00000 3040.00
CD JOINT ASSEMBLY | | |
0070 2529-5070110 3099.600 SY | 123.74000 383544.50] 145.00000 449442.00] 170.00000 526932.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0080 2529-5070111 186.700 sSY | 105.15000 19631.51| 135.00000 25204.50| 170.00000 31739.00
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | |
0090 2529-5070120 380.000 EACH | 245.53000 93301.40]| 200.00000 76000.00| 350.00000 133000.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0100 2530-0400061 177.400 TON | 250.00000 44350.00 | 265.00000 47011.00] 180.00000 31932.00
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | |
MATERIAL) | | |
0110 2530-5070221 1087.800 SY | 51.50000 56021.70| 60.00000 65268.00| 80.00000 87024.00
REGULAR PARTIAL DEPTH HOT MIX ASPHALT | | |
FINISH PATCHES, BY AREA | | |
0120 2533-4980005 LUMP | 25000.00000 25000.00] 20000.00000 20000.00] 90000.00000 90000.00
MOBILIZATION | | |
SECTION TOTALS | $ 705,020.61 | $ 790,202.50] $ 975,403.50
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 705,020.61| $ 790,202.50] $ 975,403.50




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

213 Contract ID: 80-1694-704
140617 10:00 A.M.
CONTRACT SIGNED by STA-BILT CONSTRUCTION CO.

25 WORK DAYS Late Start Date: 08/11/14

Run Date: 07/21/14
Page: 213 1

Primary County: RINGGOLD
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 497,805.12 100.00

Project: MP-169-4(704)0--76-80
Work Type: MICROSURFACING
County: RINGGOLD Prj Awd Amt: $497,805.12
Route: U.S. 169
Location: FROM THE MISSOURI STATE LINE TO THE WEST JCT.
OF IOWA 2.
RANK VENDOR NO./NAME
1 ST060 STA-BILT CONSTRUCTION CO.
2 MI930 MISSOURI PETROLEUM PRODUCTS COMPANY LLC

$ 540,514.42 108.57 %



Bid Order: 213
Letting Date: 06/17/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

80-1694-704

Run Date: 07/21/14
Page: 213 2

Primary County: RINGGOLD

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2320-0000004 2133.120 TON
AGGREGATE FOR MICROSURFACING, FRICTION
L-4

0020 2320-0000020 15.100 MILE
PREPARATION OF SURFACE FOR
MICROSURFACING

0030 2320-0000030 50191.100 GAL
EMULSIFIED ASPHALT FOR MICROSURFACING

0040 2527-9263109 2699.700 STA

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0050 2528-8445110 LUMP
TRAFFIC CONTROL

0060 2528-8445113 100.000 EACH
FLAGGERS

0070 2528-8445115 25.000 EACH
PILOT CARS

0080 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

+_

1)

ST060

(
STA-BILT CONSTRUCTION CO.

UNIT PRICE

55.

5000.

10.

35000.

345.

515.

35000.

00000

00000

.20000

00000

00000

00000

00000

00000

117321.

75500.

160611.

26997.

35000.
34500.
12875.
35000.

497,805.

497,805.

2 ) MI930

118.00000

1200.00000

3.00000

6.80000

4380.00000
345.00000
515.00000

50000.00000

ISSOURI PETROLEUM PRODUCTS

251708.

18120.

150573.

18357.

4380.
34500.
12875.
50000.

540,514.

540,514.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 214 1
Bid Order: 214 Contract ID: 83-0444-708 Primary County: SHELBY
Letting Date: 140617 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to TEK BUILDERS, INC.
Contract Period: 20 WORK DAYS Late Start Date: 09/22/14

Project: MP-044-4(708)21--76-83
Work Type: PCC PATCHING
County: SHELBY Prj Awd Amt: $202,693.92
Route: IOWA 44
Location: IN THE CITY OF HARLAN, FROM U.S. 59 EAST TO

THE ECL.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TE060 TEK BUILDERS, INC. $ 202,693.92 100.00 %
2 TEO0S0 TEN POINT CONSTRUCTION COMPANY, INC. S 210,872.39 104.03 %
3 10200 IOWA EROSION CONTROL, INC. $ 234,805.87 115.84 %
4 CE040 CEDAR FALLS CONSTRUCTION CO., INC. S 239,500.60 118.15 %
5 KNO25 KNAPP, R. A. CONSTRUCTION, INC. $ 519,016.40 256.05 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 214 2
Bid Order: 214 Contract ID: 83-0444-708 Primary County: SHELBY
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) TE060 | ( 2 ) TE090 | ( 3 ) I0200
|TEK BUILDERS, INC. |TEN POINT CONST. CO., INC | IOWA EROSION CONTROL, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2435-0600010 1.000 EACH | 800.00000 800.00] 650.00000 650.00 500.00000 500.00
MANHOLE ADJUSTMENT, MINOR | | |
0020 2528-8445110 LUMP | 2500.00000 2500.00 4500.00000 4500.00| 3000.00000 3000.00
TRAFFIC CONTROL | | |
0030 2528-8445113 80.000 EACH | 345.00000 27600.00| 345.00000 27600.00| 345.00000 27600.00
FLAGGERS | | |
0040 2529-2242304 23.000 EACH | 130.00000 2990.00| 117.00000 2691.00] 125.00000 2875.00
CD JOINT ASSEMBLY | | |
0050 2529-5070110 1627.300 sSY | 79.87000 129972.45| 90.20000 146782.46| 89.81000 146147.81
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0060 2529-5070111 133.300 sy | 79.87000 10646.67| 111.50000 14862.95| 106.66000 14217.78
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | |
0070 2529-5070120 124.000 EACH | 140.00000 17360.00| 74.17000 9197.08] 232.39000 28816.36
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0080 2529-8174010 45.300 SY | 16.00000 724.80| 13.00000 588.90| 9.91000 448.92
SUBBASE (PATCHES) | | |
0090 2529-8201000 2.000 EACH | 550.00000 1100.00| 350.00000 700.00] 600.00000 1200.00
JOINT ASSEMBLY, EF | | |
0100 2533-4980005 LUMP | 9000.00000 9000.00] 3300.00000 3300.00] 10000.00000 10000.00
MOBILIZATION | | |
SECTION TOTALS | $ 202,693.92| $ 210,872.39] $ 234,805.87
—————————————————————————————————————————— e Tt Tt ittt
CONTRACT TOTALS | $ 202,693.92| $ 210,872.39] $ 234,805.87




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 214 3
Bid Order: 214 Contract ID: 83-0444-708 Primary County: SHELBY
Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) CE040 | ( 5 ) KNO025 | ( )
|CEDAR FALLS CONSTR. CO., INC |KNAPP, R. A. CONSTRUCTION, I |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T T e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2435-0600010 1.000 EACH | 750.00000 750.00] 500.00000 500.00]
MANHOLE ADJUSTMENT, MINOR | | |
0020 2528-8445110 LUMP | 5000.00000 5000.00| 15000.00000 15000.00]
TRAFFIC CONTROL | | |
0030 2528-8445113 80.000 EACH | 345.00000 27600.00| 345.00000 27600.00|
FLAGGERS | | |
0040 2529-2242304 23.000 EACH | 80.00000 1840.00| 180.00000 4140.00|
CD JOINT ASSEMBLY | | |
0050 2529-5070110 1627.300 sSY | 105.00000 170866.50| 180.00000 292914.00]|
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0060 2529-5070111 133.300 sy \ 105.00000 13996.50| 180.00000 23994.00|
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | \
0070 2529-5070120 124.000 EACH | 96.00000 11904.00] 550.00000 68200.00 |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0080 2529-8174010 45.300 SY | 12.00000 543.60]| 28.00000 1268.40|
SUBBASE (PATCHES) | | |
0090 2529-8201000 2.000 EACH | 500.00000 1000.00| 200.00000 400.00]
JOINT ASSEMBLY, EF | | |
0100 2533-4980005 LUMP | 6000.00000 6000.00| 85000.00000 85000.00|
MOBILIZATION | | |
SECTION TOTALS | $ 239,500.60] $ 519,016.40] $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 239,500.60] $ 519,016.40] $




Bid Order:
Letting Date:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

215
140617

Contract ID: 87-1484-710

10:00 A.M.

Run Date:
Page: 215

Primary County: TAYLOR

No Established DBE Goal

07/21/14

1

Letting Status: CONTRACT SIGNED by FORT DODGE ASPHALT CO., INC.
Contract Period: 85 WORK DAYS Late Start Date: 07/21/14
Project: MP-148-4(703)31--76-02 Project: MP-141-4(706)133--76-25
Work Type: SLURRY SEAL Work Type: SLURRY SEAL
County: ADAMS Prj Awd Amt: $295,990.48 County: DALLAS Prj Awd Amt: $161,825.96
Route: TIOWA 148 Route: IOWA 141
Location: FROM 15TH ST. IN CORNING, NORTH TO IOWA 92. Location: FROM JUST EAST OF U.S. 169 TO JUST NORTH OF
GRANGER. (EASTBOUND LANES)
Project: MP-148-4(710)15--76-87
Work Type: SLURRY SEAL
County: TAYLOR Prj Awd Amt: $330,742.26
Route: IOWA 148
Location: FROM GRAVITY TO SCL OF CORNING.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 FO200 FORT DODGE ASPHALT COMPANY, INC. S 788,558.70 100.00 %
2 MI295 MIDWEST COATINGS COMPANY, INC. $ 818,581.90 103.80 %



IOWA DEPARTMENT OF TRANSPORTATION

ASPHALT EMULSION FOR SLURRY LEVELING,

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 215 2
Bid Order: 215 Contract ID: 87-1484-710 Primary County: TAYLOR
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) FO0200 | ( 2 ) MI295 | ( )
| FORT DODGE ASPHALT CO., INC. |MIDWEST COATINGS COMPANY, IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS ADAMS COUNTY MP-148-4(703)31--76-02
\ \ \
0010 2319-1000000 18.900 MILE | 2903.00000 54866.70 | 2400.00000 45360.00 |
SLURRY LEVELING | |
0020 2319-3000102 495.500 TON | 41.35000 20488.93| 44.00000 21802.00]
STRIP SLURRY TREATMENT FINE AGGREGATE | |
0030 2319-3000200 18.900 MILE | 1102.00000 20827.80] 1800.00000 34020.00 |
SURFACE PREPARATION FOR STRIP SLURRY | |
TREATMENT | | |
0040 2319-4000000 18066.200 GAL | 2.66000 48056.09 | 2.85000 51488.67|
ASPHALT EMULSION FOR SLURRY LEVELING, | |
SLURRY WEDGE, AND SLURRY TREATMENT | | |
0050 2527-9263109 1946.960 STA | 7.25000 14115.406]| 7.45000 14504.85|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0060 2528-8445110 LUMP | 2300.00000 2300.00] 5000.00000 5000.00]
TRAFFIC CONTROL | | |
0070 2528-8445113 160.000 EACH | 345.00000 55200.00 | 345.00000 55200.00 |
FLAGGERS | | |
0080 2528-8445115 40.000 EACH | 515.00000 20600.00| 515.00000 20600.00|
PILOT CARS | | |
0090 2529-2242304 3.000 EACH | 110.00000 330.00] 150.00000 450.00]
CD JOINT ASSEMBLY | | |
0100 2529-5070110 373.500 SY | 133.00000 49675.50 | 106.00000 39591.00|
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0110 2529-5070120 20.000 EACH | 94.00000 1880.00| 280.00000 5600.00]
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0120 2529-8202000 3.000 EACH | 550.00000 1650.00] 525.00000 1575.00]
RUMBLE STRIP PANEL (IN FULL DEPTH PATCH | | |
0130 2533-4980005 LUMP | 6000.00000 6000.00 | 4500.00000 4500.00]
MOBILIZATION | |
SECTION TOTALS | S 295,990.48] S 299,691.52] S
—————————————————————————————————————————— R ettt et Rttt
SECTION 0002 ROADWAY ITEMS DALLAS COUNTY MP-141-4(706)133--76-25
\ \ \
0140 2319-1000000 12.000 MILE | 2368.00000 28416.00] 2400.00000 28800.00]
SLURRY LEVELING | | |
0150 2319-3000102 53.900 TON | 1.00000 53.90| 58.00000 3126.20]
STRIP SLURRY TREATMENT FINE AGGREGATE | | |
0160 2319-4000000 1848.000 GAL | 2.75000 5082.00] 2.85000 5266.80|
| | |
| | \

SLURRY WEDGE, AND SLURRY TREATMENT



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 215 3
Bid Order: 215 Contract ID: 87-1484-710 Primary County: TAYLOR
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) FO200 | ( 2 ) MI295 | ( )
| FORT DODGE ASPHALT CO., INC. |MIDWEST COATINGS COMPANY, IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0170 2527-9263109 1420.570 STA | 7.25000 10299.13| 7.45000 10583.25]|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0180 2528-8445110 LUMP | 1500.00000 1500.00] 3500.00000 3500.00]
TRAFFIC CONTROL | | |
0190 2528-8445113 85.000 EACH | 345.00000 29325.00] 345.00000 29325.00]
FLAGGERS | | |
0200 2528-8445115 20.000 EACH | 515.00000 10300.00| 515.00000 10300.00|
PILOT CARS | | |
0210 2533-4980005 LUMP | 1500.00000 1500.00] 2500.00000 2500.00]
MOBILIZATION | |
0220 2544-1001100 12.000 MILE | 3782.00000 45384.00 | 3200.00000 38400.00 |
CLEANING AND FILLING CRACKS (PAVEMENT | |
MAINTENANCE) | | |
0230 2544-1003000 10896.700 GAL | 2.75000 29965.93| 3.60000 39228.12|
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 161,825.96| $ 171,029.37] $
—————————————————————————————————————————— e e it T
SECTION 0003  ROADWAY ITEMS TAYLOR COUNTY MP-148-4(710)15--76-87
\ \ \
0240 2319-1000000 15.500 MILE | 2544.00000 39432.00| 2400.00000 37200.00 |
SLURRY LEVELING | | |
0250 2319-3000102 330.100 TON | 42.36000 13983.04| 44.00000 14524 .40|
STRIP SLURRY TREATMENT FINE AGGREGATE | | |
0260 2319-3000200 15.500 MILE | 882.00000 13671.00| 1800.00000 27900.00|
SURFACE PREPARATION FOR STRIP SLURRY | | |
TREATMENT | | |
0270 2319-4000000 11751.000 GAL | 2.73000 32080.23| 2.85000 33490.35|
ASPHALT EMULSION FOR SLURRY LEVELING, | | |
SLURRY WEDGE, AND SLURRY TREATMENT | |
0280 2527-9263109 2424 .330 STA | 7.25000 17576.39| 7.45000 18061.26|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0290 2528-8445110 LUMP | 1700.00000 1700.00] 5000.00000 5000.00]
TRAFFIC CONTROL | | |
0300 2528-8445113 160.000 EACH | 345.00000 55200.00 | 345.00000 55200.00 |
FLAGGERS | | \
0310 2528-8445115 40.000 EACH | 515.00000 20600.00| 515.00000 20600.00]
PILOT CARS | | |
0320 2529-2242304 8.000 EACH | 110.00000 880.00| 165.00000 1320.00]
| | |

CD JOINT ASSEMBLY



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 215 4
Bid Order: 215 Contract ID: 87-1484-710 Primary County: TAYLOR
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) FO200 | ( 2 ) MI295 | ( )
| FORT DODGE ASPHALT CO., INC. |MIDWEST COATINGS COMPANY, IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0330 2529-5070110 304.900 SY | 133.00000 40551.70| 106.00000 32319.40|
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0340 2529-5070111 133.300 SY | 133.00000 17728.90 | 190.00000 25327.00]
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | |
0350 2529-5070120 10.000 EACH | 170.00000 1700.00] 280.00000 2800.00]
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0360 2529-8202000 3.000 EACH | 550.00000 1650.00] 525.00000 1575.00]
RUMBLE STRIP PANEL (IN FULL DEPTH PATCH | | |
0370 2533-4980005 LUMP | 5500.00000 5500.00] 6000.00000 6000.00 |
MOBILIZATION | |
0380 2544-1001100 15.500 MILE | 3660.00000 56730.00 | 3300.00000 51150.00 |
CLEANING AND FILLING CRACKS (PAVEMENT | |
MAINTENANCE) | | |
0390 2544-1003000 4276.000 GAL | 2.75000 11759.00| 3.60000 15393.60|
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 330,742.26| $ 347,861.01] $
—————————————————————————————————————————— e e it T
CONTRACT TOTALS | $ 788,558.70] $ 818,581.90] $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

216 Contract ID: 97-0293-711
140617 10:00 A.M.
NO RESPONSIVE BIDS

15 WORK DAYS Late Start Date: 09/29/14

Run Date: 07/21/14

Primary County: WOODBURY
No Established DBE Goal

Page: 216 1

% OVER

Project: MPIN-029-3(711)146--0N-97
Work Type: PCC PATCHING
County: WOODBURY
Route: I-29
Location: FROM JUST SOUTH OF FLOYD BLVD. INTERCHANGE
TO JUST NORTH OF HAMILTON BLVD. INTERCHANGE.
(NB & SB)
RANK VENDOR NO./NAME

NO BIDS RECEIVED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 216 2

Bid Order: 216 Contract ID: 97-0293-711 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.

|[NO VALID BIDS

LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |



Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

217 Contract ID: 97-0313-709
140617 10:00 A.M.
CONTRACT SIGNED by FORT DODGE ASPHALT CO., INC.

15 WORK DAYS Late Start Date: 08/18/14
MP-183-3(705)44--76-43 Project:
TRANSVERSE JOINT REPAIR Work Type:
HARRISON Prj Awd Amt: $63,070.20 County:
IOWA 183 Route:
FROM NCL OF PISGAH, NORTHEASTERLY TO OAK Location:

STREET 1IN MOORHEAD.

Run Date: 07/21/14
Page: 217 1
Primary County: WOODBURY
No Established DBE Goal
MP-031-3(709) 0--76-97
SLURRY SEAL
WOODBURY Prj Awd Amt: $31,091.37
IOWA 31

FROM THE JCT. OF IOWA 141 IN SMITHLAND,
NORTH TO DRIFTWOOD STREET IN CORRECTIONVILLE.
(VARIOUS LOCATIONS.)

RANK
1 FO0200
2 MI295

FORT DODGE ASPHALT COMPANY,
MIDWEST COATINGS COMPANY,

INC.
INC.

TOTAL % OVER
BID LOW BID
$ 94,161.57 100.00 %
$ 125,110.63 132.86 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 217 2
Bid Order: 217 Contract ID: 97-0313-709 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) FO0200 | ( 2 ) MI295 | ( )
| FORT DODGE ASPHALT CO., INC. |MIDWEST COATINGS COMPANY, IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS HARRISON COUNTY MP-183-3(705)44--76-43
\ \ \
0010 2528-8445110 LUMP | 1000.00000 1000.00| 500.00000 500.00]
TRAFFIC CONTROL | |
0020 2528-8445113 40.000 EACH | 345.00000 13800.00] 345.00000 13800.00]
FLAGGERS | | |
0030 2528-8445115 10.000 EACH | 515.00000 5150.00] 515.00000 5150.00]|
PILOT CARS | | |
0040 2533-4980005 LUMP | 1500.00000 1500.00| 500.00000 500.00]
MOBILIZATION | | |
0050 2543-1000110 7.100 MILE | 3062.00000 21740.20]| 6000.00000 42600.00|
TRANSVERSE JOINT CLEANING AND SEALING | | |
0060 2543-1000120 28400.000 LB | 0.70000 19880.00] 0.60000 17040.00]
TRANSVERSE JOINT LEVELING | | |
SECTION TOTALS | $ 63,070.20| $ 79,590.00] $
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 ROADWAY ITEMS WOODBURY COUNTY MP-031-3(709)0--76-97
\ \ \
0070 2319-3000101 5.500 TON | 75.70000 416.35] 75.00000 412.50]
STRIP SLURRY TREATMENT COARSE AGGREGATE | | |
0080 2319-3000102 67.700 TON | 75.70000 5124.89] 60.00000 4062.00]
STRIP SLURRY TREATMENT FINE AGGREGATE | |
0090 2319-3000200 2.700 MILE | 1020.00000 2754.00| 4800.00000 12960.00|
SURFACE PREPARATION FOR STRIP SLURRY | | |
TREATMENT | | |
0100 2319-4000000 2636.300 GAL | 3.64000 9596.13| 3.75000 9886.13|
ASPHALT EMULSION FOR SLURRY LEVELING, | |
SLURRY WEDGE, AND SLURRY TREATMENT | | |
0110 2528-8445110 LUMP | 1000.00000 1000.00| 3000.00000 3000.00]
TRAFFIC CONTROL | | |
0120 2528-8445113 25.000 EACH | 345.00000 8625.00| 345.00000 8625.00|
FLAGGERS | | |
0130 2528-8445115 5.000 EACH | 515.00000 2575.00 | 515.00000 2575.00 |
PILOT CARS | | |
0140 2533-4980005 LUMP | 1000.00000 1000.00| 4000.00000 4000.00|
MOBILIZATION | |
SECTION TOTALS \ S 31,091.37| S 45,520.63]| S
—————————————————————————————————————————— o
CONTRACT TOTALS \ S 94,161.57] S 125,110.63] S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
218 Contract ID: 00-0003-718
140617 10:00 A.M.
CONTRACT SIGNED by
55 WORK DAYS Late Start Date:

MIDWEST COATINGS COMPANY, INC.
09/30/14

Run Date: 07/21/14
Page: 218 1

Primary County: STATEWIDE
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 240,310.00 100.00

Project: MP-000-3(718)0--76-00
Work Type: HMA CRACK FILLING
County: STATEWIDE Prj Awd Amt: $240,310.00
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS IN THE EASTERN HALF OF
DISTRICT 3.
RANK VENDOR NO./NAME

1 MI295 MIDWEST COATINGS COMPANY, INC.
2 DE300 DENCO HIGHWAY CONSTRUCTION CORP.

$ 343,473.85 142.92 %



Bid Order: 218

Letting Date: 06/17/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

00-0003-718

Run Date: 07/21/14
Page: 218 2

Primary County: STATEWIDE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2528-8445110
TRAFFIC CONTROL

LUMP

EACH

EACH

LUMP

MILE

0020 2528-8445113 220.000
FLAGGERS

0030 2528-8445115 55.000
PILOT CARS

0040 2533-4980005
MOBILIZATION

0050 2544-1001100 50.800
CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

0060 2544-1003000 10660.000

FILLER MATERIAL (MAINTENANCE)
SECTION TOTALS

CONTRACT TOTALS

GAL

+_

1)

(
MIDWEST COATINGS COMPANY,

MI295

UNIT PRICE

8000.

345.

515.

2000.

1800.

00000

00000

00000

00000

00000

.25000

8000.
75900.
28325.

2000.

91440.

34645.
240,310.

240,310.

2 )

O ~

21500.

345.

515.

8200.

3348.

DE300

00000

00000

00000

00000

56000

.70000

ENCO HIGHWAY CONSTRUCTION

21500.
75900.
28325.

8200.

170106.

39442.

343,473.

343,473.

C

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 219 1
Bid Order: 219 Contract ID: 06-1516-700 Primary County: BENTON
Letting Date: 140617 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by IOWA EROSION CONTROL, INC.
Contract Period: 20 WORK DAYS Late Start Date: 08/11/14
Project: MP-151-6(700)16--76-06 Project: MP-922-6(717)0--76-57
Work Type: PAVEMENT PLANING/GROOVING Work Type: PAVEMENT PLANING/GROOVING
County: BENTON Prj Awd Amt: $205,338.92 County: LINN Prj Awd Amt: $39,495.53
Route: U.S. 151 Route: IOWA 922
Location: FROM E66 TO NEAR SCL OF FAIRFAX Location: IN THE CITY OF CEDAR RAPIDS, FROM US 30 TO
WILEY BLVD. (NBL)
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 10200 IOWA EROSION CONTROL, INC. $ 244,834.45 100.00 %
2 IL080 ILLOWA INVESTMENT, INC. $ 262,274.80 107.12 %
3 IN198 INTERSTATE IMPROVEMENT, INC. S 488,986.00 199.72 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 219 2
Bid Order: 219 Contract ID: 06-1516-700 Primary County: BENTON
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) 10200 | ( 2 ) IL08O | ( 3 ) IN198
| IOWA EROSION CONTROL, INC. | ILLOWA INVESTMENT, INC. | INTERSTATE IMPROVEMENT, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS MP-151-6(700)16--76-06
\ \ \
0010 2308-1000000 1642.000 GAL | 4.85000 7963.70 | 6.25000 10262.50| 5.00000 8210.00
ASPHALT EMULSION FOR FOG SEAL | | |
(SHOULDERS) | | |
0020 2527-9263109 602.600 STA | 16.10000 9701.86] 21.00000 12654.60 | 20.00000 12052.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0030 2528-8445110 LUMP | 1000.00000 1000.00| 8000.00000 8000.00 | 7500.00000 7500.00
TRAFFIC CONTROL \ \
0040 2528-8445113 20.000 EACH | 345.00000 6900.00| 345.00000 6900.00| 345.00000 6900.00
FLAGGERS | \ \
0050 2528-8445115 10.000 EACH | 515.00000 5150.00 | 515.00000 5150.00| 515.00000 5150.00
PILOT CARS | | \
0060 2531-5200010 66914.000 SY | 1.24000 82973.36| 1.70000 113753.80| 4.00000 267656.00
PAVEMENT SURFACE REPAIR (MILLING | | \
LIMESTONE) | | |
0070 2533-4980005 LUMP | 18650.00000 18650.00 | 20500.00000 20500.00]| 15000.00000 15000.00
MOBILIZATION | |
0080 2541-1004011 5.300 MILE | 10000.00000 53000.00 | 4400.00000 23320.00] 15000.00000 79500.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | |
0090 2541-1005001 20000.000 LB | 1.00000 20000.00| 1.00000 20000.00| 1.00000 20000.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 205,338.92] $ 220,540.90] $ 421,968.00
—————————————————————————————————————————— e e e
SECTION 0002 ROADWAY ITEMS MP-922-6(717)0--76-57
\ \ \
0100 2527-9263109 72.500 STA | 16.10000 1167.25]| 21.00000 1522.50| 20.00000 1450.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0110 2528-8445110 LUMP | 2000.00000 2000.00 | 7000.00000 7000.00 | 7500.00000 7500.00
TRAFFIC CONTROL | |
0120 2531-5200010 10842.000 SY | 1.34000 14528.28]| 1.70000 18431.40] 4.00000 43368.00
PAVEMENT SURFACE REPAIR (MILLING | | |
LIMESTONE) | | |
0130 2533-4980005 LUMP | 13100.00000 13100.00]| 10000.00000 10000.00| 2500.00000 2500.00
MOBILIZATION | |
0140 2541-1004011 0.700 MILE | 10000.00000 7000.00 | 4400.00000 3080.00| 15000.00000 10500.00
| | |
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 219 3
Bid Order: 219 Contract ID: 06-1516-700 Primary County: BENTON
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) I0200 | ( 2 ) ILO08O | ( 3 ) IN198
| IOWA EROSION CONTROL, INC. | ILLOWA INVESTMENT, INC. | INTERSTATE IMPROVEMENT, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0150 2541-1005001 1700.000 LB | 1.00000 1700.00] 1.00000 1700.00] 1.00000 1700.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 39,495.53| $ 41,733.90| $ 67,018.00
—————————————————————————————————————————— B i e e Tt amatat e T e P
|

CONTRACT TOTALS $ 244,834.45| $ 262,274.80| $ 488,986.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
220 Contract ID: 06-3806-700
140617 10:00 A.M.
CONTRACT SIGNED by
45 WORK DAYS Late Start Date:

CEDAR FALLS CONSTR. CO., INC.
08/18/14

Primary County:

Run Date:

BENTON

No Established DBE Goal

543,852.05
579,379.40

07/21/14
Page: 220 1

Project: MPIN-380-6(700)42--0N-06
Work Type: HMA RESURFACING WITH MILLING
County: BENTON Prj Awd Amt: $543,852.05
Route: I-380
Location: AT THE URBANA INTERCHANGES (EXITS 41 & 43)
RANK VENDOR NO./NAME
1 CE040 CEDAR FALLS CONSTRUCTION CO., INC.
2 HA760 HAWKEYE PAVING CORP.

IOWA EROSION CONTROL, INC.

765,636.62



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 220 2
Bid Order: 220 Contract ID: 06-3806-700 Primary County: BENTON
Letting Date: 06/17/14 10:00 A.M.
1 ) CE040 2 ) HA760 3 ) I0200

(
IOWA EROSION CONTROL, INC.

o~

(
CEDAR FALLS CONSTR. CO., INC AWKEYE PAVING CORP.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

I I I
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
I I I
0010 2212-0475095 2.300 MILE | 1000.00000 2300.00] 1800.00000 4140.00] 2500.00000 5750.00
CLEANING AND PREPARATION OF BASE | | |
0020 2212-5075001 50.000 TON | 500.00000 25000.00| 300.00000 15000.00| 500.00000 25000.00
HOT MIX ASPHALT SURFACE PATCHES | | |
0030 2527-9263109 246.200 STA | 11.17000 2750.05] 12.00000 2954 .40 17.00000 4185.40
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0040 2528-8445110 LUMP | 4000.00000 4000.00] 5000.00000 5000.00] 10000.00000 10000.00
TRAFFIC CONTROL | |
0050 2528-8445113 90.000 EACH | 345.00000 31050.00| 345.00000 31050.00]| 345.00000 31050.00
FLAGGERS | | |
0060 2529-5070110 4201.000 sSY | 101.00000 424301.00] 97.00000 407497.00] 106.42000 447070.42
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0070 2529-5070120 715.000 EACH | 33.00000 23595.00] 110.00000 78650.00 | 190.08000 135907.20
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0080 2529-8174010 3232.000 sSY | 8.00000 25856.00] 9.00000 29088.00] 9.80000 31673.60
SUBBASE (PATCHES) | | |
0090 2533-4980005 LUMP | 5000.00000 5000.00] 6000.00000 6000.00| 75000.00000 75000.00
MOBILIZATION | |
SECTION TOTALS | S 543,852.05] S 579,379.40] S 765,636.62
—————————————————————————————————————————— e Tt Tt ittt
CONTRACT TOTALS | S 543,852.05] S 579,379.40] S 765,636.62




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
301 03-0762-052
140617 10:00 A.M.
CONTRACT SIGNED by
60 WORK DAYS Late Start Date:

Contract ID:

SKYLINE CONSTRUCTION, INC.

08/04/14

Run Date:
Page:

07/21/14
301 1

Primary County: ALLAMAKEE
No Established DBE Goal

ER-076-2(52)--28-03
SLIDE REPAIR
ALLAMAKEE

IOWA 76

ALONG WATERLOO CREEK 0.9 MILE N. OF CO. RD.

Prj Awd Amt: $158,117.75

Project: ER-076-2(51)--28-03 Project:
Work Type: SLIDE REPAIR Work Type:
County: ALLAMAKEE Prj Awd Amt: $114,340.40 County:
Route: IOWA 76 Route:
Location: 1 MILE S. OF MINERAL CREEK BRIDGE Location:
Project: ER-013-3(44)--28-22 Project:
Work Type: REVETMENT Work Type:
County: CLAYTON Prj Awd Amt: $49,449.00 County:
Route: IOWA 13 Route:
Location: OVER ROBERTS CREEK 0.6 MILE S. OF IA. 128 Location:
RANK VENDOR NO./NAME
1 SK040 SKYLINE CONSTRUCTION, INC.
2 RE300 REILLY CONSTRUCTION CO., INC.
3 MO480 MOYNA, C.J. & SONS, INC.
4 HO340 JB HOLLAND CONSTRUCTION, INC.

A-26 (2 LOCATIONS)
ER-013-3(45)--28-22
REVETMENT
CLAYTON Prj Awd Amt: $73,145.00
IOWA 13
IA. 13 APPROX. 7 MILES S. OF ELKADER (2
LOCATIONS)
TOTAL % OVER
BID LOW BID
S 395,052.15 100.00 %
S 431,355.20 109.18 %
S 444,969.00 112.63 %
S 535,982.19 135.67 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 2
Bid Order: 301 Contract ID: 03-0762-052 Primary County: ALLAMAKEE
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) SKO040 | ( 2 ) RE300 | ( 3 ) M0480
| SKYLINE CONSTRUCTION, INC. |[REILLY CONSTRUCTION CO., INC |MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS ER-076-2(51)--28-03
\ \ \
0010 2528-8445110 LUMP | 1200.00000 1200.00| 1100.00000 1100.00| 2000.00000 2000.00
TRAFFIC CONTROL | \
0020 2528-8445113 20.000 EACH | 345.00000 6900.00| 345.00000 6900.00| 345.00000 6900.00
FLAGGERS | | \
0030 2533-4980005 LUMP | 22500.00000 22500.00] 8500.00000 8500.00 | 18000.00000 18000.00
MOBILIZATION | | \
0040 2602-0000020 100.000 LF | 4.00000 400.00| 2.20000 220.00]| 2.00000 200.00
SILT FENCE | | |
0050 2602-0000071 100.000 LF | 1.00000 100.00| 0.55000 55.00 | 0.50000 50.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | \
0060 2602-0000101 10.000 LF | 1.00000 10.00] 0.55000 5.50] 0.50000 5.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | \
FOR DITCH CHECK | |
0070 2602-0000212 800.000 LF | 8.00000 6400.00| 27.50000 22000.00 | 25.00000 20000.00
FLOATING SILT CURTAIN (HANGING) | | |
0080 2602-0000240 400.000 LF | 2.00000 800.00 | 1.10000 440.00| 1.00000 400.00
MAINTENANCE OF FLOATING SILT CURTAIN | | |
SECTION TOTALS \ $ 38,310.00] $ 39,220.50] $ 47,555.00
—————————————————————————————————————————— e e e
SECTION 0002 DESIGN NO. 0514; EMERGENCY STREAMBANK REPAIR ER-076-2(51)--28-03
\ \ \
0090 2101-0850001 0.100 ACRE | 6000.00000 600.00| 12000.00000 1200.00 | 10000.00000 1000.00
CLEARING AND GRUBBING | | |
0100 2104-2713020 850.000 CY | 5.95000 5057.50| 12.00000 10200.00 | 8.00000 6800.00
EXCAVATION, CLASS 13, CHANNEL | | |
0110 2402-0425031 855.000 TON | 17.50000 14962.50] 15.00000 12825.00| 24.00000 20520.00
GRANULAR BACKFILL | | |
0120 2507-3250005 1125.000 SY | 3.00000 3375.00]| 2.50000 2812.50]| 3.00000 3375.00
ENGINEERING FABRIC | | |
0130 2507-6800061 2210.000 TON | 21.99000 48597.90 | 25.00000 55250.00 | 22.20000 49062.00
REVETMENT, CLASS E | \ \
0140 2519-3300700 275.000 LF | 5.00000 1375.00| 5.50000 1512.50]| 10.00000 2750.00
FENCE, TEMPORARY | \ |
0150 2519-4200010 275.000 LF | 7.50000 2062.50| 5.50000 1512.50]| 4.00000 1100.00
REMOVAL AND REINSTALLATION OF FENCE, | \
BARBED WIRE | |
SECTION TOTALS | $ 76,030.40] $ 85,312.50] $ 84,607.00
—————————————————————————————————————————— -

SECTION 0003 ROADWAY ITEMS

ER-076-2(52)--28-03



IOWA DEPARTMENT OF TRANSPORTATION

MAINTENANCE OF SILT FENCE OR SILT FENCE

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 3
Bid Order: 301 Contract ID: 03-0762-052 Primary County: ALLAMAKEE
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) SKO040 | ( 2 ) RE300 | ( 3 ) MO0O480
| SKYLINE CONSTRUCTION, INC. |[REILLY CONSTRUCTION CO., INC |MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0160 2102-2625000 770.000 CY | 12.95000 9971.50] 20.00000 15400.00] 12.00000 9240.00
EMBANKMENT-IN-PLACE | | |
0170 2102-2710090 1015.000 cCY | 6.95000 7054.25] 12.00000 12180.00] 8.00000 8120.00
EXCAVATION, CLASS 10, WASTE | | |
0180 2105-8425005 292.000 CY | 21.00000 6132.00] 25.00000 7300.00| 15.00000 4380.00
TOPSOIL, FURNISH AND SPREAD | | |
0190 2507-3250005 2150.000 SY | 3.00000 6450.00| 2.50000 5375.00| 3.00000 6450.00
ENGINEERING FABRIC | | |
0200 2507-6800061 3425.000 TON | 20.00000 68500.00 | 25.00000 85625.00| 22.20000 76035.00
REVETMENT, CLASS E | | |
0210 2528-8445110 LUMP | 1600.00000 1600.00| 1100.00000 1100.00| 2000.00000 2000.00
TRAFFIC CONTROL | | |
0220 2528-8445113 30.000 EACH | 345.00000 10350.00] 345.00000 10350.00] 345.00000 10350.00
FLAGGERS | | |
0230 2533-4980005 LUMP | 12500.00000 12500.00] 8500.00000 8500.00| 22000.00000 22000.00
MOBILIZATION | | |
0240 2599-9999009 600.000 LF | 5.00000 3000.00| 7.70000 4620.00| 7.00000 4200.00
('"LINEAR FEET' ITEM) LOW TENSION CABLE | | |
GUARDRAIL, REMOVE AND | | |
0250 2601-2634100 1.000 ACRE | 700.00000 700.00] 700.00000 700.00] 700.00000 700.00
MULCHING | | |
0260 2601-2636015 1.000 ACRE | 2000.00000 2000.00| 2750.00000 2750.00| 2500.00000 2500.00
NATIVE GRASS SEEDING | | |
0270 2601-2638352 118.000 sQ | 15.00000 1770.00| 19.25000 2271.50] 17.50000 2065.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | |
0280 2601-2642100 1.000 ACRE | 2000.00000 2000.00| 1100.00000 1100.00| 1000.00000 1000.00
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
0290 2601-2643110 28.500 MGAL | 60.00000 1710.00| 60.00000 1710.00| 60.00000 1710.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0300 2601-2643300 3.000 EACH | 350.00000 1050.00| 350.00000 1050.00| 350.00000 1050.00
MOBILIZATION FOR WATERING | | |
0310 2602-0000020 300.000 LF | 3.00000 900.00] 2.20000 660.00] 2.00000 600.00
SILT FENCE | | |
0320 2602-0000071 300.000 LF | 1.00000 300.00] 0.55000 165.00] 0.50000 150.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0330 2602-0000101 30.000 LF | 1.00000 30.00| 0.55000 16.50] 0.50000 15.00
| | |
| | |

FOR DITCH CHECK



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 4
Bid Order: 301 Contract ID: 03-0762-052 Primary County: ALLAMAKEE
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) SKO040 | ( 2 ) RE300 | ( 3 ) MO480
| SKYLINE CONSTRUCTION, INC. |[REILLY CONSTRUCTION CO., INC |MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0340 2602-0000212 300.000 LF | 8.00000 2400.00]| 27.50000 8250.00 | 25.00000 7500.00
FLOATING SILT CURTAIN (HANGING) | | |
0350 2602-0000240 150.000 LF | 2.00000 300.00] 1.10000 165.00]| 1.00000 150.00
MAINTENANCE OF FLOATING SILT CURTAIN | |
0360 2602-0000312 200.000 LF | 30.00000 6000.00| 4.40000 880.00| 4.00000 800.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0370 2602-0000320 220.000 LF | 35.00000 7700.00]| 6.60000 1452.00 | 6.00000 1320.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0380 2602-0000350 420.000 LF | 10.00000 4200.00]| 0.55000 231.00] 0.50000 210.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0390 2602-0010010 1.000 EACH | 500.00000 500.00]| 500.00000 500.00]| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | \
0400 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00 | 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 158,117.75| $ 173,351.00] $ 164,045.00
—————————————————————————————————————————— o
SECTION 0004  ROADWAY ITEMS ER-013-3(44)--28-22
\ \ \
0410 2528-8445110 LUMP | 1600.00000 1600.00| 1100.00000 1100.00| 2500.00000 2500.00
TRAFFIC CONTROL | |
0420 2528-8445113 20.000 EACH | 345.00000 6900.00 | 345.00000 6900.00 | 345.00000 6900.00
FLAGGERS | | |
0430 2533-4980005 LUMP | 9500.00000 9500.00 | 8500.00000 8500.00 | 18000.00000 18000.00
MOBILIZATION | |
0440 2602-0000020 240.000 LF | 3.00000 720.00]| 2.20000 528.00]| 2.00000 480.00
SILT FENCE | | |
0450 2602-0000071 240.000 LF | 1.00000 240.00| 0.55000 132.00] 0.50000 120.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | \
0460 2602-0000101 24.000 LF | 1.00000 24.00| 0.55000 13.20] 0.50000 12.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
0470 2602-0000212 350.000 LF | 8.00000 2800.00 | 27.50000 9625.00| 25.00000 8750.00
FLOATING SILT CURTAIN (HANGING) | | |
0480 2602-0000240 175.000 LF | 2.00000 350.00] 1.10000 192.50] 1.00000 175.00
MAINTENANCE OF FLOATING SILT CURTAIN | | |
SECTION TOTALS | $ 22,134.00] $ 26,990.70]| $ 36,937.00
—————————————————————————————————————————— st et e
SECTION 0005 DESIGN NO. 0114; EROSION CONTROL COUNTERMEASURES ER-013-3(44)--28-22
\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 5
Bid Order: 301 Contract ID: 03-0762-052 Primary County: ALLAMAKEE
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) SKO040 | ( 2 ) RE300 | ( 3 ) MO0O480
| SKYLINE CONSTRUCTION, INC. |[REILLY CONSTRUCTION CO., INC |MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt et
0490 2104-2713020 28.000 cCYy | 15.00000 420.00] 15.00000 420.00] 50.00000 1400.00
EXCAVATION, CLASS 13, CHANNEL | | |
0500 2507-3250005 640.000 SY | 3.00000 1920.00| 2.50000 1600.00| 3.00000 1920.00
ENGINEERING FABRIC | | |
0510 2507-6800061 1110.000 TON | 22.50000 24975.00 | 25.00000 27750.00| 22.20000 24642.00
REVETMENT, CLASS E | | |
SECTION TOTALS \ $ 27,315.00] $ 29,770.00] $ 27,962.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0006  ROADWAY ITEMS ER-013-3(45)--28-22
\ \ \
0520 2101-0850001 0.300 ACRE | 6000.00000 1800.00| 12000.00000 3600.00] 10000.00000 3000.00
CLEARING AND GRUBBING | | |
0530 2528-8445110 LUMP | 1600.00000 1600.00| 1100.00000 1100.00| 2000.00000 2000.00
TRAFFIC CONTROL | |
0540 2528-8445113 30.000 EACH | 345.00000 10350.00] 345.00000 10350.00] 345.00000 10350.00
FLAGGERS | | |
0550 2533-4980005 LUMP | 13500.00000 13500.00] 8500.00000 8500.00| 18000.00000 18000.00
MOBILIZATION | | |
0560 2602-0000020 100.000 LF | 3.00000 300.00] 2.20000 220.00] 2.00000 200.00
SILT FENCE | | |
0570 2602-0000071 100.000 LF | 1.00000 100.00] 0.55000 55.00| 0.50000 50.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0580 2602-0000101 10.000 LF | 1.00000 10.00] 0.55000 5.50] 0.50000 5.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0590 2602-0000212 350.000 LF | 8.00000 2800.00| 27.50000 9625.00| 25.00000 8750.00
FLOATING SILT CURTAIN (HANGING) | | |
0600 2602-0000240 175.000 LF | 2.00000 350.00] 1.10000 192.50] 1.00000 175.00
MAINTENANCE OF FLOATING SILT CURTAIN |
SECTION TOTALS | $ 30,810.00] $ 33,648.00] $ 42,530.00
—————————————————————————————————————————— R e et b T e
SECTION 0007 DESIGN NO. 0214; COX CREEK BANK STABILIZATION ER-013-3(45)--28-22
\ \ \
0610 2104-2713020 850.000 CY | 12.00000 10200.00] 12.00000 10200.00] 10.00000 8500.00
EXCAVATION, CLASS 13, CHANNEL | | |
0620 2507-3250005 850.000 sSY | 3.00000 2550.00] 2.50000 2125.00] 3.00000 2550.00
ENGINEERING FABRIC | | |
0630 2507-6800061 1140.000 TON | 22.50000 25650.00| 25.00000 28500.00| 22.20000 25308.00
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 38,400.00] $ 40,825.00| $ 36,358.00
—————————————————————————————————————————— e

SECTION 0008  DESIGN NO. 0314; SCOUR COUNTERMEASURE AT BOX CULVERT OUTLET ER-013-3(45)--28-22
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 6
Bid Order: 301 Contract ID: 03-0762-052 Primary County: ALLAMAKEE
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) SKO040 | ( 2 ) RE300 | ( 3 ) M0480
| SKYLINE CONSTRUCTION, INC. |[REILLY CONSTRUCTION CO., INC |MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0640 2102-2625001 33.000 CcYy | 30.00000 990.00| 25.00000 825.00 | 50.00000 1650.00
EMBANKMENT-IN-PLACE, CONTRACTOR | | |
FURNISHED | \ \
0650 2507-3250005 65.000 SY | 3.00000 195.00| 2.50000 162.50] 5.00000 325.00
ENGINEERING FABRIC | | \
0660 2507-6800061 50.000 TON | 55.00000 2750.00| 25.00000 1250.00]| 60.00000 3000.00
REVETMENT, CLASS E | | \
SECTION TOTALS | $ 3,935.00] $ 2,237.50] $ 4,975.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 395,052.15] S 431,355.20] S 444,969.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 7
Bid Order: 301 Contract ID: 03-0762-052 Primary County: ALLAMAKEE
Letting Date: 06/17/14 10:00 A.M.
I ( 4 ) HO340 I ( ) | ( )
|HOLLAND, JB CONSTRUCTION, IN | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e ettt e et ittt e e P e
SECTION 0001 ROADWAY ITEMS ER-076-2(51)--28-03
\ \ \
0010 2528-8445110 LUMP | 3000.00000 3000.00]| \
TRAFFIC CONTROL | | |
0020 2528-8445113 20.000 EACH | 345.00000 6900.00] |
FLAGGERS | \ \
0030 2533-4980005 LUMP | 10000.00000 10000.00] |
MOBILIZATION | \ \
0040 2602-0000020 100.000 LF | 5.09000 509.00] |
SILT FENCE | | |
0050 2602-0000071 100.000 LF | 5.09000 509.00] |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | \
0060 2602-0000101 10.000 LF | 2.04000 20.40] |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | \
FOR DITCH CHECK | | |
0070 2602-0000212 800.000 LF | 35.62000 28496.00| |
FLOATING SILT CURTAIN (HANGING) | |
0080 2602-0000240 400.000 LF | 30.53000 12212.00] |
MAINTENANCE OF FLOATING SILT CURTAIN | |
SECTION TOTALS | $ 61,646.40| $ | $
—————————————————————————————————————————— e
SECTION 0002  DESIGN NO. 0514; EMERGENCY STREAMBANK REPAIR ER-076-2(51)--28-03
\ \ \
0090 2101-0850001 0.100 ACRE | 15700.00000 1570.00| \
CLEARING AND GRUBBING | | |
0100 2104-2713020 850.000 Cy | 6.97000 5924.50| |
EXCAVATION, CLASS 13, CHANNEL | | |
0110 2402-0425031 855.000 TON | 17.75000 15176.25] |
GRANULAR BACKFILL | | \
0120 2507-3250005 1125.000 SY | 2.00000 2250.00| |
ENGINEERING FABRIC | | \
0130 2507-6800061 2210.000 TON | 32.00000 70720.00] |
REVETMENT, CLASS E | | |
0140 2519-3300700 275.000 LF \ 3.27000 899.25] \
FENCE, TEMPORARY | | |
0150 2519-4200010 275.000 LF | 5.00000 1375.00]| \
REMOVAL AND REINSTALLATION OF FENCE, | | |
BARBED WIRE | |
SECTION TOTALS | S 97,915.00| S | S
—————————————————————————————————————————— st et e

SECTION 0003 ROADWAY ITEMS

ER-076-2(52)--28-03



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 8
Bid Order: 301 Contract ID: 03-0762-052 Primary County: ALLAMAKEE
Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) HO340 ¢ ) I ( )
|HOLLAND, JB CONSTRUCTION, IN | |

LINE NO / ITEM CODE / ALT | | \

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— ettt e et ettt e e P e e

0160 2102-2625000 770.000 CY | 18.74000 14429.80| |
EMBANKMENT-IN-PLACE | | |

0170 2102-2710090 1015.000 cCY | 9.26000 9398.90| |
EXCAVATION, CLASS 10, WASTE | | \

0180 2105-8425005 292.000 cCY | 21.15000 6175.80] |
TOPSOIL, FURNISH AND SPREAD | | |

0190 2507-3250005 2150.000 sSY | 2.00000 4300.00]| |
ENGINEERING FABRIC | | |

0200 2507-6800061 3425.000 TON | 32.00000 109600.00| \
REVETMENT, CLASS E | | |

0210 2528-8445110 LUMP | 3000.00000 3000.00| |
TRAFFIC CONTROL | |

0220 2528-8445113 30.000 EACH | 345.00000 10350.00] |
FLAGGERS | \ \

0230 2533-4980005 LUMP | 10000.00000 10000.00] |
MOBILIZATION | | \

0240 2599-9999009 600.000 LF | 7.07000 4242.00| |
('"LINEAR FEET' ITEM) LOW TENSION CABLE | | |
GUARDRAIL, REMOVE AND | | \

0250 2601-2634100 1.000 ACRE | 700.00000 700.00] |
MULCHING | | \

0260 2601-2636015 1.000 ACRE | 5088.13000 5088.13]| |
NATIVE GRASS SEEDING | | |

0270 2601-2638352 118.000 SQ | 45.79000 5403.22| |
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |

0280 2601-2642100 1.000 ACRE | 1017.63000 1017.63]| \
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |

0290 2601-2643110 28.500 MGAL | 60.00000 1710.00]| |
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | \

0300 2601-2643300 3.000 EACH | 350.00000 1050.00] |
MOBILIZATION FOR WATERING | | \

0310 2602-0000020 300.000 LF | 5.09000 1527.00| |
SILT FENCE | | |

0320 2602-0000071 300.000 LF \ 5.09000 1527.00| \

REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | \
0330 2602-0000101 30.000 LF | 2.04000 61.20]| |
| | |

\ \ \



Bid Order: 301

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

03-0762-052

Run Date: 07/21/14
Page: 301 9

Primary County: ALLAMAKEE

Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) HO340 | ( ) I ( )
| HOLLAND, JB CONSTRUCTION, IN | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0340 2602-0000212 300.000 LF | 35.62000 10686.00 | |
FLOATING SILT CURTAIN (HANGING) | | |
0350 2602-0000240 150.000 LF | 30.53000 4579.50 | |
MAINTENANCE OF FLOATING SILT CURTAIN | | |
0360 2602-0000312 200.000 LF | 5.09000 1018.00| \
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | \
0370 2602-0000320 220.000 LF | 5.09000 1119.80| |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. \ \ \
0380 2602-0000350 420.000 LF | 5.09000 2137.80] |
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | \
CONTROL DEVICE | |
0390 2602-0010010 1.000 EACH | 500.00000 500.00| |
MOBILIZATIONS, EROSION CONTROL \ \ \
0400 2602-0010020 1.000 EACH | 1000.00000 1000.00| |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | \

SECTION TOTALS | $ 210,621.78]| $ | $
—————————————————————————————————————————— e
SECTION 0004 ROADWAY ITEMS ER-013-3(44)--28-22

\ \ \
0410 2528-8445110 LUMP | 3000.00000 3000.00 | \
TRAFFIC CONTROL | |
0420 2528-8445113 20.000 EACH | 345.00000 6900.00| |
FLAGGERS | | |
0430 2533-4980005 LUMP | 10000.00000 10000.00| |
MOBILIZATION | \
0440 2602-0000020 240.000 LF | 5.09000 1221.60| |
SILT FENCE | | |
0450 2602-0000071 240.000 LF | 5.09000 1221.60| |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0460 2602-0000101 24.000 LF | 2.04000 48.96| |
MAINTENANCE OF SILT FENCE OR SILT FENCE | \
FOR DITCH CHECK | |
0470 2602-0000212 350.000 LF | 35.62000 12467.00| |
FLOATING SILT CURTAIN (HANGING) | | |
0480 2602-0000240 175.000 LF | 30.53000 5342.75] |
MAINTENANCE OF FLOATING SILT CURTAIN \ \

SECTION TOTALS | $ 40,201.91] $ | $
__________________________________________ +___________________ +_____________________________
SECTION 0005 DESIGN NO. 0114; EROSION CONTROL COUNTERMEASURES ER-013-3(44)--28-22



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 10
Bid Order: 301 Contract ID: 03-0762-052 Primary County: ALLAMAKEE
Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) HO340 | ( ) | ( )
| HOLLAND, JB CONSTRUCTION, IN | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0490 2104-2713020 28.000 CY | 5.00000 140.00] \
EXCAVATION, CLASS 13, CHANNEL | | |
0500 2507-3250005 640.000 SY | 2.00000 1280.00| |
ENGINEERING FABRIC | | |
0510 2507-6800061 1110.000 TON | 32.00000 35520.00 | |
REVETMENT, CLASS E | \ \

SECTION TOTALS | $ 36,940.00] $ | $
—————————————————————————————————————————— e e ittt
SECTION 0006 ROADWAY ITEMS ER-013-3(45)--28-22

\ \ \

0520 2101-0850001 0.300 ACRE | 4800.00000 1440.00| |
CLEARING AND GRUBBING | | |

0530 2528-8445110 LUMP | 3000.00000 3000.00]| \
TRAFFIC CONTROL | |

0540 2528-8445113 30.000 EACH | 345.00000 10350.00] |
FLAGGERS \ \ \

0550 2533-4980005 LUMP | 10000.00000 10000.00]| |
MOBILIZATION | \ \

0560 2602-0000020 100.000 LF | 5.09000 509.00] |
SILT FENCE | | |

0570 2602-0000071 100.000 LF | 5.00000 500.00] |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | \

0580 2602-0000101 10.000 LF | 2.04000 20.40] |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |

0590 2602-0000212 350.000 LF | 35.62000 12467.00| |
FLOATING SILT CURTAIN (HANGING) | \ \

0600 2602-0000240 175.000 LF | 30.53000 5342.75]| |
MAINTENANCE OF FLOATING SILT CURTAIN | |

SECTION TOTALS | $ 43,629.15] $ | $
—————————————————————————————————————————— e e e
SECTION 0007 DESIGN NO. 0214; COX CREEK BANK STABILIZATION ER-013-3(45)--28-22

\ \ \

0610 2104-2713020 850.000 CY | 5.20000 4420.00 | \
EXCAVATION, CLASS 13, CHANNEL | | |

0620 2507-3250005 850.000 SY | 2.00000 1700.00| |
ENGINEERING FABRIC | | |

0630 2507-6800061 1140.000 TON | 32.00000 36480.00 | |
REVETMENT, CLASS E | \ \

SECTION TOTALS | $ 42,600.00] $ | $
—————————————————————————————————————————— e e

SECTION 0008 DESIGN NO. 0314;

SCOUR COUNTERMEASURE AT BOX CULVERT OUTLET ER-013-3(45)--28-22



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 11
Bid Order: 301 Contract ID: 03-0762-052 Primary County: ALLAMAKEE
Letting Date: 06/17/14 10:00 A.M.
I ( 4 ) HO340 I ( ) I ( )
|HOLLAND, JB CONSTRUCTION, IN | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0640 2102-2625001 33.000 CY | 21.15000 697.95] \
EMBANKMENT-IN-PLACE, CONTRACTOR | | |
FURNISHED | | |
0650 2507-3250005 65.000 SY | 2.00000 130.00] |
ENGINEERING FABRIC | | |
0660 2507-6800061 50.000 TON | 32.00000 1600.00| \
REVETMENT, CLASS E | | |
SECTION TOTALS | S 2,427.95| S | S
—————————————————————————————————————————— o
CONTRACT TOTALS | S 535,982.19] S | S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 302 1
Bid Order: 302 Contract ID: 18-0032-068 Primary County: CHEROKEE
Letting Date: 140617 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CARLSON, L.A. CONTRACTING, INC.
Contract Period: 20 WORK DAYS Late Start Date: 08/18/14

Project: ER-003-2(68)--28-18
Work Type: REVETMENT
County: CHEROKEE Prj Awd Amt: $180,860.00
Route: IOWA 3
Location: OVER MAPLE RIVER 0.5 MILE W. OF IA. 7

RANK VENDOR NO./NAME BID LOW BID
1 CA340 L.A. CARLSON CONTRACTING, INC. $ 180,860.00 100.00 %
2 RE300 REILLY CONSTRUCTION CO., INC. $ 215,010.00 118.88 %
3 NE140 NELSON & ROCK CONTRACTING, INC. $ 216,350.00 119.62 %
4 K.055 K & L CONSTRUCTION, INC. $ 238,660.00 131.95 %
5 PE320 PETERSON CONTRACTORS INC. $ 256,030.00 141.56 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 2
Bid Order: 302 Contract ID: 18-0032-068 Primary County: CHEROKEE
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) CA340 | ( 2 ) RE300 | ( 3 ) NE140
| CARLSON, L.A. CONTRACTING, I |REILLY CONSTRUCTION CO., INC |NELSON & ROCK CONTRACTING, IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 1000.00000 1000.00] 2000.00000 2000.00] 2500.00000 2500.00
TRAFFIC CONTROL | |
0020 2528-8445113 30.000 EACH | 345.00000 10350.00| 345.00000 10350.00| 345.00000 10350.00
FLAGGERS | | |
0030 2533-4980005 LUMP | 5000.00000 5000.00] 10000.00000 10000.00 | 10000.00000 10000.00
MOBILIZATION | | |
0040 2602-0000020 200.000 LF | 5.50000 1100.00] 6.05000 1210.00] 3.00000 600.00
SILT FENCE | | |
0050 2602-0000071 200.000 LF | 1.00000 200.00| 1.10000 220.00| 1.50000 300.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0060 2602-0000101 20.000 LF | 0.50000 10.00] 5.00000 100.00] 5.00000 100.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0070 2602-0000212 400.000 LF | 26.50000 10600.00 | 29.15000 11660.00 | 28.00000 11200.00
FLOATING SILT CURTAIN (HANGING) | | |
0080 2602-0000240 200.000 LF | 8.50000 1700.00] 9.35000 1870.00] 3.00000 600.00
MAINTENANCE OF FLOATING SILT CURTAIN | | |
SECTION TOTALS | $ 29,960.00| $ 37,410.00| $ 35,650.00
—————————————————————————————————————————— f———————
SECTION 0002 DESIGN NO. 0214; EMERGENCY STREAMBANK REPAIR
\ \ \
0090 2101-0850001 0.100 ACRE | 5000.00000 500.00] 20000.00000 2000.00| 10000.00000 1000.00
CLEARING AND GRUBBING | | |
0100 2104-2713020 50.000 cCY | 5.00000 250.00 | 30.00000 1500.00] 20.00000 1000.00
EXCAVATION, CLASS 13, CHANNEL | | |
0110 2506-4984000 4.000 CYy | 150.00000 600.00| 275.00000 1100.00] 300.00000 1200.00
FLOWABLE MORTAR | | |
0120 2507-3250005 400.000 SY | 3.00000 1200.00] 2.50000 1000.00] 3.00000 1200.00
ENGINEERING FABRIC | | |
0130 2507-6800061 4300.000 TON | 34.50000 148350.00] 40.00000 172000.00] 41.00000 176300.00
REVETMENT, CLASS E | | |
SECTION TOTALS | S 150,900.00] S 177,600.00] S 180,700.00
—————————————————————————————————————————— Rt ettt ettt e ettt ettt
CONTRACT TOTALS | S 180,860.00] S 215,010.00| S 216,350.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 3
Bid Order: 302 Contract ID: 18-0032-068 Primary County: CHEROKEE
Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) K.055 | ( 5 ) PE320 | ( )
|[K & L CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 2200.00000 2200.00] 2500.00000 2500.00]
TRAFFIC CONTROL | | |
0020 2528-8445113 30.000 EACH | 345.00000 10350.00| 345.00000 10350.00|
FLAGGERS | | |
0030 2533-4980005 LUMP | 10000.00000 10000.00 | 22500.00000 22500.00]
MOBILIZATION | | |
0040 2602-0000020 200.000 LF | 4.00000 800.00] 5.00000 1000.00]
SILT FENCE | | |
0050 2602-0000071 200.000 LF | 1.00000 200.00| 0.50000 100.00]
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0060 2602-0000101 20.000 LF | 0.50000 10.00] 0.50000 10.00]
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0070 2602-0000212 400.000 LF | 35.00000 14000.00| 25.00000 10000.00|
FLOATING SILT CURTAIN (HANGING) | | |
0080 2602-0000240 200.000 LF | 12.00000 2400.00] 1.00000 200.00|
MAINTENANCE OF FLOATING SILT CURTAIN | | |
SECTION TOTALS | $ 39,960.00| $ 46,660.00 | $
—————————————————————————————————————————— f———————
SECTION 0002 DESIGN NO. 0214; EMERGENCY STREAMBANK REPAIR
\ \ \
0090 2101-0850001 0.100 ACRE | 10000.00000 1000.00] 50000.00000 5000.00]
CLEARING AND GRUBBING | | |
0100 2104-2713020 50.000 cCY | 20.00000 1000.00] 35.00000 1750.00]
EXCAVATION, CLASS 13, CHANNEL | | |
0110 2506-4984000 4.000 CYy | 400.00000 1600.00] 805.00000 3220.00]
FLOWABLE MORTAR | | |
0120 2507-3250005 400.000 SY | 4.00000 1600.00] 4.00000 1600.00|
ENGINEERING FABRIC | | |
0130 2507-6800061 4300.000 TON | 45.00000 193500.00] 46.00000 197800.00]
REVETMENT, CLASS E | | |
SECTION TOTALS | S 198,700.00] S 209,370.00| S
—————————————————————————————————————————— o
CONTRACT TOTALS | S 238,660.00| S 256,030.00 | S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
303 Contract ID: 28-C028-085
140617 10:00 A.M.
CONTRACT SIGNED by
30 WORK DAYS Late Start Date:

MANATT'S, INC.
09/15/14

Run Date: 07/21/14
Page: 303 1

Primary County: DELAWARE
No Established DBE Goal

Project: STP-S-C028(85)--5E-28
Work Type: LONGITUDINAL SUBDRAINS
County: DELAWARE Prj Awd Amt: $423,911.20
Route: C64
Location: C-64: FROM GREELEY TO PETERSBURG
RANK VENDOR NO./NAME

1 MA225 MANATT'S, INC.
2 TS020 TSCHIGGFRIE EXCAVATING CO.
3 ED040 EDWARDS CONTRACTING LTD OF IOWA
4 PE320 PETERSON CONTRACTORS INC.

TOTAL % OVER
BID LOW BID
$ 423,911.20 100.00 %
$ 428,082.00 100.98 %
$ 443,879.40 104.71 %
$ 482,543.00 113.83 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 2
Bid Order: 303 Contract ID: 28-C028-085 Primary County: DELAWARE
Letting Date: 06/17/14 10:00 A.M.
1 ) MA225 2 ) TS020 3 ) EDO040

( ( (
MANATT'S, INC. TSCHIGGFRIE EXCAV. CO. EDWARDS CONTRACTING LTD OF IO

LINE NO / ITEM CODE / ALT

+—_
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
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4+ =
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|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2712015 100.000 CY | 15.00000 1500.00 | 19.15000 1915.00| 50.00000 5000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0020 2502-8212034 73460.000 LF | 4.22000 310001.20] 3.75000 275475.00| 4.39000 322489.40
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | \ \
0030 2502-8220196 298.000 EACH | 175.00000 52150.00]| 234.00000 69732.00| 185.00000 55130.00
SUBDRAIN OUTLET, RF-19E | | \
0040 2528-8445110 LUMP | 2000.00000 2000.00 | 3400.00000 3400.00 | 1500.00000 1500.00
TRAFFIC CONTROL | |
0050 2528-8445113 120.000 EACH | 345.00000 41400.00] 345.00000 41400.00] 345.00000 41400.00
FLAGGERS | | |
0060 2528-8445115 24.000 EACH | 515.00000 12360.00] 515.00000 12360.00] 515.00000 12360.00
PILOT CARS | | |
0070 2533-4980005 LUMP | 4500.00000 4500.00 | 23800.00000 23800.00] 6000.00000 6000.00
MOBILIZATION | | |
SECTION TOTALS | $ 423,911.20] $ 428,082.00| $ 443,879.40
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 423,911.20] $ 428,082.00| $ 443,879.40




Bid Order: 303

Letting Date: 06/17/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

28-C028-085

Run Date: 07/21/14
Page: 303 3

Primary County: DELAWARE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION

SECTION 0001 ROADWAY ITEMS

0010 2102-2712015

EXCAVATION, CLASS 12, BOULDERS OR ROCK

FRAGMENTS
0020 2502-8212034 73

SUBDRAIN, LONGITUDINAL, (SHOULDER)

DIA.

0030 2502-8220196
SUBDRAIN OUTLET, RF-19E

0040 2528-8445110
TRAFFIC CONTROL

0050 2528-8445113
FLAGGERS

0060 2528-8445115
PILOT CARS

0070 2533-4980005
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

QUANTITY
100.000 cCY
460.000 LF
4 IN
298.000 EACH
LUMP
120.000 EACH
24.000 EACH
LUMP

4 )

g~

230.

6000.

345.

515.

15000.

PE320

.00000

.55000

00000

00000

00000

00000

00000

ETERSON CONTRACTORS INC.

334243.

68540.

6000.
41400.
12360.
15000.

482,543.

482,543.

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 304 1
Bid Order: 304 Contract ID: 38-C038-092 Primary County: GRUNDY
Letting Date: 140617 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to BOULDER CONTRACTING, LLC.
Contract Period: 10 WORK DAYS Late Start Date: 09/29/14

Project: ER-C038(92)--58-38
Work Type: REVETMENT
County: GRUNDY Prj Awd Amt: $34,102.50
Route: D17
Location: D-17: FROM T-19 0.2 MI EAST TO NORTH FORK OF
BEAVER CREEK

RANK VENDOR NO./NAME BID LOW BID
1 B0O413 BOULDER CONTRACTING, LLC. $ S
2 T.033 TK CONCRETE, INC. $ %
3 VIO35 VIETH CONSTRUCTION CORPORATION $ 52,625.00 154.31 %
4 RE378 RETROSPAN, LLC $ %
5 PE320 PETERSON CONTRACTORS INC. $ S



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 2
Bid Order: 304 Contract ID: 38-C038-092 Primary County: GRUNDY
Letting Date: 06/17/14 10:00 A.M.
1 ) BO413 2 ) T.033 3 ) VIO035

( ( (
BOULDER CONTRACTING, LLC. TK CONCRETE, INC. VIETH CONSTRUCTION CORP.

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

| | |

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2402-0425031 225.000 TON | 16.00000 3600.00 | 23.00000 5175.00 | 25.00000 5625.00
GRANULAR BACKFILL | | |
0020 2402-2723000 125.000 CY | 8.00000 1000.00 | 20.00000 2500.00 | 15.00000 1875.00
EXCAVATION, CLASS 23 | | |
0030 2418-0000010 2.000 EACH | 1500.00000 3000.00 | 4000.00000 8000.00 | 5000.00000 10000.00
TEMPORARY STREAM DIVERSION | | |
0040 2507-3250005 350.000 SY | 3.50000 1225.00| 3.00000 1050.00 | 3.00000 1050.00
ENGINEERING FABRIC | | |
0050 2507-4011100 30.000 CY | 175.00000 5250.00 | 210.00000 6300.00] 200.00000 6000.00
CONCRETE GROUT FOR REVETMENT OR GABION | | |
0060 2507-6800061 345.000 TON | 34.50000 11902.50] 40.00000 13800.00]| 45.00000 15525.00
REVETMENT, CLASS E | | |
0070 2528-8445110 LUMP | 600.00000 600.00] 800.00000 800.00] 3500.00000 3500.00
TRAFFIC CONTROL | |
0080 2528-8445113 5.000 EACH | 345.00000 1725.00 | 345.00000 1725.00| 345.00000 1725.00
FLAGGERS | | |
0090 2533-4980005 LUMP | 4600.00000 4600.00 | 12500.00000 12500.00 | 6500.00000 6500.00
MOBILIZATION | |
0100 2602-0000020 150.000 LF | 8.00000 1200.00| 4.00000 600.00] 5.50000 825.00
SILT FENCE | | |
SECTION TOTALS | $ 34,102.50] $ 52,450.00] $ 52,625.00
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 34,102.50] $ 52,450.00] $ 52,625.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 3
Bid Order: 304 Contract ID: 38-C038-092 Primary County: GRUNDY
Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) RE378 | ( 5 ) PE320 | ( )
|RETROSPAN, LLC | PETERSON CONTRACTORS INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2402-0425031 225.000 TON | 20.00000 4500.00| 38.00000 8550.00 |
GRANULAR BACKFILL | | |
0020 2402-2723000 125.000 CY | 75.00000 9375.00| 25.00000 3125.00]
EXCAVATION, CLASS 23 | | |
0030 2418-0000010 2.000 EACH | 3750.00000 7500.00 | 3000.00000 6000.00|
TEMPORARY STREAM DIVERSION | | |
0040 2507-3250005 350.000 sSY | 3.50000 1225.00| 5.30000 1855.00|
ENGINEERING FABRIC | | |
0050 2507-4011100 30.000 cCy | 325.00000 9750.00] 327.00000 9810.00|
CONCRETE GROUT FOR REVETMENT OR GABION | |
0060 2507-6800061 345.000 TON | 41.00000 14145.00] 50.00000 17250.00]
REVETMENT, CLASS E | | |
0070 2528-8445110 LUMP | 1500.00000 1500.00| 1200.00000 1200.00|
TRAFFIC CONTROL | | |
0080 2528-8445113 5.000 EACH | 345.00000 1725.00]| 345.00000 1725.00]|
FLAGGERS | | |
0090 2533-4980005 LUMP | 7500.00000 7500.00 | 8500.00000 8500.00|
MOBILIZATION | |
0100 2602-0000020 150.000 LF | 4.50000 675.00| 9.00000 1350.00|
SILT FENCE | | |
SECTION TOTALS | $ 57,895.00] $ 59,365.00] $
—————————————————————————————————————————— R et e it e ittt et e
CONTRACT TOTALS | $ 57,895.00] $ 59,365.00] $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

305 Contract ID: 47-0202-122
140617 10:00 A.M.
CONTRACT SIGNED by CARLSON, L.A. CONTRACTING, INC.

25 WORK DAYS Late Start Date: 08/11/14
ER-020-2(122)--28-47 Project:
REVETMENT Work Type:
IDA Prj Awd Amt: $189,116.00 County:
U.S. 20 Route:
MAPLE RIVER 4.1 MILES E OF US 59 Location:

07/21/14
305 1

Run Date:
Page:

Primary County: IDA
No Established DBE Goal

ER-059-6(42)--28-47

REVETMENT
IDA Prj Awd Amt: $118,641.50
U.S. 59

OVER THE MAPLE RIVER IN IDA GROVE

RANK

VENDOR NO./NAME

L.A. CARLSON CONTRACTING, INC.
NELSON & ROCK CONTRACTING, INC.
REILLY CONSTRUCTION CO., INC.

K & L CONSTRUCTION, INC.
PETERSON CONTRACTORS INC.

TOTAL % OVER

BID LOW BID
$ 307,757.50 100.00 %
$ 350,020.00 113.73 %
$ 384,224.50 124.84 %
$ 425,498.00 138.25 %
$ 434,080.75 141.04 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 2
Bid Order: 305 Contract ID: 47-0202-122 Primary County: IDA
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) CA340 | ( 2 ) NE140 | ( 3 ) RE300
| CARLSON, L.A. CONTRACTING, I |NELSON & ROCK CONTRACTING, I |REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 ROADWAY ITEMS ER-20-2(122)--28-47
\ \ \
0010 2528-8445110 LUMP | 750.00000 750.00] 2500.00000 2500.00 | 1100.00000 1100.00
TRAFFIC CONTROL | |
0020 2528-8445113 10.000 EACH | 345.00000 3450.00 | 345.00000 3450.00 | 345.00000 3450.00
FLAGGERS | | |
0030 2533-4980005 LUMP | 5500.00000 5500.00 | 5000.00000 5000.00 | 10000.00000 10000.00
MOBILIZATION | | |
0040 2602-0000020 160.000 LF | 6.00000 960.00| 3.00000 480.00] 6.60000 1056.00
SILT FENCE | | |
0050 2602-0000071 160.000 LF | 3.00000 480.00] 1.00000 160.00] 3.30000 528.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0060 2602-0000101 16.000 LF | 1.00000 16.00]| 10.00000 160.00| 5.50000 88.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | \
0070 2602-0000212 300.000 LF | 26.50000 7950.00 | 28.00000 8400.00 | 29.15000 8745.00
FLOATING SILT CURTAIN (HANGING) | | |
0080 2602-0000240 150.000 LF | 8.50000 1275.00| 5.00000 750.00| 9.35000 1402.50
MAINTENANCE OF FLOATING SILT CURTAIN | | |
SECTION TOTALS | $ 20,381.00] $ 20,900.00] $ 26,369.50
—————————————————————————————————————————— e e e
SECTION 0002 DESIGN NO. 0214; EMERGENCY STREAMBANK REPAIR FOR A 288'-0 X 44' PPCB BRIDGE ER-20-2(122)--28-47
\ \ \
0090 2101-0850001 0.100 ACRE | 10000.00000 1000.00| 10000.00000 1000.00| 20000.00000 2000.00
CLEARING AND GRUBBING | \ \
0100 2104-2713020 100.000 CY | 5.00000 500.00] 10.00000 1000.00| 20.00000 2000.00
EXCAVATION, CLASS 13, CHANNEL | | \
0110 2507-3250005 95.000 SY | 3.00000 285.00 | 3.00000 285.00 | 2.50000 237.50
ENGINEERING FABRIC | | |
0120 2507-6800061 4500.000 TON | 37.10000 166950.00| 43.15000 194175.00] 45.00000 202500.00
REVETMENT, CLASS E | | |
SECTION TOTALS \ $ 168,735.00| $ 196,460.00| $ 206,737.50
—————————————————————————————————————————— et et
SECTION 0003 ROADWAY ITEMS ER-059-6(42) --28-47
\ \ \
0130 2528-8445110 LUMP | 750.00000 750.00| 2500.00000 2500.00 | 1100.00000 1100.00
TRAFFIC CONTROL | |
0140 2528-8445113 10.000 EACH | 345.00000 3450.00 | 345.00000 3450.00 | 345.00000 3450.00
|

FLAGGERS



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date:
Page:

07/21/14
305 3

Bid Order: 305 Contract ID: 47-0202-122 Primary County: IDA
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) CA340 | ( 2 ) NE140 | ( 3 ) RE300
| CARLSON, L.A. CONTRACTING, I |NELSON & ROCK CONTRACTING, I |REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0150 2533-4980005 LUMP | 5500.00000 5500.00 | 5000.00000 5000.00| 10000.00000 10000.00
MOBILIZATION | | |
0160 2602-0000020 100.000 LF | 6.00000 600.00 | 2.50000 250.00] 6.60000 660.00
SILT FENCE | | |
0170 2602-0000071 100.000 LF | 3.00000 300.00] 1.00000 100.00] 3.30000 330.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0180 2602-0000101 10.000 LF | 1.00000 10.00] 3.00000 30.00] 5.50000 55.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0190 2602-0000212 300.000 LF | 26.50000 7950.00 | 28.00000 8400.00 | 29.15000 8745.00
FLOATING SILT CURTAIN (HANGING) | | |
0200 2602-0000240 150.000 LF | 8.50000 1275.00| 5.00000 750.00] 9.35000 1402.50
MAINTENANCE OF FLOATING SILT CURTAIN | | |
SECTION TOTALS | $ 19,835.00] $ 20,480.00] $ 25,742.50
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0004  DESIGN NO. 0314; EMERGENCY STREAMBANK REPAIR FOR A 331'-0 X 40' PPCB BRIDGE ER-059-6(42)--28-47
\ \ \
0210 2104-2713020 675.000 CY | 5.00000 3375.00] 5.00000 3375.00] 13.00000 8775.00
EXCAVATION, CLASS 13, CHANNEL | | |
0220 2402-0425031 665.000 TON | 14.10000 9376.50| 20.00000 13300.00| 30.00000 19950.00
GRANULAR BACKFILL | | |
0230 2507-3250005 860.000 SY | 3.00000 2580.00| 3.00000 2580.00| 2.50000 2150.00
ENGINEERING FABRIC | | |
0240 2507-6800061 2100.000 TON | 39.75000 83475.00| 44.25000 92925.00| 45.00000 94500.00
REVETMENT, CLASS E | | |
SECTION TOTALS \ $ 98,806.50| $ 112,180.00]| $ 125,375.00
—————————————————————————————————————————— R i et
CONTRACT TOTALS \ $ 307,757.50] $ 350,020.00]| $ 384,224.50




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 4
Bid Order: 305 Contract ID: 47-0202-122 Primary County: IDA
Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) K.055 | ( 5 ) PE320 | ( )
|[K & L CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS ER-20-2(122)--28-47
\ \ \
0010 2528-8445110 LUMP | 1500.00000 1500.00| 2000.00000 2000.00|
TRAFFIC CONTROL | | |
0020 2528-8445113 10.000 EACH | 345.00000 3450.00] 345.00000 3450.00]
FLAGGERS | | |
0030 2533-4980005 LUMP | 7500.00000 7500.00 | 14000.00000 14000.00]
MOBILIZATION | | |
0040 2602-0000020 160.000 LF | 4.00000 640.00| 6.00000 960.00|
SILT FENCE | | |
0050 2602-0000071 160.000 LF | 1.00000 160.00]| 3.00000 480.00]
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0060 2602-0000101 16.000 LF | 0.50000 8.00] 10.00000 160.00]
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0070 2602-0000212 300.000 LF | 35.00000 10500.00] 26.50000 7950.00 |
FLOATING SILT CURTAIN (HANGING) | |
0080 2602-0000240 150.000 LF | 12.00000 1800.00| 8.50000 1275.00|
MAINTENANCE OF FLOATING SILT CURTAIN | | |
SECTION TOTALS \ $ 25,558.00] $ 30,275.00] $
—————————————————————————————————————————— R i et
SECTION 0002  DESIGN NO. 0214; EMERGENCY STREAMBANK REPAIR FOR A 288'-0 X 44' PPCB BRIDGE ER-20-2(122)--28-47
\ \ \
0090 2101-0850001 0.100 ACRE | 10000.00000 1000.00| 52505.00000 5250.50]
CLEARING AND GRUBBING | | |
0100 2104-2713020 100.000 cCY | 20.00000 2000.00| 19.00000 1900.00|
EXCAVATION, CLASS 13, CHANNEL | | |
0110 2507-3250005 95.000 SY | 4.00000 380.00] 6.00000 570.00]|
ENGINEERING FABRIC | | |
0120 2507-6800061 4500.000 TON | 50.00000 225000.00| 50.00000 225000.00]|
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 228,380.00| $ 232,720.50| $
—————————————————————————————————————————— o
SECTION 0003  ROADWAY ITEMS ER-059-6(42)--28-47
\ \ \
0130 2528-8445110 LUMP | 1500.00000 1500.00| 2000.00000 2000.00|
TRAFFIC CONTROL | | |
0140 2528-8445113 10.000 EACH | 345.00000 3450.00] 345.00000 3450.00]
|

FLAGGERS



Bid Order: 305

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

47-0202-122

Run Date: 07/21/14
Page: 305 5

Primary County: IDA

Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) K.055 | ( 5 ) PE320 | ( )
|[K & L CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0150 2533-4980005 LUMP | 7500.00000 7500.00]| 14000.00000 14000.00]|

MOBILIZATION | \ \
0160 2602-0000020 100.000 LF | 4.00000 400.00]| 6.00000 600.00|

SILT FENCE | | \
0170 2602-0000071 100.000 LF | 0.50000 50.00] 3.00000 300.00]

REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |

DITCH CHECKS | \
0180 2602-0000101 10.000 LF | 1.00000 10.00] 10.00000 100.00]|

MAINTENANCE OF SILT FENCE OR SILT FENCE | |

FOR DITCH CHECK | |
0190 2602-0000212 300.000 LF | 35.00000 10500.00]| 26.50000 7950.00]|

FLOATING SILT CURTAIN (HANGING) | | |
0200 2602-0000240 150.000 LF | 12.00000 1800.00| 8.50000 1275.00]

MAINTENANCE OF FLOATING SILT CURTAIN | \

SECTION TOTALS | $ 25,210.00] $ 29,675.00]| $
—————————————————————————————————————————— e e ittt
SECTION 0004 DESIGN NO. 0314; EMERGENCY STREAMBANK REPAIR FOR A 331'-0 X 40' PPCB BRIDGE ER-059-6(42)--28-47

\ \ \

0210 2104-2713020 675.000 CY | 20.00000 13500.00]| 10.00000 6750.00]
EXCAVATION, CLASS 13, CHANNEL | | |
0220 2402-0425031 665.000 TON | 38.00000 25270.00]| 7.85000 5220.25]|
GRANULAR BACKFILL | | |
0230 2507-3250005 860.000 SY | 3.00000 2580.00]| 4.00000 3440.00]|
ENGINEERING FABRIC | | |
0240 2507-6800061 2100.000 TON | 50.00000 105000.00| 60.00000 126000.00|
REVETMENT, CLASS E | \ \

SECTION TOTALS | $ 146,350.00] $ 141,410.25]| $
—————————————————————————————————————————— e e e

CONTRACT TOTALS | $ 425,498.00| $ 434,080.75]| $




IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

Run Date: 07/21/14
Page: 306 1

Bid Order: 306
Letting Date: 140617

Contract ID: 57-0131-057 Primary County: LINN

10:00 A.M. No Established DBE Goal

Letting Status: CONTRACT SIGNED by CONNOLLY CONSTRUCTION, INC.
Contract Period: 25 WORK DAYS Approximate Start Date: 10/06/14
Project: ER-013-1(57)--28-57 Project: ER-013-1(58)--28-57
Work Type: REVETMENT Work Type: REVETMENT
County: LINN Prj Awd Amt: $27,242.50 County: LINN Prj Awd Amt: $28,115.00
Route: IOWA 13 Route: IOWA 13
Location: OVER HEATON'S CREEK 2.6 MILES S. OF CO. RD. Location: OVER NUGENTS CREEK (NORTH CROSSING)
D62 0.8 MILE N. OF N. JCT CO. RD. D62
Project: ER-013-1(61)--28-57
Work Type: REVETMENT
County: LINN Prj Awd Amt: $38,946.00
Route: IOWA 13
Location: OVER NUGENTS CREEK (SOUTH CROSSING)
1.1 MILES N. OF S. JCT CO. RD. D62
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 C0455 CONNOLLY CONSTRUCTION, INC. S 94,303.50 100.00 %
2 PE320 PETERSON CONTRACTORS INC. $ 107,165.00 113.63 %
3 C0085 COLE CONSTRUCTION CO., INC. S 128,226.00 135.97 %
4 RE300 REILLY CONSTRUCTION CO., INC. S 139,305.75 147.72 %
5 VIO035 VIETH CONSTRUCTION CORPORATION $ 149,209.00 158.22 %
6 TS020 TSCHIGGFRIE EXCAVATING CO. $ 191,412.25 202.97 %
7 RA260 RATHJE CONSTRUCTION CO. $ 194,795.00 206.56 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 306 2
Bid Order: 306 Contract ID: 57-0131-057 Primary County: LINN
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) C0455 | ( 2 ) PE320 | ( 3 ) C0085
| CONNOLLY CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. |COLE CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS ER-013-1(57)--28-57
\ \ \
0010 2528-8445110 LUMP | 1755.00000 1755.00| 1500.00000 1500.00| 1500.00000 1500.00
TRAFFIC CONTROL | | |
0020 2528-8445113 16.000 EACH | 345.00000 5520.00| 345.00000 5520.00| 345.00000 5520.00
FLAGGERS | | |
0030 2533-4980005 LUMP | 3800.00000 3800.00| 5000.00000 5000.00| 6500.00000 6500.00
MOBILIZATION | | |
0040 2602-0000020 50.000 LF | 3.25000 162.50] 11.00000 550.00] 5.00000 250.00
SILT FENCE | | |
0050 2602-0000071 50.000 LF | 3.35000 167.50] 1.00000 50.00| 1.00000 50.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0060 2602-0000101 5.000 LF | 6.00000 30.00| 1.00000 5.00] 5.00000 25.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
SECTION TOTALS | $ 11,435.00]| $ 12,625.00| $ 13,845.00
—————————————————————————————————————————— et e ettt
SECTION 0002 DESIGN NO. 1614; REPAIRS TO A TWIN 10' X 10' X 87' RCB CULVERT ER-013-1(57)--28-57
\ \ \
0070 2104-2713020 50.000 CYy | 10.60000 530.00] 26.00000 1300.00| 10.00000 500.00
EXCAVATION, CLASS 13, CHANNEL | | |
0080 2507-3250005 350.000 sSY | 4.95000 1732.50]| 4.00000 1400.00| 3.00000 1050.00
ENGINEERING FABRIC | | |
0090 2507-6800061 630.000 TON | 21.50000 13545.00| 25.00000 15750.00]| 33.10000 20853.00
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 15,807.50] $ 18,450.00| $ 22,403.00
—————————————————————————————————————————— R i et
SECTION 0003  ROADWAY ITEMS ER-013-1(58)--28-57
\ \ \
0100 2528-8445110 LUMP | 1755.00000 1755.00| 1500.00000 1500.00]| 1500.00000 1500.00
TRAFFIC CONTROL | | |
0110 2528-8445113 12.000 EACH | 345.00000 4140.00] 345.00000 4140.00] 345.00000 4140.00
FLAGGERS | | |
0120 2533-4980005 LUMP | 3605.00000 3605.00| 5000.00000 5000.00| 6500.00000 6500.00
MOBILIZATION | |
0130 2602-0000020 50.000 LF | 3.25000 162.50] 11.00000 550.00] 5.00000 250.00
SILT FENCE | | |
0140 2602-0000071 50.000 LF | 3.35000 167.50] 1.00000 50.00| 1.00000 50.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
| |

DITCH CHECKS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 306 3
Bid Order: 306 Contract ID: 57-0131-057 Primary County: LINN
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) C0455 | ( 2 ) PE320 | 3 ) C0085
| CONNOLLY CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. |COLE CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0150 2602-0000101 5.000 LF | 6.00000 30.00]| 1.00000 5.00] 5.00000 25.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
SECTION TOTALS \ S 9,860.00] S 11,245.00] S 12,465.00
—————————————————————————————————————————— e
SECTION 0004 DESIGN NO. 1714; REPAIRS TO A TRIPLE 12' X 10' X 84' RCB CULVERT ER-013-1(58)--28-57
\ \ \
0160 2507-3250005 300.000 sSY | 4.95000 1485.00| 4.00000 1200.00| 3.00000 900.00
ENGINEERING FABRIC | | |
0170 2507-6800061 780.000 TON | 21.50000 16770.00| 25.00000 19500.00] 33.10000 25818.00
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 18,255.00| S 20,700.00] S 26,718.00
—————————————————————————————————————————— e
SECTION 0005  ROADWAY ITEMS ER-013-1(61)--28-57
\ \ \
0180 2528-8445110 LUMP | 1775.00000 1775.00| 1500.00000 1500.00| 1500.00000 1500.00
TRAFFIC CONTROL | | |
0190 2528-8445113 16.000 EACH | 345.00000 5520.00| 345.00000 5520.00| 345.00000 5520.00
FLAGGERS | | |
0200 2533-4980005 LUMP | 3745.00000 3745.00| 5000.00000 5000.00| 6500.00000 6500.00
MOBILIZATION | |
0210 2602-0000020 50.000 LF | 3.25000 162.50] 11.00000 550.00] 5.00000 250.00
SILT FENCE | | |
0220 2602-0000071 50.000 LF | 3.35000 167.50] 1.00000 50.00| 1.00000 50.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0230 2602-0000101 5.000 LF | 6.00000 30.00]| 1.00000 5.00] 5.00000 25.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
SECTION TOTALS | $ 11,400.00| $ 12,625.00| $ 13,845.00
—————————————————————————————————————————— e
SECTION 0006 DESIGN NO. 1814; REPAIRS TO A TRIPLE 13' X 16' X 136' RCB CULVERT ER-013-1(61)--28-57
\ \ \
0240 2104-2713020 50.000 cCY | 10.60000 530.00] 26.00000 1300.00| 10.00000 500.00
EXCAVATION, CLASS 13, CHANNEL | | |
0250 2507-3250005 680.000 SY | 4.95000 3366.00] 4.00000 2720.00| 3.00000 2040.00
ENGINEERING FABRIC | | |
0260 2507-6800061 1100.000 TON | 21.50000 23650.00| 25.00000 27500.00| 33.10000 36410.00
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 27,546.00] S 31,520.00] S 38,950.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 94,303.50| S 107,165.00| S 128,226.00




IOWA DEPARTMENT OF TRANSPORTATION

REMOVAL OF SILT

FENCE OR SILT FENCE FOR

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 306 4
Bid Order: 306 Contract ID: 57-0131-057 Primary County: LINN
Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) RE300 | ( 5 ) VIO35 | ( 6 ) TS020
|[REILLY CONSTRUCTION CO., INC |VIETH CONSTRUCTION CORP. | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001  ROADWAY ITEMS ER-013-1(57) --28-57
\ \ \
0010 2528-8445110 LUMP | 825.00000 825.00] 850.00000 850.00] 1750.00000 1750.00
TRAFFIC CONTROL | | |
0020 2528-8445113 16.000 EACH | 345.00000 5520.00| 345.00000 5520.00| 345.00000 5520.00
FLAGGERS | | |
0030 2533-4980005 LUMP | 10000.00000 10000.00] 8500.00000 8500.00| 8900.00000 8900.00
MOBILIZATION | | |
0040 2602-0000020 50.000 LF | 11.00000 550.00] 11.00000 550.00] 11.50000 575.00
SILT FENCE | | |
0050 2602-0000071 50.000 LF | 0.55000 27.50] 0.60000 30.00]| 1.15000 57.50
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0060 2602-0000101 5.000 LF | 0.55000 2.75]| 0.60000 3.00] 1.15000 5.75
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
SECTION TOTALS | $ 16,925.25| $ 15,453.00| $ 16,808.25
—————————————————————————————————————————— it et it e
SECTION 0002 DESIGN NO. 1614; REPAIRS TO A TWIN 10' X 10' X 87' RCB CULVERT ER-013-1(57)--28-57
\ \ \
0070 2104-2713020 50.000 CYy | 25.00000 1250.00| 55.00000 2750.00| 27.20000 1360.00
EXCAVATION, CLASS 13, CHANNEL | | |
0080 2507-3250005 350.000 sSY | 2.50000 875.00] 2.50000 875.00] 5.75000 2012.50
ENGINEERING FABRIC | | |
0090 2507-6800061 630.000 TON | 33.50000 21105.00| 40.00000 25200.00| 50.00000 31500.00
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 23,230.00] $ 28,825.00] $ 34,872.50
—————————————————————————————————————————— R e et b T e
SECTION 0003  ROADWAY ITEMS ER-013-1(58) --28-57
\ \ \
0100 2528-8445110 LUMP | 825.00000 825.00] 850.00000 850.00] 1750.00000 1750.00
TRAFFIC CONTROL | | |
0110 2528-8445113 12.000 EACH | 345.00000 4140.00] 345.00000 4140.00] 345.00000 4140.00
FLAGGERS | | |
0120 2533-4980005 LUMP | 10000.00000 10000.00] 6050.00000 6050.00] 10500.00000 10500.00
MOBILIZATION | |
0130 2602-0000020 50.000 LF | 11.00000 550.00] 11.00000 550.00] 11.50000 575.00
SILT FENCE | | |
0140 2602-0000071 50.000 LF | 0.55000 27.50] 0.60000 30.00] 1.15000 57.50
| |
| |

DITCH CHECKS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 306 5
Bid Order: 306 Contract ID: 57-0131-057 Primary County: LINN
Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) RE300 | ( 5 ) VIO35 | ( 6 ) TS020
|[REILLY CONSTRUCTION CO., INC |VIETH CONSTRUCTION CORP. | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0150 2602-0000101 5.000 LF | 0.55000 2.75] 0.60000 3.00] 1.15000 5.75
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
SECTION TOTALS | S 15,545.25] S 11,623.00] S 17,028.25
—————————————————————————————————————————— e
SECTION 0004 DESIGN NO. 1714; REPAIRS TO A TRIPLE 12' X 10' X 84' RCB CULVERT ER-013-1(58)--28-57
\ \ \
0160 2507-3250005 300.000 sSY | 2.50000 750.00] 2.75000 825.00] 5.75000 1725.00
ENGINEERING FABRIC | | |
0170 2507-6800061 780.000 TON | 33.50000 26130.00| 40.00000 31200.00] 50.00000 39000.00
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 26,880.00] $ 32,025.00] $ 40,725.00
—————————————————————————————————————————— e
SECTION 0005 ROADWAY ITEMS ER-013-1(61)--28-57
\ \ \
0180 2528-8445110 LUMP | 825.00000 825.00] 850.00000 850.00] 1750.00000 1750.00
TRAFFIC CONTROL | | |
0190 2528-8445113 16.000 EACH | 345.00000 5520.00| 345.00000 5520.00| 345.00000 5520.00
FLAGGERS | | |
0200 2533-4980005 LUMP | 10000.00000 10000.00] 6050.00000 6050.00| 13800.00000 13800.00
MOBILIZATION | | \
0210 2602-0000020 50.000 LF | 11.00000 550.00] 11.00000 550.00] 11.50000 575.00
SILT FENCE | | |
0220 2602-0000071 50.000 LF | 0.55000 27.50| 0.60000 30.00| 1.15000 57.50
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0230 2602-0000101 5.000 LF | 0.55000 2.75]| 0.60000 3.00] 1.15000 5.75
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
SECTION TOTALS | $ 16,925.25| $ 13,003.00| $ 21,708.25
—————————————————————————————————————————— e
SECTION 0006 DESIGN NO. 1814; REPAIRS TO A TRIPLE 13' X 16' X 136' RCB CULVERT ER-013-1(61)--28-57
\ \ \
0240 2104-2713020 50.000 CY | 25.00000 1250.00| 55.00000 2750.00| 27.20000 1360.00
EXCAVATION, CLASS 13, CHANNEL | | |
0250 2507-3250005 680.000 SY | 2.50000 1700.00| 2.25000 1530.00]| 5.75000 3910.00
ENGINEERING FABRIC | | |
0260 2507-6800061 1100.000 TON | 33.50000 36850.00| 40.00000 44000.00] 50.00000 55000.00
REVETMENT, CLASS E | | |
SECTION TOTALS | S 39,800.00| S 48,280.00] S 60,270.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 139,305.75] S 149,209.00] S 191,412.25




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 306 6
Bid Order: 306 Contract ID: 57-0131-057 Primary County: LINN
Letting Date: 06/17/14 10:00 A.M.
| ( 7 ) RA260 | ( ) | ( )
|RATHJE CONSTRUCTION CO. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS ER-013-1(57)--28-57
\ \ \
0010 2528-8445110 LUMP | 1500.00000 1500.00| \
TRAFFIC CONTROL | |
0020 2528-8445113 16.000 EACH | 345.00000 5520.00 | |
FLAGGERS \ \ \
0030 2533-4980005 LUMP | 25000.00000 25000.00| |
MOBILIZATION | | \
0040 2602-0000020 50.000 LF | 7.00000 350.00] |
SILT FENCE | | |
0050 2602-0000071 50.000 LF | 3.00000 150.00] |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | \
0060 2602-0000101 5.000 LF | 5.00000 25.00] |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 32,545.00] $ | $
—————————————————————————————————————————— it e A
SECTION 0002 DESIGN NO. 1614; REPAIRS TO A TWIN 10' X 10' X 87' RCB CULVERT ER-013-1(57)--28-57
\ \ \
0070 2104-2713020 50.000 CY | 40.00000 2000.00 | |
EXCAVATION, CLASS 13, CHANNEL | | |
0080 2507-3250005 350.000 SY | 8.00000 2800.00 | |
ENGINEERING FABRIC | | |
0090 2507-6800061 630.000 TON | 40.00000 25200.00| |
REVETMENT, CLASS E | | |
SECTION TOTALS | S 30,000.00| S \ S
—————————————————————————————————————————— e e e
SECTION 0003 ROADWAY ITEMS ER-013-1(58)--28-57
\ \ \
0100 2528-8445110 LUMP | 1500.00000 1500.00| |
TRAFFIC CONTROL | |
0110 2528-8445113 12.000 EACH | 345.00000 4140.00| |
FLAGGERS \ \ \
0120 2533-4980005 LUMP | 13500.00000 13500.00] |
MOBILIZATION | |
0130 2602-0000020 50.000 LF | 7.00000 350.00] |
SILT FENCE | | |
0140 2602-0000071 50.000 LF | 3.00000 150.00] |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
| | \

DITCH CHECKS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 306 7
Bid Order: 306 Contract ID: 57-0131-057 Primary County: LINN
Letting Date: 06/17/14 10:00 A.M.
| ( 7 ) RA260 | ( ) | ( )
|RATHJE CONSTRUCTION CO. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e e s et LT
0150 2602-0000101 5.000 LF | 5.00000 25.00] |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK \ \

SECTION TOTALS | $ 19,665.00] $ | $
—————————————————————————————————————————— R bt et ettt T e
SECTION 0004 DESIGN NO. 1714; REPAIRS TO A TRIPLE 12' X 10' X 84' RCB CULVERT ER-013-1(58)--28-57

\ \ \

0160 2507-3250005 300.000 SY | 8.00000 2400.00 | |
ENGINEERING FABRIC | | |
0170 2507-6800061 780.000 TON | 40.00000 31200.00]| |
REVETMENT, CLASS E | | I

SECTION TOTALS | $ 33,600.00] $ | $
—————————————————————————————————————————— o
SECTION 0005 ROADWAY ITEMS ER-013-1(61)--28-57

\ \ \
0180 2528-8445110 LUMP | 1500.00000 1500.00 | \
TRAFFIC CONTROL | |
0190 2528-8445113 16.000 EACH | 345.00000 5520.00 | |
FLAGGERS | \ |
0200 2533-4980005 LUMP | 20000.00000 20000.00| |
MOBILIZATION | |
0210 2602-0000020 50.000 LF | 7.00000 350.00] |
SILT FENCE | | |
0220 2602-0000071 50.000 LF | 3.00000 150.00] |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | \
0230 2602-0000101 5.000 LF | 5.00000 25.00] |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |

SECTION TOTALS | $ 27,545.00] $ | $
—————————————————————————————————————————— R et e b e e
SECTION 0006 DESIGN NO. 1814; REPAIRS TO A TRIPLE 13' X 16' X 136' RCB CULVERT ER-013-1(61)--28-57

\ \ \

0240 2104-2713020 50.000 cCYy | 40.00000 2000.00| |
EXCAVATION, CLASS 13, CHANNEL | | \
0250 2507-3250005 680.000 SY | 8.00000 5440.00] |
ENGINEERING FABRIC | | |
0260 2507-6800061 1100.000 TON | 40.00000 44000.00] |
REVETMENT, CLASS E | | |

SECTION TOTALS | $ 51,440.00]| $ \ $
—————————————————————————————————————————— o

CONTRACT TOTALS | $ 194,795.00] $ \ $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 307 1
Bid Order: 307 Contract ID: 77-3163-011 Primary County: POLK
Letting Date: 140617 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to TK CONCRETE, INC.
Contract Period: 35 WORK DAYS Late Start Date: 09/15/14

Project: BRFN-316-3(11)--39-77
Work Type: REVETMENT
County: POLK Prj Awd Amt: $206,549.30
Route: IOWA 316
Location: OVER DES MOINES RIVER 3.9 MILES N. OF IA. 5

RANK VENDOR NO./NAME BID LOW BID
1 T.033 TK CONCRETE, INC. $ 206,549.30 100.00 %
2 RE300 REILLY CONSTRUCTION CO., INC. $ 261,811.75 126.75 %
3 ELO45 ELDER CORPORATION $ 275,000.00 133.14 %
4 K.055 K & L CONSTRUCTION, INC. $ 286,474.60 138.69 %
5 PE320 PETERSON CONTRACTORS INC. $ 288,097.78 139.48 %



IOWA DEPARTMENT OF TRANSPORTATION

REMOVAL OF PERIMETER AND SLOPE SEDIMENT

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 307 2
Bid Order: 307 Contract ID: 77-3163-011 Primary County: POLK
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) T.033 | ( 2 ) RE300 | ( 3 ) EL045
| TK CONCRETE, INC. |[REILLY CONSTRUCTION CO., INC |ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 6.300 ACRE | 750.00000 4725.00 | 6500.00000 40950.00| 7911.90000 49844.97
CLEARING AND GRUBBING | | |
0020 2526-8285000 LUMP | 3000.00000 3000.00]| 3000.00000 3000.00]| 4000.00000 4000.00
CONSTRUCTION SURVEY \ \ \
0030 2528-8445110 LUMP | 2000.00000 2000.00 | 2000.00000 2000.00 | 2800.00000 2800.00
TRAFFIC CONTROL | \
0040 2533-4980005 LUMP | 11750.00000 11750.00] 10000.00000 10000.00]| 17377.33000 17377.33
MOBILIZATION | | \
0050 2601-2633100 15.000 ACRE | 55.00000 825.00] 49.50000 742.50] 26.00000 390.00
MOWING | | \
0060 2601-2634100 7.500 ACRE | 700.00000 5250.00 | 700.00000 5250.00 | 700.00000 5250.00
MULCHING | | |
0070 2601-2636015 6.500 ACRE | 1000.00000 6500.00] 925.00000 6012.50] 1900.00000 12350.00
NATIVE GRASS SEEDING | | |
0080 2601-2636018 1.000 ACRE | 1700.00000 1700.00| 1650.00000 1650.00 | 3700.00000 3700.00
WETLAND GRASS SEEDING | | |
0090 2601-2642100 7.500 ACRE | 360.00000 2700.00 | 350.00000 2625.00 | 315.00000 2362.50
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | \ \
0100 2602-0000020 9002.500 LF | 1.60000 14404.00]| 1.50000 13503.75] 1.50000 13503.75
SILT FENCE | | \
0110 2602-0000071 7202.000 LF | 0.15000 1080.30| 0.20000 1440.40| 0.50000 3601.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0120 2602-0000101 720.200 LF | 0.50000 360.10] 0.50000 360.10] 1.00000 720.20
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0130 2602-0000212 375.000 LF | 27.00000 10125.00| 27.50000 10312.50] 26.00000 9750.00
FLOATING SILT CURTAIN (HANGING) | | |
0140 2602-0000240 187.500 LF | 17.00000 3187.50] 15.40000 2887.50| 5.00000 937.50
MAINTENANCE OF FLOATING SILT CURTAIN | | |
0150 2602-0000312 200.000 LF | 3.50000 700.00 | 3.15000 630.00] 4.00000 800.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | \ \
0160 2602-0000320 200.000 LF | 3.80000 760.00| 3.50000 700.00| 4.00000 800.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 20 IN. DIA. | | |
0170 2602-0000350 400.000 LF | 0.50000 200.00| 0.50000 200.00| 1.00000 400.00
| | |
| | |

CONTROL DEVICE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 307 3
Bid Order: 307 Contract ID: 77-3163-011 Primary County: POLK
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) T.033 | ( 2 ) RE300 | ( 3 ) ELO045
| TK CONCRETE, INC. |[REILLY CONSTRUCTION CO., INC |ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0180 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0190 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS \ $ 70,766.90 | $ 103,764.25] $ 130,087.25
—————————————————————————————————————————— f——————
SECTION 0002 DESIGN NO. 0112; REPAIRS TO A 2135' X 28' STEEL GIRDER BRIDGE, REVETMENT CHANNEL CLOSURE STRUCTURES
\ \ \
0200 2102-2710090 2026.000 cCY | 12.00000 24312.00] 10.00000 20260.00| 15.00000 30390.00
EXCAVATION, CLASS 10, WASTE | | |
0210 2402-0425031 1906.000 TON | 19.00000 36214.00| 20.00000 38120.00 | 21.00000 40026.00
GRANULAR BACKFILL | | |
0220 2402-2723000 329.000 CY | 12.00000 3948.00] 10.00000 3290.00] 9.00000 2961.00
EXCAVATION, CLASS 23 | | |
0230 2507-3250005 903.000 sY | 2.80000 2528.40| 2.50000 2257.50] 2.25000 2031.75
ENGINEERING FABRIC | | |
0240 2507-6800021 1448.000 TON | 47.50000 68780.00 | 65.00000 94120.00 | 48.00000 69504.00
REVETMENT, CLASS B | | |
SECTION TOTALS | $ 135,782.40] $ 158,047.50] $ 144,912.75
—————————————————————————————————————————— f———————
CONTRACT TOTALS | $ 206,549.30| $ 261,811.75| $ 275,000.00




Bid Order: 307

Letting Date: 06/17/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

77-3163-011

Run Date: 07/21/14
Page: 307 4

Primary County: POLK

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2101-0850001 6.300 ACRE
CLEARING AND GRUBBING

0020 2526-8285000 LUMP
CONSTRUCTION SURVEY

0030 2528-8445110 LUMP
TRAFFIC CONTROL

0040 2533-4980005 LUMP
MOBILIZATION

0050 2601-2633100 15.000 ACRE
MOWING

0060 2601-2634100 7.500 ACRE
MULCHING

0070 2601-2636015 6.500 ACRE
NATIVE GRASS SEEDING

0080 2601-2636018 1.000 ACRE
WETLAND GRASS SEEDING

0090 2601-2642100 7.500 ACRE
STABILIZING CROP - SEEDING AND
FERTILIZING

0100 2602-0000020 9002.500 LF
SILT FENCE

0110 2602-0000071 7202.000 LF

REMOVAL OF SILT FENCE OR SILT FENCE FOR

DITCH CHECKS

0120 2602-0000101 720.

200

LF

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0130 2602-0000212 375.000 LF

FLOATING SILT CURTAIN (HANGING)

0140 2602-0000240 187.500 LF

MAINTENANCE OF FLOATING SILT CURTAIN

0150 2602-0000312 200.000 LF

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0160 2602-0000320 200.000 LF

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0170 2602-0000350 400.000 LF

REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

)

( 4
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IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 307 5
Bid Order: 307 Contract ID: 77-3163-011 Primary County: POLK
Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) K.055 | ( 5 ) PE320 | ( )
|[K & L CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0180 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0190 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00]
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 133,478.60] $ 117,669.63| $
—————————————————————————————————————————— -
SECTION 0002 DESIGN NO. 0112; REPAIRS TO A 2135' X 28' STEEL GIRDER BRIDGE, REVETMENT CHANNEL CLOSURE STRUCTURES
\ \ \
0200 2102-2710090 2026.000 cCY | 12.00000 24312.00] 9.50000 19247.00|
EXCAVATION, CLASS 10, WASTE | | |
0210 2402-0425031 1906.000 TON | 24.00000 45744.00 | 31.00000 59086.00 |
GRANULAR BACKFILL | | |
0220 2402-2723000 329.000 CY | 15.00000 4935.00] 35.00000 11515.00|
EXCAVATION, CLASS 23 | | |
0230 2507-3250005 903.000 sY | 3.00000 2709.00] 5.05000 4560.15]
ENGINEERING FABRIC | | |
0240 2507-6800021 1448.000 TON | 52.00000 75296.00 | 52.50000 76020.00 |
REVETMENT, CLASS B | | |
SECTION TOTALS | $ 152,996.00] $ 170,428.15] $
—————————————————————————————————————————— f———————
CONTRACT TOTALS | $ 286,474.60| $ 288,097.78| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 308 1
Bid Order: 308 Contract ID: 91-1105-607 Primary County: WARREN
Letting Date: 140617 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to CORELL CONTRACTOR, INC
Contract Period: 160 WORK DAYS Late Start Date: 09/08/14

Project: EDP-1105(607)--7Y-91
Work Type: GRADING
County: WARREN Prj Awd Amt: $2,815,376.31
Route: SUMMERSET TRAIL
Location: CONNECTION OF SUMMERSET TRAIL IN THE CITY OF
CARLISLE, SCOTC H RIDGE NATURE TRAIL, FROM
SUMMERSET TRAIL IN CARLISLE TO SC

CORELL CONTRACTOR, INC. & SUBSIDIARY
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 Cco761 CORELL CONTRACTOR, INC. & SUBSIDIARY $ 2,815,376.31 100.00 %
2  EL045 ELDER CORPORATION $ 2,989,000.00 106.16 %
3 K.055 K & L CONSTRUCTION, INC. $ 3,117,320.34 110.72 %
4 MO480 MOYNA, C.J. & SONS, INC. $ 3,427,946.36 121.75 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 308 2
Bid Order: 308 Contract ID: 91-1105-607 Primary County: WARREN
Letting Date: 06/17/14 10:00 A.M.
1 ) Cco7el 2 ) ELO045 ) K.055

( ( ( 3
CORELL CONTRACTOR, INC ELDER CORP. K & L CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

I I \

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  TRAIL ITEMS
\ \ \

0010 2101-0850001 13.000 ACRE | 10400.00000 135200.00| 7600.00000 98800.00] 7400.00000 96200.00
CLEARING AND GRUBBING | | |

0020 2101-1001000 LUMP | 5600.00000 5600.00] 5800.00000 5800.00] 5500.00000 5500.00
REMOVAL OF FLOOD DEBRIS | | |

0030 2102-2625001 7010.000 CY | 13.00000 91130.00] 15.25000 106902.50| 9.75000 68347.50
EMBANKMENT-IN-PLACE, CONTRACTOR | | |
FURNISHED | | |

0040 2102-2710070 78030.000 CY | 2.85000 222385.50] 3.75000 292612.50] 3.85000 300415.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |

0050 2104-2710020 1770.000 CY | 6.00000 10620.00| 14.50000 25665.00] 9.25000 16372.50
EXCAVATION, CLASS 10, CHANNEL | | |

0060 2105-8425015 31940.000 CY | 4.50000 143730.00| 5.25000 167685.00| 5.50000 175670.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |

0070 2107-0875000 3580.000 cCY | 8.50000 30430.00| 10.40000 37232.00| 1.25000 4475.00
COMPACTION WITH MOISTURE AND DENSITY | | |
CONTROL | | |

0080 2110-3825010 55.000 TON | 25.00000 1375.00| 37.50000 2062.50] 28.50000 1567.50
GRANULAR MATERIAL | | |

0090 2115-0100000 100.000 CY | 57.00000 5700.00] 57.00000 5700.00] 50.00000 5000.00
MODIFIED SUBBASE | | |

0100 2121-7425010 220.000 TON | 27.00000 5940.00] 31.50000 6930.00] 20.50000 4510.00
GRANULAR SHOULDERS, TYPE A | | |

0110 2123-7450020 298.300 STA | 180.00000 53694.00] 131.00000 39077.30] 375.00000 111862.50
SHOULDER FINISHING, EARTH | | |

0120 2213-6745500 0.420 STA | 1675.00000 703.50] 4400.00000 1848.00| 2000.00000 840.00
REMOVAL OF CURB | |

0130 2301-1033090 232.000 SY | 94.50000 21924 .00 115.50000 26796.00| 110.00000 25520.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 9 IN. | | |

0140 2312-8260050 1978.200 CY | 37.00000 73193.40] 56.00000 110779.20| 25.20000 49850.64
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |

0150 2315-8275025 30.000 TON | 24.00000 720.00 | 42.00000 1260.00| 45.00000 1350.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |

0160 2401-6750001 LUMP | 2000.00000 2000.00] 19000.00000 19000.00] 1850.00000 1850.00

| | |

REMOVALS, AS PER PLAN



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 308 3
Bid Order: 308 Contract ID: 91-1105-607 Primary County: WARREN
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) Cco7el | ( 2 ) ELO045 | ( 3 ) K.055
| CORELL CONTRACTOR, INC |ELDER CORP. |[K & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0170 2402-2720000 340.000 cCY | 35.88000 12199.20| 37.00000 12580.00 | 24.00000 8160.00
EXCAVATION, CLASS 20 | | |
0180 2402-2721000 80.000 cCY | 145.55000 11644.00| 149.00000 11920.00| 225.00000 18000.00
EXCAVATION, CLASS 21 | | |
0190 2403-0100000 60.600 CY | 820.00000 49692.00 | 840.00000 50904.00 | 520.00000 31512.00
STRUCTURAL CONCRETE (MISCELLANEOQOUS) | |
0200 2403-0100010 135.100 cCY | 512.50000 69238.75| 530.00000 71603.00 | 610.00000 82411.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0210 2404-7775000 5037.000 LB | 1.13000 5691.81| 1.15000 5792.55] 1.15000 5792.55
REINFORCING STEEL | | |
0220 2404-7775005 12255.000 LB | 1.10000 13480.50| 1.10000 13480.50| 1.10000 13480.50
REINFORCING STEEL, EPOXY COATED | | |
0230 2415-2111209 48.300 LF | 1412.00000 68199.60 | 1400.00000 67620.00 | 1422.00000 68682.60
PRECAST CONCRETE BOX CULVERT, 12 FT. X | | |
9 FT. | | |
0240 2415-2201209 2.000 EACH | 22800.00000 45600.00 | 22000.00000 44000.00 | 29500.00000 59000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 12 FT. X 9 FT. | | |
0250 2416-0100015 8.000 EACH | 1280.00000 10240.00| 680.00000 5440.00] 550.00000 4400.00
APRONS, CONCRETE, 15 IN. DIA. | | |
0260 2416-0100018 20.000 EACH | 1365.00000 27300.00] 770.00000 15400.00 | 610.00000 12200.00
APRONS, CONCRETE, 18 IN. DIA. | | |
0270 2416-0100024 2.000 EACH | 1700.00000 3400.00] 890.00000 1780.00] 825.00000 1650.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0280 2416-0100030 1.000 EACH | 2100.00000 2100.00] 970.00000 970.00| 900.00000 900.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0290 2416-0100036 4.000 EACH | 2600.00000 10400.00| 1300.00000 5200.00] 1600.00000 6400.00
APRONS, CONCRETE, 36 IN. DIA. | | |
0300 2416-0102242 2.000 EACH | 2995.00000 5990.00] 1700.00000 3400.00] 2200.00000 4400.00
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 42 IN. | | |
0310 2416-0102254 2.000 EACH | 4000.00000 8000.00| 2100.00000 4200.00] 2400.00000 4800.00
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 54 IN. | | |
0320 2416-0102260 4.000 EACH | 4900.00000 19600.00 | 2300.00000 9200.00 | 2600.00000 10400.00
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 60 IN. | | |
0330 2416-1180018 258.000 LF | 82.00000 21156.00] 44.50000 11481.00| 65.00000 16770.00
| | |
| | \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 308 4
Bid Order: 308 Contract ID: 91-1105-607 Primary County: WARREN
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) co761l | ( 2 ) EL045 | ( 3 ) K.055
| CORELL CONTRACTOR, INC | ELDER CORP. |[K & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e e s et LT
0340 2416-1180024 22.000 LF | 122.00000 2684.00 | 63.00000 1386.00| 80.00000 1760.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | \ \
0350 2416-1180036 130.000 LF | 127.00000 16510.00| 91.00000 11830.00| 115.00000 14950.00
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | [
DIA. | | |
0360 2416-1200242 62.000 LF | 213.00000 13206.00| 156.00000 9672.00] 165.00000 10230.00
CULVERT, LOW CLEARANCE CONCRETE ROADWAY | | |
PIPE, EQUIVALENT DIAMETER 42 IN. | | \
0370 2416-1200254 20.000 LF | 367.00000 7340.00 | 240.50000 4810.00| 225.00000 4500.00
CULVERT, LOW CLEARANCE CONCRETE ROADWAY | | |
PIPE, EQUIVALENT DIAMETER 54 IN. | | |
0380 2416-1200260 130.000 LF | 319.00000 41470.00] 249.00000 32370.00| 260.00000 33800.00
CULVERT, LOW CLEARANCE CONCRETE ROADWAY | | |
PIPE, EQUIVALENT DIAMETER 60 IN. | | |
0390 2429-0000100 2.000 EACH | 160925.00000 321850.00] 165000.00000 330000.00] 182970.00000 365940.00
PRE-ENGINEERED STEEL TRUSS TRAIL BRIDGE | | |
99'-9 x 14'-0 | | \
0400 2435-0140148 2.000 EACH | 3950.00000 7900.00 | 3200.00000 6400.00| 3800.00000 7600.00
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |
0410 2435-0140196 1.000 EACH | 10500.00000 10500.00 | 7400.00000 7400.00 | 8000.00000 8000.00
MANHOLE, STORM SEWER, SW-401, 96 IN. | | |
0420 2435-0251224 1.000 EACH | 1900.00000 1900.00 | 1600.00000 1600.00| 1850.00000 1850.00
INTAKE, SW-512, 24 IN. | | |
0430 2435-0251300 9.000 EACH | 4200.00000 37800.00 | 3600.00000 32400.00 | 4250.00000 38250.00
INTAKE, SW-513 | | |
0440 2501-0201042 2875.000 LF | 29.20000 83950.00 | 30.00000 86250.00 | 40.00000 115000.00
PILES, STEEL, HP 10 X 42 | | |
0450 2503-0114212 40.000 LF | 66.00000 2640.00 | 42.50000 1700.00| 50.00000 2000.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 12 IN. | | |
0460 2503-0114218 394.000 LF | 69.00000 27186.00| 44.50000 17533.00| 54.00000 21276.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | I
0470 2503-0114224 144.000 LF | 86.50000 12456.00 | 58.00000 8352.00 | 62.00000 8928.00
| | |
| | |
| \ \



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING,

WATERBORNE OR

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 308 5
Bid Order: 308 Contract ID: 91-1105-607 Primary County: WARREN
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) Cco7el | ( 2 ) ELO045 | ( 3 ) K.055
| CORELL CONTRACTOR, INC |ELDER CORP. |[K & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i Rt e Tt amatat e e P
0480 2503-0114230 174.000 LF | 99.00000 17226.00 | 74.00000 12876.00 | 72.00000 12528.00
STORM SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 30 IN. | | |
0490 2503-0200036 68.000 LF | 20.00000 1360.00] 26.50000 1802.00] 25.00000 1700.00
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0500 2503-0200136 64.000 LF | 25.00000 1600.00] 32.00000 2048.00| 35.00000 2240.00
REMOVE STORM SEWER PIPE GREATER THAN 36 | |
IN. | | |
0510 2507-3250005 1191.000 sY | 2.50000 2977.50] 3.25000 3870.75] 3.00000 3573.00
ENGINEERING FABRIC | | |
0520 2507-6800061 987.100 TON | 50.40000 49749.84 | 53.50000 52809.85| 48.50000 47874 .35
REVETMENT, CLASS E | | |
0530 2510-6745850 231.500 SY | 9.00000 2083.50] 15.75000 3646.13| 25.00000 5787.50
REMOVAL OF PAVEMENT | | |
0540 2511-6745900 1143.100 sY | 8.30000 9487.73| 17.00000 19432.70| 12.00000 13717.20
REMOVAL OF SIDEWALK | | |
0550 2511-7526006 17318.000 sY | 26.45000 458061.10| 27.75000 480574.50 | 34.00000 588812.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0560 2511-7528101 84.000 SF | 36.75000 3087.00] 33.50000 2814.00] 44.00000 3696.00
DETECTABLE WARNINGS | | |
0570 2512-1725206 12.000 LF | 105.00000 1260.00] 105.00000 1260.00] 49.00000 588.00
CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. | | |
0580 2515-2475006 140.000 SY | 63.00000 8820.00] 73.00000 10220.00| 62.00000 8680.00
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0590 2515-6745600 120.600 SY | 10.50000 1266.30] 24.25000 2924.55| 20.00000 2412.00
REMOVAL OF PAVED DRIVEWAY | | |
0600 2518-6910000 2.000 EACH | 1100.00000 2200.00] 105.00000 210.00| 125.00000 250.00
SAFETY CLOSURE | |
0610 2519-1001000 84.000 LF | 51.50000 4326.00] 51.50000 4326.00] 55.00000 4620.00
FENCE, CHAIN LINK, VINYL COATED | | |
0620 2519-1002072 2794.800 LF | 11.60000 32419.68| 11.60000 32419.68| 12.50000 34935.00
FENCE, CHAIN LINK, 72 IN. HEIGHT | | |
0630 2524-9275100 368.000 LF | 16.50000 6072.00 | 19.00000 6992.00 | 17.00000 6256.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 4 IN. | \ \
0640 2524-9325001 81.000 SF | 29.70000 2405.70] 31.50000 2551.50] 27.50000 2227.50
TYPE A SIGNS, SHEET ALUMINUM | | |
0650 2527-9263109 4.000 sSTA | 330.00000 1320.00] 260.00000 1040.00] 245.00000 980.00
| | \
| | |

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 308 6
Bid Order: 308 Contract ID: 91-1105-607 Primary County: WARREN
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) Cco7el | ( 2 ) ELO045 | ( 3 ) K.055
| CORELL CONTRACTOR, INC |ELDER CORP. |[K & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0660 2528-8445110 LUMP | 13420.00000 13420.00| 21000.00000 21000.00] 21000.00000 21000.00
TRAFFIC CONTROL | | |
0670 2533-4980005 LUMP | 74641.00000 74641.00 | 90382.74000 90382.74| 140000.00000 140000.00
MOBILIZATION | | |
0680 2599-9999001 2.500 ACRE | 6880.00000 17200.00 | 33000.00000 82500.00 | 4250.00000 10625.00
("ACRES' ITEM) WETLAND MICROGRADING | | |
0690 2599-9999005 43.000 EACH | 1115.00000 47945.00 | 870.00000 37410.00 | 900.00000 38700.00
('"EACH' ITEM) APRON GUARD (RF-26) | | |
0700 2599-9999005 1.000 EACH | 9925.00000 9925.00 | 4700.00000 4700.00] 9500.00000 9500.00
("EACH' ITEM) STOP LOG STRUCTURE | | |
0710 2599-9999009 3200.000 LF | 3.50000 11200.00| 5.25000 16800.00 | 4.00000 12800.00
("LINEAR FEET' ITEM) CONSTRUCTION | |
LIMITS FENCE | | |
0720 2599-9999009 148.000 LF | 76.00000 11248.00| 46.50000 6882.00 | 40.00000 5920.00
('"LINEAR FEET' ITEM) CULVERT, CONCRETE | | |
ROADWAY PIPE, | | |
0730 2599-9999009 1155.000 LF \ 19.70000 22753.50] 19.75000 22811.25| 22.00000 25410.00
('LINEAR FEET' ITEM) FENCE, CEDAR, 72 | |
IN. HEIGHT | \ \
0740 2599-9999010 LUMP | 8415.00000 8415.00| 8000.00000 8000.00| 8800.00000 8800.00
('"LUMP SUM' ITEM) PEDESTRIAN UNDERPASS | |
LIGHTING | | |
0750 2601-2633100 37.600 ACRE | 51.25000 1927.00] 50.00000 1880.00] 150.00000 5640.00
MOWING | | |
0760 2601-2634105 28.000 ACRE | 2511.00000 70308.00 | 2600.00000 72800.00 | 2350.00000 65800.00
MULCHING, BONDED FIBER MATRIX | | |
0770 2601-2636015 7.400 ACRE | 1353.00000 10012.20| 1400.00000 10360.00 | 1850.00000 13690.00
NATIVE GRASS SEEDING | | |
0780 2601-2636018 11.300 ACRE | 1990.00000 22487.00| 2000.00000 22600.00] 2450.00000 27685.00
WETLAND GRASS SEEDING | | |
0790 2601-2636041 4.000 ACRE | 870.00000 3480.00] 890.00000 3560.00] 975.00000 3900.00
SEEDING AND FERTILIZING (SPECIAL | | |
MIXTURE) | | |
0800 2601-2636043 16.200 ACRE | 890.00000 14418.00 | 910.00000 14742.00 | 550.00000 8910.00
SEEDING AND FERTILIZING (RURAL) | | |
0810 2601-2636044 1.000 ACRE | 1075.00000 1075.00] 1100.00000 1100.00] 975.00000 975.00
SEEDING AND FERTILIZING (URBAN) | | |
0820 2601-2638130 125.000 SO | 31.00000 3875.00] 31.50000 3937.50] 19.00000 2375.00
SLOPE PROTECTION, JUTE MESH | | |
0830 2602-0000020 16000.000 LF | 1.45000 23200.00| 1.45000 23200.00] 2.40000 38400.00
| | |

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 308 7
Bid Order: 308 Contract ID: 91-1105-607 Primary County: WARREN
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) co761l | ( 2 ) EL045 | ( 3 ) K.055
| CORELL CONTRACTOR, INC | ELDER CORP. |[K & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0840 2602-0000030 2500.000 LF | 1.45000 3625.00 | 1.45000 3625.00 | 2.40000 6000.00
SILT FENCE FOR DITCH CHECKS | | |
0850 2602-0000071 18500.000 LF | 0.05000 925.00] 0.05000 925.00] 0.50000 9250.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0860 2602-0000101 18500.000 LF | 0.05000 925.00] 0.05000 925.00] 0.40000 7400.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK \ \
0870 2602-0010010 16.000 EACH | 500.00000 8000.00 | 500.00000 8000.00 | 500.00000 8000.00
MOBILIZATIONS, EROSION CONTROL \ \ \
0880 2610-0000120 250.000 EACH | 195.00000 48750.00 | 199.50000 49875.00 | 200.00000 50000.00
TREES | \ \
0890 2612-0000500 18.800 ACRE | 225.00000 4230.00| 231.00000 4342.80 | 175.00000 3290.00
ROADSIDE SPRAYING | | \
SECTION TOTALS | $ 2,815,376.31| $ 2,989,000.00| $ 3,117,320.34
—————————————————————————————————————————— it e At
CONTRACT TOTALS | $ 2,815,376.31| $ 2,989,000.00| $ 3,117,320.34




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 308 8
Bid Order: 308 Contract ID: 91-1105-607 Primary County: WARREN
Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) MO0O480 | ( ) | ( )
IMOYNA, C.J. & SONS, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 TRAIL ITEMS
\ \ \
0010 2101-0850001 13.000 ACRE | 11500.00000 149500.00] |
CLEARING AND GRUBBING | | |
0020 2101-1001000 LUMP | 5500.00000 5500.00 | |
REMOVAL OF FLOOD DEBRIS | \ \
0030 2102-2625001 7010.000 CY | 12.00000 84120.00] |
EMBANKMENT-IN-PLACE, CONTRACTOR | | \
FURNISHED | | |
0040 2102-2710070 78030.000 CY | 9.50000 741285.00| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0050 2104-2710020 1770.000 CY | 7.20000 12744.00| |
EXCAVATION, CLASS 10, CHANNEL | | \
0060 2105-8425015 31940.000 CY | 6.00000 191640.00| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0070 2107-0875000 3580.000 CY | 3.50000 12530.00]| |
COMPACTION WITH MOISTURE AND DENSITY | | |
CONTROL | | \
0080 2110-3825010 55.000 TON | 30.00000 1650.00 | |
GRANULAR MATERIAL | | |
0090 2115-0100000 100.000 CY | 100.00000 10000.00]| |
MODIFIED SUBBASE | | |
0100 2121-7425010 220.000 TON | 50.00000 11000.00| \
GRANULAR SHOULDERS, TYPE A | | |
0110 2123-7450020 298.300 STA | 120.00000 35796.00 | |
SHOULDER FINISHING, EARTH | | |
0120 2213-6745500 0.420 STA | 2000.00000 840.00| |
REMOVAL OF CURB | \
0130 2301-1033090 232.000 SY | 80.00000 18560.00 | |
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 9 IN. | | |
0140 2312-8260050 1978.200 CY | 23.20000 45894 .24 | |
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | \
0150 2315-8275025 30.000 TON | 23.20000 696.00] |
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | | |
0160 2401-6750001 LUMP | 4500.00000 4500.00 | |
\ \ \

REMOVALS, AS PER PLAN



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 308 9

Bid Order: 308 Contract ID: 91-1105-607 Primary County: WARREN
Letting Date: 06/17/14 10:00 A.M.

( 4 ) MO480
MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT

CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0170 2402-2720000 340.000 CY | 35.00000 11900.00] |
EXCAVATION, CLASS 20 | | |
0180 2402-2721000 80.000 CY | 142.00000 11360.00]| \
EXCAVATION, CLASS 21 | | |
0190 2403-0100000 60.600 CY | 800.00000 48480.00 | \
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0200 2403-0100010 135.100 CY | 500.00000 67550.00 | |
STRUCTURAL CONCRETE (BRIDGE) | | |
0210 2404-7775000 5037.000 LB | 1.10000 5540.70 | |
REINFORCING STEEL | \ \
0220 2404-7775005 12255.000 LB | 1.07000 13112.85] |
REINFORCING STEEL, EPOXY COATED | | \
0230 2415-2111209 48.300 LF | 1225.00000 59167.50]| |
PRECAST CONCRETE BOX CULVERT, 12 FT. X | | |
9 FT. \ \ \
0240 2415-2201209 2.000 EACH | 20000.00000 40000.00 | |
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 12 FT. X 9 FT. | | |
0250 2416-0100015 8.000 EACH | 500.00000 4000.00 | |
APRONS, CONCRETE, 15 IN. DIA. \ \ \
0260 2416-0100018 20.000 EACH | 550.00000 11000.00] |
APRONS, CONCRETE, 18 IN. DIA. | | \
0270 2416-0100024 2.000 EACH | 750.00000 1500.00 | |
APRONS, CONCRETE, 24 IN. DIA. | | I
0280 2416-0100030 1.000 EACH | 800.00000 800.00| |
APRONS, CONCRETE, 30 IN. DIA. | | |
0290 2416-0100036 4.000 EACH | 1200.00000 4800.00 | \
APRONS, CONCRETE, 36 IN. DIA. | | I
0300 2416-0102242 2.000 EACH | 1500.00000 3000.00]| |
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 42 IN. | | |
0310 2416-0102254 2.000 EACH | 2000.00000 4000.00 | \
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 54 IN. | | |
0320 2416-0102260 4.000 EACH | 2200.00000 8800.00 | |
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 60 IN. | | |
0330 2416-1180018 258.000 LF | 68.00000 17544 .00 |
| \ \
| | |



Bid Order: 308
Letting Date: 06/17/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

91-1105-607

Run Date: 07/21/14
Page: 308 10

Primary County: WARREN

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0340 2416-1180024 22.000 LF
CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

0350 2416-1180036 130.000 LF
CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

0360 2416-1200242 62.000 LF
CULVERT, LOW CLEARANCE CONCRETE ROADWAY
PIPE, EQUIVALENT DIAMETER 42 IN.

0370 2416-1200254 20.000 LF
CULVERT, LOW CLEARANCE CONCRETE ROADWAY
PIPE, EQUIVALENT DIAMETER 54 IN.

0380 2416-1200260 130.000 LF
CULVERT, LOW CLEARANCE CONCRETE ROADWAY
PIPE, EQUIVALENT DIAMETER 60 IN.

0390 2429-0000100 2.000 EACH
PRE-ENGINEERED STEEL TRUSS TRAIL BRIDGE
99'-9 x 14'-0

0400 2435-0140148 2.000 EACH
MANHOLE, STORM SEWER, SW-401, 48 IN.
0410 2435-0140196 1.000 EACH
MANHOLE, STORM SEWER, SW-401, 96 IN.
0420 2435-0251224 1.000 EACH
INTAKE, SW-512, 24 IN.

0430 2435-0251300 9.000 EACH
INTAKE, SW-513

0440 2501-0201042 2875.000 LF
PILES, STEEL, HP 10 X 42

0450 2503-0114212 40.000 LF

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

0460 2503-0114218 394.000 LF
STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

0470 2503-0114224 144.000 LF
STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

)

( 4
MOYNA, C.

78.
104.
150.
204.
240.

157000.

4000.
9000.
2000.
4500.

28.

56.
60.

70.

MO480
J. & SONS,

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

50000

00000

00000

00000

\

INC. \
|

AMOUNT |
1716.00|
\

|
13520.00|
|

|

9300.00|
|

|
4080.00]
|

\
31200.00|
|

|
314000.00]
|

|

8000.00]
|

9000.00|
|

2000.00]
\
40500.00|
|
81937.50|
|

2240.00]
|

|

|
23640.00]
\

|

|
10080.00|
|

\

|

UNIT PRICE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 308 11

Bid Order: 308 Contract ID: 91-1105-607 Primary County: WARREN
Letting Date: 06/17/14 10:00 A.M.

( 4 ) MO480
MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

\ \ \
\ \ \
| | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— et et et it
0480 2503-0114230 174.000 LF | 82.00000 14268.00 | |
STORM SEWER GRAVITY MAIN, TRENCHED, \ | \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 30 IN. | | |
0490 2503-0200036 68.000 LF | 11.25000 765.00 | |
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. \ \ \
0500 2503-0200136 64.000 LF | 37.50000 2400.00 | |
REMOVE STORM SEWER PIPE GREATER THAN 36 | | \
IN. | | |
0510 2507-3250005 1191.000 SY | 3.50000 4168.50] |
ENGINEERING FABRIC \ | \
0520 2507-6800061 987.100 TON | 54.00000 53303.40]| |
REVETMENT, CLASS E | | \
0530 2510-6745850 231.500 SY | 15.00000 3472.50| |
REMOVAL OF PAVEMENT | | |
0540 2511-6745900 1143.100 SY | 6.00000 6858.60 | |
REMOVAL OF SIDEWALK | | |
0550 2511-7526006 17318.000 SY | 26.65000 461524.70 | \
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0560 2511-7528101 84.000 SF | 35.00000 2940.00 | \
DETECTABLE WARNINGS | | |
0570 2512-1725206 12.000 LF | 65.00000 780.00| |
CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. | | |
0580 2515-2475006 140.000 SY | 60.00000 8400.00 | |
DRIVEWAY, P.C. CONCRETE, 6 IN. | | \
0590 2515-6745600 120.600 SY | 20.00000 2412.00| |
REMOVAL OF PAVED DRIVEWAY | | |
0600 2518-6910000 2.000 EACH | 100.00000 200.00 | |

SAFETY CLOSURE | |

0610 2519-1001000 84.000 LF | 49.12000 4126.08| \
FENCE, CHAIN LINK, VINYL COATED | | |
0620 2519-1002072 2794.800 LF | 11.05000 30882.54 | |
FENCE, CHAIN LINK, 72 IN. HEIGHT | | |
0630 2524-9275100 368.000 LF | 18.00000 6624.00] |
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | \
X 4 IN. | | |
0640 2524-9325001 81.000 SF | 30.00000 2430.00] |
TYPE A SIGNS, SHEET ALUMINUM | | |
0650 2527-9263109 4.000 STA | 250.00000 1000.00| |
| \ \
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 308 12

Bid Order: 308 Contract ID: 91-1105-607 Primary County: WARREN
Letting Date: 06/17/14 10:00 A.M.

( 4 ) MO480
MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— T e T T
0660 2528-8445110 LUMP | 42800.00000 42800.00] |

TRAFFIC CONTROL | |
0670 2533-4980005 LUMP | 300000.00000 300000.00] |
MOBILIZATION | | \
0680 2599-9999001 2.500 ACRE | 5500.00000 13750.00] |
('"ACRES' ITEM) WETLAND MICROGRADING | | |
0690 2599-9999005 43.000 EACH | 865.00000 37195.00] |
('EACH' ITEM) APRON GUARD (RF-26) | | |
0700 2599-9999005 1.000 EACH | 12000.00000 12000.00] |
('EACH' ITEM) STOP LOG STRUCTURE | | |
0710 2599-9999009 3200.000 LF | 3.00000 9600.00| |
('LINEAR FEET' ITEM) CONSTRUCTION | | |
LIMITS FENCE | | |
0720 2599-9999009 148.000 LF | 45.00000 6660.00| |
('"LINEAR FEET' ITEM) CULVERT, CONCRETE | | |
ROADWAY PIPE, | | |
0730 2599-9999009 1155.000 LF | 18.75000 21656.25| |
('LINEAR FEET' ITEM) FENCE, CEDAR, 72 | | |
IN. HEIGHT | | |
0740 2599-9999010 LUMP | 8500.00000 8500.00] |
('"LUMP SUM' ITEM) PEDESTRIAN UNDERPASS | |

LIGHTING | | |
0750 2601-2633100 37.600 ACRE | 45.00000 1692.00| |
MOWING | | |
0760 2601-2634105 28.000 ACRE | 2278.00000 63784.00] |
MULCHING, BONDED FIBER MATRIX | | \
0770 2601-2636015 7.400 ACRE | 1243.00000 9198.20] |
NATIVE GRASS SEEDING | | |
0780 2601-2636018 11.300 ACRE | 1743.00000 19695.90| |
WETLAND GRASS SEEDING | | |
0790 2601-2636041 4.000 ACRE | 748.00000 2992.00] |
SEEDING AND FERTILIZING (SPECIAL | | |
MIXTURE) | | |
0800 2601-2636043 16.200 ACRE | 782.00000 12668.40| |
SEEDING AND FERTILIZING (RURAL) | | |
0810 2601-2636044 1.000 ACRE | 1033.00000 1033.00| |
SEEDING AND FERTILIZING (URBAN) | | |
0820 2601-2638130 125.000 SO | 14.50000 1812.50] |
SLOPE PROTECTION, JUTE MESH | | |
0830 2602-0000020 16000.000 LF | 1.35000 21600.00] |
| \ \

SILT FENCE



Bid Order: 308

Letting Date: 06/17/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 91-1105-607

Run Date: 07/21/14
Page: 308 13

Primary County: WARREN

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0840 2602-0000030 2500.000
SILT FENCE FOR DITCH CHECKS

0850 2602-0000071 18500.000

LF

LF

REMOVAL OF SILT FENCE OR SILT FENCE FOR

DITCH CHECKS

0860 2602-0000101 18500.000
MAINTENANCE OF SILT FENCE OR SILT
FOR DITCH CHECK

0870 2602-0010010 16.000
MOBILIZATIONS, EROSION CONTROL
0880 2610-0000120 250.000

TREES
0890 2612-0000500 18.800

ROADSIDE SPRAYING
SECTION TOTALS

CONTRACT TOTALS

LF
FENCE

EACH

EACH

ACRE

( 4 ) MO480 \
MOYNA, C.J. & SONS, INC. \
|

UNIT PRICE AMOUNT |
_____________________________ +
1.35000 3375.00]

|

0.10000 1850.00]

|

|

0.25000 4625.00]

|

\

500.00000 8000.00|

|

100.00000 25000.00|

|

100.00000 1880.00|

|

$ 3,427,946.36|
_____________________________ +
|

$ 3,427,946.

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 309 1
Bid Order: 309 Contract ID: 97-0296-257 Primary County: WOODBURY
Letting Date: 140617 10:00 A.M. Established DBE Goal: 2.50 %

Letting Status: ALL BIDS REJECTED
Contract Period: By Individual Site Numbers

Project: IM-NHS-029-6(257)147--03-97
Work Type: SANITARY SEWER
County: WOODBURY
Route: I-29
Location: I-29 INTERCEPTOR FLOYD RIVER SIPHON &
CONNECTION TO FLOYD LIFT STATION

KIEWIT INFRASTRUCTURE CO.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal
MINGER CONSTRUCTION, INC.

GFE to DBE responsiveness: Low Bidder - Administrative Reconsideration of GFE requested and denied

TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 MI873 MINGER CONSTRUCTION, INC. $ 13,879,617.85 56.58 %
2 KIO076 KIEWIT INFRASTRUCTURE CO. $ 24,530,017.55 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 309 2
Bid Order: 309 Contract ID: 97-0296-257 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) MI873 | ( 2 ) KIO076 | ( )
|IMINGER CONSTRUCTION, INC. |[KIEWIT INFRASTRUCTURE CO. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— +-———
SECTION 0001 SANITARY SEWER ITEMS
\ \ \
0010 2101-0850002 51.000 UNIT | 500.00000 25500.00] 330.00000 16830.00]
CLEARING AND GRUBBING | \ \
0020 2102-2710070 1500.000 CY | 45.00000 67500.00 | 25.00000 37500.00 |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-2712015 1500.000 CY | 19.00000 28500.00| 45.00000 67500.00 |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | \ \
0040 2102-2713090 26500.000 CY | 7.60000 201400.00| 0.01000 265.00 |
EXCAVATION, CLASS 13, WASTE | | |
0050 2213-6745500 1.770 STA | 1200.00000 2124.00 | 1500.00000 2655.00 |
REMOVAL OF CURB | |
0060 2304-0101000 179.200 sSY | 200.00000 35840.00 | 94.00000 16844.80 |
TEMPORARY PAVEMENT | | |
0070 2312-8260061 450.000 TON | 40.00000 18000.00 | 60.00000 27000.00|
GRANULAR SURFACING ON ROAD, CLASS B | | |
CRUSHED STONE | | |
0080 2401-6745650 LUMP | 85000.00000 85000.00] 650000.00000 650000.00 |
REMOVAL OF EXISTING STRUCTURES | | |
0090 2402-0425031 2652.000 TON | 15.00000 39780.00 | 55.00000 145860.00]
GRANULAR BACKFILL | | |
0100 2435-0130148 8.000 EACH | 17200.00000 137600.00| 14000.00000 112000.00]
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | | |
0110 2435-0130160 3.000 EACH | 31000.00000 93000.00| 12000.00000 36000.00 |
MANHOLE, SANITARY SEWER, SW-301, 60 IN. | \
0120 2435-0130348 2.000 EACH | 14000.00000 28000.00| 13000.00000 26000.00|
MANHOLE, SANITARY SEWER, SW-303, 48 IN. | |
0130 2435-0130396 1.000 EACH | 55000.00000 55000.00 | 31000.00000 31000.00]
MANHOLE, SANITARY SEWER, SW-303, 96 IN. | | |
0140 2435-0700010 3.000 EACH | 1300.00000 3900.00| 1000.00000 3000.00 ]|
CONNECTION TO EXISTING MANHOLE | | |
0150 2501-8400170 LUMP | 650000.00000 650000.00| 2100000.00000 2100000.00 |
TEMPORARY SHEET PILES AND SHORING | | |
0160 2503-0114215 45.000 LF | 76.00000 3420.00 | 160.00000 7200.00 |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | \
0170 2503-0114218 31.000 LF | 79.00000 2449.00 | 165.00000 5115.00 |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
| | |

(CLASS III), 18 IN.



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 07/21/14
Page: 309 3

SANITARY SEWER GRAVITY MAIN, TRENCHLESS

REINFORCED CONCRETE PIPE (RCP), 3750D

Bid Order: 309 Contract ID: 97-0296-257 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) MI873 | ( 2 ) KIO076 | ( )
|IMINGER CONSTRUCTION, INC. |KIEWIT INFRASTRUCTURE CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— et et et it
0180 2503-0114236 140.000 LF | 126.00000 17640.00 | 175.00000 24500.00 ]|
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 36 IN. | | |
0190 2503-0200036 216.000 LF | 11.00000 2376.00 | 40.00000 8640.00 |
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | I
0200 2504-0112648 91.000 LF | 660.00000 60060.00 | 2700.00000 245700.00|
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 3750D | | |
(CLASS V), 48 IN. | | I
0210 2504-0112654 682.000 LF | 640.00000 436480.00| 3300.00000 2250600.00]
SANITARY SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 3750D | | |
(CLASS V), 54 IN. | | \
0220 2504-0112660 15.000 LF | 580.00000 8700.00 | 4800.00000 72000.00 |
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 3750D | | |
(CLASS V), 60 IN. | | I
0230 2504-0119008 248.000 LF | 136.00000 33728.00| 1400.00000 347200.00]|
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
VITRIFIED CLAY PIPE (VCP), EXTRA | |
STRENGTH, 8 IN. | | |
0240 2504-0119012 71.000 LF | 148.00000 10508.00 | 2500.00000 177500.00 |
SANITARY SEWER GRAVITY MAIN, TRENCHED, | |
VITRIFIED CLAY PIPE (VCP), EXTRA | | |
STRENGTH, 12 IN. | | \
0250 2504-0119015 44.000 LF | 295.00000 12980.00 | 3000.00000 132000.00|
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
VITRIFIED CLAY PIPE (VCP), EXTRA | | |
STRENGTH, 15 IN. | | |
0260 2504-0119021 10.000 LF | 481.00000 4810.00| 5000.00000 50000.00 |
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
VITRIFIED CLAY PIPE (VCP), EXTRA | | |
STRENGTH, 21 IN. \ \ \
0270 2504-0119024 25.000 LF | 314.00000 7850.00 | 3000.00000 75000.00]
SANITARY SEWER GRAVITY MAIN, TRENCHED, | |
VITRIFIED CLAY PIPE (VCP), EXTRA | | |
STRENGTH, 24 IN. | | |
0280 2504-0122654 192.000 LF | 1100.00000 211200.00] 3500.00000 672000.00 |
| | |
| \ \
| | |

(CLASS V), 54 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 309 4
Bid Order: 309 Contract ID: 97-0296-257 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
1 ) MI873 2 ) KIO76 ( )

( (
MINGER CONSTRUCTION, INC. KIEWIT INFRASTRUCTURE CO.

LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0290 2504-0129012 442.000 LF | 356.00000 157352.00] 700.00000 309400.00]
SANITARY SEWER GRAVITY MAIN, TRENCHLESS | \
VITRIFIED CLAY PIPE (VCP), EXTRA | | |
STRENGTH, 12 IN. | | \
0300 2504-0129024 1475.000 LF | 545.00000 803875.00] 1000.00000 1475000.00 |
SANITARY SEWER GRAVITY MAIN, TRENCHLESS | | |
VITRIFIED CLAY PIPE (VCP), EXTRA \ \
STRENGTH, 24 IN. | | |
0310 2504-0129036 367.000 LF | 731.00000 268277.00] 1300.00000 477100.00]
SANITARY SEWER GRAVITY MAIN, TRENCHLESS | | |
VITRIFIED CLAY PIPE (VCP), EXTRA | | |
STRENGTH, 36 IN. \ \ \
0320 2504-0142654 474.000 LF | 5500.00000 2607000.00 | 7400.00000 3507600.00 |
SANITARY SEWER GRAVITY MAIN WITH CASING | |
PIPE, TRENCHLESS, REINFORCED CONCRETE | |
PIPE (RCP), 3750D (CLASS V), 54 IN. | | |
0330 2504-0240036 206.000 LF | 23.00000 4738.00 | 40.00000 8240.00 |
REMOVE SANITARY SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | I
0340 2504-0240136 15.000 LF | 50.00000 750.00| 200.00000 3000.00 |
REMOVE SANITARY SEWER PIPE GREATER THAN | \ \
36 IN. | | |
0350 2504-0240236 947.000 LF | 39.00000 36933.00] 55.00000 52085.00 |
SANITARY SEWER ABANDONMENT, FILL AND | | |
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA. | | |
0360 2504-0240237 4936.000 LF \ 98.00000 483728.00] 120.00000 592320.00]
SANITARY SEWER ABANDONMENT, FILL AND | | |
PLUG, GREATER THAN 36 IN. DIA. | | \
0370 2505-4008120 110.000 LF | 17.00000 1870.00 | 13.00000 1430.00|
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0380 2510-6750600 14.000 EACH | 1300.00000 18200.00]| 3700.00000 51800.00 |
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0390 2511-6745900 16.700 SY | 20.00000 334.00] 30.00000 501.00]
REMOVAL OF SIDEWALK | | |
0400 2512-1950000 177.200 LF | 63.00000 11163.60] 45.00000 7974.00 |
CURB, DOWELLED P.C. CONCRETE, AS PER | | |
PLAN | | |
0410 2518-6910000 12.000 EACH | 250.00000 3000.00| 265.00000 3180.00|
SAFETY CLOSURE | |
0420 2519-3300600 3000.000 LF | 6.00000 18000.00] 6.60000 19800.00]
\ \ \

FENCE, SAFETY



IOWA DEPARTMENT OF TRANSPORTATION

('CUBIC YARDS' ITEM) TUNNEL OBSTRUCTION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 309 5
Bid Order: 309 Contract ID: 97-0296-257 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) MI873 | ( 2 ) KIO076 \ )
|IMINGER CONSTRUCTION, INC. |KIEWIT INFRASTRUCTURE CO. |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0430 2519-3300700 1100.000 LF | 11.00000 12100.00| 12.00000 13200.00|
FENCE, TEMPORARY | | |
0440 2519-4200020 515.000 LF | 28.00000 14420.00| 33.00000 16995.00|
REMOVAL AND REINSTALLATION OF FENCE, | | |
CHAIN LINK | | \
0450 2520-3350015 1.000 EACH | 60000.00000 60000.00] 25000.00000 25000.00]
FIELD OFFICE | \ |
0460 2524-6765010 1.000 EACH | 250.00000 250.00] 260.00000 260.00]
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0470 2526-8285000 LUMP | 30000.00000 30000.00| 60000.00000 60000.00]
CONSTRUCTION SURVEY | | |
0480 2528-8445110 LUMP | 15500.00000 15500.00| 40000.00000 40000.00|
TRAFFIC CONTROL | |
0490 2529-5070110 1213.000 SY | 95.00000 115235.00| 127.00000 154051.00|
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0500 2533-4980005 LUMP | 526500.00000 526500.00] 1250000.00000 1250000.00]
MOBILIZATION | |
0510 2537-8900000 1325.000 cCY | 44.00000 58300.00| 105.00000 139125.00|
REMEDIATION OF PETROLEUM CONTAMINATED | |
SOIL | | |
0520 2537-8900100 20.000 EACH | 700.00000 14000.00| 950.00000 19000.00|
SAMPLING AND TESTING FOR PETROLEUM | | |
CONTAMINATION (WATER AND SOIL SAMPLES | | |
FOR REMEDIATION OF PETROLEUM | | |
CONTAMINATED SOIL) | | |
0530 2549-0006100 6.000 EACH | 7000.00000 42000.00| 1300.00000 7800.00]
BUILDING SANITARY SEWER SERVICE | | |
RECONNECTION | |
0540 2552-0000210 250.000 TON | 45.00000 11250.00| 140.00000 35000.00|
TRENCH FOUNDATION | | |
0550 2552-0000220 34500.000 CY | 6.15000 212175.00] 0.01000 345.00|
REPLACEMENT OF UNSUITABLE BACKFILL | | |
MATERIAL | | |
0560 2555-0000010 LUMP | 1500.00000 1500.00] 1500.00000 1500.00]
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0570 2595-0000100 LUMP | 5000.00000 5000.00] 10000.00000 10000.00|
UPRR INSURANCE PROVISIONS | | |
0580 2599-9999003 7000.000 CY | 7.65000 53550.00] 0.01000 70.00|
| | |
| | |

REMOVAL



IOWA DEPARTMENT OF TRANSPORTATION

('"LINEAR FEET' ITEM) 4 IN. CONDUIT

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 309 6
Bid Order: 309 Contract ID: 97-0296-257 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) MI873 | ( 2 ) KIO076 \ )
|IMINGER CONSTRUCTION, INC. |[KIEWIT INFRASTRUCTURE CO. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0590 2599-9999004 120.000 DAY | 590.00000 70800.00 | 750.00000 90000.00 |
('"DAYS' ITEM) SANITARY SEWER TEMPORARY | | |
BYPASS - \ \ \
0600 2599-9999005 1.000 EACH | 8.00000 8.00| 5000.00000 5000.00 |
('"EACH' ITEM) BUILDING WATER SERVICE | | |
RECONNECTION | | |
0610 2599-9999005 2.000 EACH | 600.00000 1200.00| 3000.00000 6000.00]
("EACH' ITEM) CONCRETE HANDHOLE, TYPE | | |
III | \ \
0620 2599-9999005 11.000 EACH | 2900.00000 31900.00] 3800.00000 41800.00 |
('"EACH' ITEM) DROP CONNECTION | | \
0630 2599-9999005 1.000 EACH | 41000.00000 41000.00| 40000.00000 40000.00 |
('"EACH' ITEM) ELASTOMERIC CHECK VALVE, | | |
54 IN. | \ \
0640 2599-9999005 1.000 EACH | 2800.00000 2800.00 | 6600.00000 6600.00|
("EACH' ITEM) INTAKE, SWS-8 | | \
0650 2599-9999005 1.000 EACH | 66000.00000 66000.00 | 55000.00000 55000.00 |
('"EACH' ITEM) LINED MANHOLE, 144 IN. | | |
BASE 48 IN. \ \ \
0660 2599-9999005 4.000 EACH | 41000.00000 164000.00| 37000.00000 148000.00|
("EACH' ITEM) LINED MANHOLE, 96 IN. | |
BASE 48 IN. | | |
0670 2599-9999005 9.000 EACH | 1600.00000 14400.00]| 1500.00000 13500.00]|
("EACH' ITEM) LINING OF BENCH WITHIN | | |
EXISTING MANHOLE | | |
0680 2599-9999005 9.000 EACH | 165.00000 1485.00 | 300.00000 2700.00 |
('"EACH' ITEM) MANHOLE/INTAKE MARKER | | |
0690 2599-9999005 8.000 EACH | 2500.00000 20000.00| 15000.00000 120000.00]
('"EACH' ITEM) SUPPORT EXISTING UTILITY | | |
0700 2599-9999005 13.000 EACH | 60000.00000 780000.00| 200000.00000 2600000.00 |
('"EACH' ITEM) TUNNELING WORKING AND | | |
RECEIVING PITS | |
0710 2599-9999005 12.000 EACH | 600.00000 7200.00 | 3500.00000 42000.00|
('"EACH' ITEM) VERIFY UTILITY LOCATION | | |
0720 2599-9999006 5000.000 GAL | 1.00000 5000.00 | 10.00000 50000.00 |
('"GALLONS' ITEM) DISPOSAL OF | | |
CONTAMINATED WATER | | |
0730 2599-9999009 895.000 LF | 17.00000 15215.00] 20.00000 17900.00|
| | |
| | \

THROUGH SIPHON



IOWA DEPARTMENT OF TRANSPORTATION

('LUMP SUM' ITEM) STRUCTURE CONDITION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 7
Bid Order: 309 Contract ID: 97-0296-257 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) MI873 | ( 2 ) KIO076 \ )
|IMINGER CONSTRUCTION, INC. |[KIEWIT INFRASTRUCTURE CO. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0740 2599-9999009 4116.000 LF | 20.00000 82320.00] 140.00000 576240.00]
('"LINEAR FEET' ITEM) JET CLEANING OF | | |
EXISTING 60 IN. SANITARY | \ \
0750 2599-9999009 260.000 LF | 7.75000 2015.00 | 40.00000 10400.00]|
('"LINEAR FEET' ITEM) REMOVAL AND | | \
ABANDONMENT OF WATERMAIN | | |
0760 2599-9999009 280.000 LF | 22.00000 6160.00| 23.00000 6440.00]
('"LINEAR FEET' ITEM) REMOVAL AND \ \ \
REINSTALLATION OF FENCE, | | I
0770 2599-9999009 25.000 LF | 17.00000 425.00| 45.00000 1125.00|
('"LINEAR FEET' ITEM) REMOVAL OF | | |
ABANDONED HIGH PRESSURE GAS | | |
0780 2599-9999009 164.000 LF | 11.00000 1804.00| 2100.00000 344400.00]
('"LINEAR FEET' ITEM) SEWER SERVICE, | | |
SANITARY, 6 IN. | | \
0790 2599-9999010 LUMP | 2415000.00000 2415000.00| 2300000.00000 2300000.00 |
('"LUMP SUM' ITEM) CASED DUAL-SIPHON | | |
SYSTEM (24 IN. AND \ \ \
0800 2599-9999010 LUMP | 55000.00000 55000.00] 100000.00000 100000.00]
('"LUMP SUM' ITEM) CONNECTION TO | \ \
EXISTING LIFT STATION | | |
0810 2599-9999010 LUMP | 55000.00000 55000.00 | 50000.00000 50000.00 |
('"LUMP SUM' ITEM) DEWATERING AT | | |
TRENCHES | | |
0820 2599-9999010 LUMP | 35000.00000 35000.00] 200000.00000 200000.00]
('"LUMP SUM' ITEM) DEWATERING AT SIPHON | | |
STRUCTURES | | |
0830 2599-9999010 LUMP | 121000.00000 121000.00| 75000.00000 75000.00 |
('"LUMP SUM' ITEM) SANITARY SEWER | | |
TEMPORARY BYPASS \ | \
0840 2599-9999010 LUMP | 900000.00000 900000.00| 900000.00000 900000.00 |
('"LUMP SUM' ITEM) SIPHON INLET STRUCTUR | | \
0850 2599-9999010 LUMP | 1000000.00000 1000000.00| 1000000.00000 1000000.00 |
('"LUMP SUM' ITEM) SIPHON OUTLET | | |
STRUCTURE \ \ \
0860 2599-9999010 LUMP | 14000.00000 14000.00| 10000.00000 10000.00|
('"LUMP SUM' ITEM) STORM SEWER TEMPORARY | | \
BYPASS | | I
0870 2599-9999010 LUMP | 25000.00000 25000.00| 7000.00000 7000.00 |
| | |
| | |

SURVEY



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 309 8
Bid Order: 309 Contract ID: 97-0296-257 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) MI873 | ( 2 ) KIO076 | ( )
|IMINGER CONSTRUCTION, INC. |[KIEWIT INFRASTRUCTURE CO. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0880 2601-2634105 8.500 ACRE | 2750.00000 23375.00] 3200.00000 27200.00]|
MULCHING, BONDED FIBER MATRIX | | |
0890 2601-2636044 8.500 ACRE | 1950.00000 16575.00 | 2300.00000 19550.00 |
SEEDING AND FERTILIZING (URBAN) | | |
0900 2601-2642120 8.500 ACRE | 1300.00000 11050.00] 1500.00000 12750.00 |
STABILIZING CROP - SEEDING AND | \ \
FERTILIZING (URBAN) | | |
0910 2602-0000020 2975.000 LF | 2.75000 8181.25]| 3.30000 9817.50]
SILT FENCE | | |
0920 2602-0000071 2975.000 LF | 1.10000 3272.50]| 1.15000 3421.25|
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0930 2602-0000101 298.000 LF | 4.25000 1266.50 | 6.00000 1788.00 |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0940 2602-0000309 600.000 LF | 3.25000 1950.00| 4.00000 2400.00 |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | \
0950 2602-0000312 600.000 LF | 3.75000 2250.00 | 5.00000 3000.00|
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. \ | \
0960 2602-0000350 1200.000 LF | 1.60000 1920.00| 2.00000 2400.00 |
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | \ \
CONTROL DEVICE | |
0970 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0980 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | \ \
0990 2611-0000200 6.000 EACH | 700.00000 4200.00| 900.00000 5400.00 |
TREES, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
SECTION TOTALS | $ 13,879,617.85] $ 24,530,017.55]| $
—————————————————————————————————————————— f—— - -
CONTRACT TOTALS | $ 13,879,617.85] $ 24,530,017.55]| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

351 Contract ID: 00-000S-672
140617 10:00 A.M.
CONTRACT SIGNED by KWS, INC.

65 WORK DAYS Late Start Date: 07/21/14

Run Date: 07/21/14
Page: 351 1

Primary County: STATEWIDE
No Established DBE Goal

Project: NHSN-000-S(672)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $274,760.00
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS IN DISTRICT 3

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 K.150 KWsS, INC $ 274,760.00 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

CONTRACT TOTALS

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 2
Bid Order: 351 Contract ID: 00-000S-672 Primary County: STATEWIDE
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) K.150 | ( ) | ( )
|KWS, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 TRAFFIC SIGNING ITEMS
\ \ \
0010 2524-6765110 2335.000 EACH | 40.00000 93400.00 | |
REMOVAL OF TYPE A SIGN | | |
0020 2524-9325150 2331.000 EACH | 60.00000 139860.00] |
INSTALL TYPE A SIGN | | |
0030 2528-8445110 LUMP | 4000.00000 4000.00] |
TRAFFIC CONTROL | |
0040 2533-4980005 LUMP | 35000.00000 35000.00 | |
MOBILIZATION | | |
0050 2555-0000010 LUMP | 2500.00000 2500.00] \
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ 274,760.00 | $ | $
—————————————————————————————————————————— f——————
| | |

$ 274,760.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

352 Contract ID: 00-000S-673
140617 10:00 A.M.
AWARD RECOMMENDED to KWS, INC.

65 WORK DAYS Late Start Date: 07/21/14

Run Date: 07/21/14
Page: 352 1

Primary County: STATEWIDE
No Established DBE Goal

Project: NHSN-000-S(673)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $497,710.00
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS IN DISTRICT 4

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 K.150 KWsS, INC $ 497,710.00 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

CONTRACT TOTALS

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 352 2
Bid Order: 352 Contract ID: 00-000S-673 Primary County: STATEWIDE
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) K.150 | ( ) | ( )
|KWS, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 TRAFFIC SIGNING ITEMS
\ \ \
0010 2524-6765110 2830.000 EACH | 70.00000 198100.00] |
REMOVAL OF TYPE A SIGN | | |
0020 2524-9325150 2829.000 EACH | 90.00000 254610.00 | |
INSTALL TYPE A SIGN | | |
0030 2528-8445110 LUMP | 5000.00000 5000.00] |
TRAFFIC CONTROL | |
0040 2533-4980005 LUMP | 35000.00000 35000.00 | \
MOBILIZATION | | |
0050 2555-0000010 LUMP | 5000.00000 5000.00] |
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ 497,710.00] $ | $
—————————————————————————————————————————— f——————
| | |

$ 497,710.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
353 Contract ID: 00-000S-729
140617 10:00 A.M.
CONTRACT SIGNED by Kws, INC.
By Individual Site Numbers

Run Date: 07/21/14
Page: 353 1

Primary County: STATEWIDE
No Established DBE Goal

Project: NHSN-000-S(729)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $94,940.00
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS STATEWIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 K.150 KWS, INC. $ 94,940.00 100.00 %
2 vOo080 VOLTMER, INC. $ 95,725.00 100.82 %



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 07/21/14
Page: 353 2

Bid Order: 353 Contract ID: 00-000S-729 Primary County: STATEWIDE
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) K.150 | ( 2 ) vO0080 | ( )
|KWS, INC. | VOLTMER, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME
\ \ \
0010 2401-6745355 6.000 EACH | 300.00000 1800.00] 360.00000 2160.00]
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | | |
0020 2524-6765010 16.000 EACH | 350.00000 5600.00] 560.00000 8960.00|
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0030 2524-6765220 36.000 EACH | 250.00000 9000.00 | 360.00000 12960.00 |
REMOVAL OF TYPE B SIGN ASSEMBLY | | |
0040 2524-9081290 18.000 EACH | 900.00000 16200.00 | 950.00000 17100.00 |
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 9'-0" | | |
0050 2524-9680250 59.000 EACH | 550.00000 32450.00 | 495.00000 29205.00]
INSTALL TYPE B SIGN | | |
0060 2528-8445110 LUMP | 5000.00000 5000.00] 5600.00000 5600.00|
TRAFFIC CONTROL | |
0070 2533-4980005 LUMP | 7500.00000 7500.00] 1000.00000 1000.00]
MOBILIZATION | | \
0080 2599-9999005 4.000 EACH | 1500.00000 6000.00 | 1340.00000 5360.00]
("EACH' ITEM) REMOVAL OF BRIDGE MOUNTED | | |
SIGN BRACKET A | | |
0090 2599-9999005 24.000 EACH | 135.00000 3240.00] 270.00000 6480.00 |
("EACH' ITEM) STEEL BREAKAWAY SIGN | |
POSTS FOR TYPE 'A' | | |
SECTION TOTALS | $ 86,790.00] $ 88,825.00] $
—————————————————————————————————————————— f———————
SECTION 0002 SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME
\ \ \
0100 2524-6765220 4.000 EACH | 350.00000 1400.00] 630.00000 2520.00]
REMOVAL OF TYPE B SIGN ASSEMBLY | | |
0110 2524-9680250 5.000 EACH | 600.00000 3000.00] 576.00000 2880.00]
INSTALL TYPE B SIGN | | |
0120 2528-8445110 LUMP | 500.00000 500.00] 500.00000 500.00]
TRAFFIC CONTROL | | |
0130 2533-4980005 LUMP | 3250.00000 3250.00] 1000.00000 1000.00|
MOBILIZATION | |
SECTION TOTALS | S 8,150.00| S 6,900.00] $
—————————————————————————————————————————— Rt ettt ettt e ettt ettt
CONTRACT TOTALS | S 94,940.00] S 95,725.00] S




IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

Run Date: 07/21/14
Page: 354 1

Bid Order: 354 Contract ID: 57-1187-772 Primary County: LINN
Letting Date: 140617 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: NO RESPONSIVE BIDS
Contract Period: 55 WORK DAYS Late Start Date: 08/11/14
Project: STP-U-1187(772)--70-57
Work Type: TRAFFIC SIGNALS
County: LINN
Route: 42ND STREET
Location: IN THE CITY OF CEDAR RAPIDS, 42ND STREET NE:
FROM I-380 NB O N RAMP TO EAST OF THE CEDAR
RIVER TRAIL
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID

NO BIDS RECEIVED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 354 2

Bid Order: 354 Contract ID: 57-1187-772 Primary County: LINN
Letting Date: 06/17/14 10:00 A.M.

|[NO VALID BIDS

LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |



IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 355 1
Bid Order: 355 Contract ID: 57-3806-262 Primary County: LINN
Letting Date: 140617 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by VOLTMER, INC.
Contract Period: 70 WORK DAYS Late Start Date: 08/04/14

Project: IMN-380-6(262)20--0E-57
Work Type: LIGHTING
County: LINN Prj Awd Amt: $777,660.00
Route: I-380
Location: I-380 IN CEDAR RAPIDS AT VARIOUS LOCATIONS

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 v0o080 VOLTMER, INC. $ 777,660.00 100.00 %
2 K.150 KWs, INC. S 873,354.00 112.30 %
3 PR175 PRICE INDUSTRIAL ELECTRIC, INC. $ 998,732.60 128.42 %
4 TR186 TREY ELECTRIC CORPORATION S 1,240,629.50 159.53 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 355 2
Bid Order: 355 Contract ID: 57-3806-262 Primary County: LINN
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) Vo080 | ( 2 ) K.150 | ( 3 ) PR175
| VOLTMER, INC. |[KWS, INC. | PRICE INDUSTRIAL ELECTRIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2401-6750001 LUMP | 7000.00000 7000.00 | 4000.00000 4000.00| 15500.00000 15500.00
REMOVALS, AS PER PLAN | | |
0020 2523-0000100 107.000 EACH | 3000.00000 321000.00] 2825.00000 302275.00] 3850.00000 411950.00
LIGHTING POLES | |
0030 2523-0000200 31683.000 LF | 10.00000 316830.00] 13.00000 411879.00| 12.20000 386532.60
ELECTRICAL CIRCUITS | | |
0040 2523-0000310 137.000 EACH | 500.00000 68500.00 | 600.00000 82200.00| 750.00000 102750.00
HANDHOLES AND JUNCTION BOXES | | |
0050 2523-0000400 5.000 EACH | 7000.00000 35000.00] 4600.00000 23000.00]| 9400.00000 47000.00
CONTROL CABINET | | |
0060 2528-8445110 LUMP | 7000.00000 7000.00 | 8000.00000 8000.00| 20000.00000 20000.00
TRAFFIC CONTROL | |
0070 2533-4980005 LUMP | 22330.00000 22330.00| 42000.00000 42000.00] 15000.00000 15000.00
MOBILIZATION | | |
SECTION TOTALS | $ 777,660.00| $ 873,354.00| $ 998,732.60
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 777,660.00| $ 873,354.00| $ 998,732.60




Bid Order: 355

Letting Date: 06/17/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

57-3806-262

Run Date: 07/21/14
Page: 355 3

Primary County: LINN

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2401-6750001
REMOVALS, AS PER PLAN

0020 2523-0000100 107.000
LIGHTING POLES

0030 2523-0000200 31683.000
ELECTRICAL CIRCUITS

0040 2523-0000310 137.000
HANDHOLES AND JUNCTION BOXES

0050 2523-0000400 5.000

CONTROL CABINET
0060 2528-8445110
TRAFFIC CONTROL
0070 2533-4980005
MOBILIZATION
SECTION TOTALS

CONTRACT TOTALS

LUMP

EACH

LF

EACH

EACH

LUMP

LUMP

4 )

TR186

(
TREY ELECTRIC CORPORATION

5000.

3285.

21.

850.

5300.

30000.

30000.

00000
00000
50000
00000
00000
00000

00000

5000.
351495,
681184.
116450.

26500.
30000.
30000.
1,240,629.

1,240, 629.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

356 Contract ID: 77-1945-805
140617 10:00 A.M.
NO RESPONSIVE BIDS

40 WORK DAYS Approximate Start Date: 08/18/14

Primary County: POLK
No Established DBE Goal

Run Date: 07/21/14
Page: 356 1

% OVER

Project: STP-A-1945(805)--86-77
Work Type: ITS EQUIPMENT
County: POLK
Route: MULTIPLE ROUTES
Location: IN THE CITY OF DES MOINES, DOWNTOWN DES
MOINES: UPGRADE 10 EXISTING CCTV AND
INSTALL 4 CMS WAYFINDING SIGNS
RANK VENDOR NO./NAME

NO BIDS RECEIVED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 356 2

Bid Order: 356 Contract ID: 77-1945-805 Primary County: POLK
Letting Date: 06/17/14 10:00 A.M.

|[NO VALID BIDS

LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |



Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
357 Contract ID: 07-0206-069
140617 10:00 A.M.
CONTRACT SIGNED by
10 WORK DAYS Late Start Date:

BOULDER CONTRACTING, LLC.
08/04/14

Run Date: 07/21/14
Page: 357 1

Primary County: BLACK HAWK
No Established DBE Goal

Project: NHSN-020-6(69)--2R-07
Work Type: GUARDRAIL
County: BLACK HAWK Prj Awd Amt: $36,257.00
Route: U.S. 20
Location: IN THE CITY OF WATERLOO OVER HESS RD. (WBL)
RANK VENDOR NO./NAME
1 BO413 BOULDER CONTRACTING, LLC.

TOTAL % OVER
BID LOW BID
$ 36,257.00 100.00 %



Bid Order: 357
Letting Date: 06/17/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 07-0206-069

Run Date: 07/21/14
Page: 357 2

Primary County: BLACK HAWK

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2102-2625000 20.000 cCY
EMBANKMENT-IN-PLACE

0020 2105-8425005 10.000 cCY
TOPSOIL, FURNISH AND SPREAD

0030 2121-7425020 10.000 TON
GRANULAR SHOULDERS, TYPE B

0040 2505-4008120 62.500 LF
REMOVAL OF STEEL BEAM GUARDRAIL

0050 2505-4008400 1.000 EACH
STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

0060 2505-4021010 1.000 EACH
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED

0070 2505-4021700 1.000 EACH
STEEL BEAM GUARDRAIL END TERMINAL

0080 2518-6910000 4.000 EACH
SAFETY CLOSURE

0090 2524-9210000 1.000 EACH
MILEPOST MARKERS

0100 2528-8445110 LUMP
TRAFFIC CONTROL

0110 2528-9290004 10.000 CDAY
CHANGEABLE MESSAGE SIGNS, PORTABLE

0120 2533-4980005 LUMP
MOBILIZATION

0130 2602-0000030 30.000 LF
SILT FENCE FOR DITCH CHECKS

0140 2602-0000071 30.000 LF

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS
SECTION TOTALS

SECTION 0002 DESIGN NO. 0714; 188'-0 X

0150 2401-6750001 LUMP
REMOVALS, AS PER PLAN
0160 2403-0100000 0.600 cCY

STRUCTURAL CONCRETE (MISCELLANEOUS)

+—_

_____________________________ +_____________________________
PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

1 ) BO413

OULDER CONTRACTING, LLC.
UNIT PRICE AMOUNT
\
50.00000 1000.00|
90.00000 900.00:
80.00000 soo.oo:
10.00000 625.00:
3900.00000 3900.00:
|
600.00000 600.00|
4250.00000 4250.00:
125.00000 500.00:
250.00000 250.00:
4100.00000 4100.00:
150.00000 1500.00:
5000.00000 5ooo.oo:
5.00000 150.00}
5.00000 15o.ooi
$ 23,725.00;

-0

7000.00000 7000.00}
8500.00000 5100.001



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 357 3
Bid Order: 357 Contract ID: 07-0206-069 Primary County: BLACK HAWK
Letting Date: 06/17/14 10:00 A.M.
1 ) B0O413 ( )

LINE NO / ITEM CODE / ALT

( \
BOULDER CONTRACTING, LLC. |

|
ITEM DESCRIPTION QUANTITY

\ \
\ \
| |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0170 2404-7775005 108.000 LB | 4.00000 432.00] |
REINFORCING STEEL, EPOXY COATED | \ \
SECTION TOTALS | S 12,532.00| S | $
—————————————————————————————————————————— +-———
CONTRACT TOTALS | S 36,257.00] S | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

401 Contract ID: 78-0801-444
140617 10:00 A.M.
WITHDRAWN FROM LETTING

30 WORK DAYS Approximate Start Date: 08/25/14

Run Date: 07/21/14
Page: 401 1

Primary County: POTTAWATTAMIE
No Established DBE Goal

Project: IMN-080-1(444)3--0E-78
Work Type: SALVAGE AND REMOVAL
County: POTTAWATTAMIE
Route: I-80
Location: 1IN THE CITY OF COUNCIL BLUFFS AT 1124 S. 8TH
ST. PARCEL 386 & 1205 S. 8TH ST. PARCEL 386A
RANK VENDOR NO./NAME

TOTAL % OVER
BID LOW BID

NO BIDS RECEIVED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 401 2

Bid Order: 401 Contract ID: 78-0801-444 Primary County: POTTAWATTAMIE
Letting Date: 06/17/14 10:00 A.M.

|[NO VALID BIDS

LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |



IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/14

VENDOR RANKING Page: 402 1
Bid Order: 402 Contract ID: 82-0741-252 Primary County: SCOTT
Letting Date: 140617 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by HOLST TRUCKING & EXCAVATING, INC.
Contract Period: 20 WORK DAYS Approximate Start Date: 08/25/14

Project: IMN-074-1(252)5--0E-82
Work Type: SALVAGE AND REMOVAL
County: SCOTT Prj Awd Amt: $11,888.00
Route: I-74
Location: IN THE CITY OF BETTENDORF AT 411 14TH ST.
PARCEL NO. 355

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 HO431 HOLST TRUCKING & EXCAVATING, INC. $ 11,888.00 100.00 %
2 VAO020 VALLEY CONSTRUCTION CO. $ 26,300.00 221.23 %
3 G.006 G & H CONSTRUCTION CO. INC. $ 31,887.00 268.22 %



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date:
Page:

07/21/14
402 2

Bid Order: 402 Contract ID: 82-0741-252 Primary County: SCOTT
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) HO431 | ( 2 ) VA020 | ( 3 ) G.006
|HOLST TRUCKING & EXCAVATING |VALLEY CONSTRUCTION CO. |G & H CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2538-6970000 LUMP | 11888.00000 11888.00| 26300.00000 26300.00] 31887.00000 31887.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 355 | | |
SECTION TOTALS | S 11,888.00] S 26,300.00| S 31,887.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 11,888.00] S 26,300.00| S 31,887.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
403 Contract ID: 91-0925-057
140617 10:00 A.M.
CONTRACT SIGNED by
15 WORK DAYS Approximate Start Date:

PETERSON CONTRACTORS INC.
08/25/14

Run Date: 07/21/14
Page: 403 1

Primary County: WARREN
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 27,100.00 100.00 %
S 28,000.00 103.32 %
$ 29,913.13 110.38 %
$ 49,370.00 182.17 %

Project: NHSN-092-5(57)--2R-91
Work Type: SALVAGE AND REMOVAL
County: WARREN Prj Awd Amt: $27,100.00
Route: IOWA 92
Location: 8535 HWY 92 INDIANOLA-PARCEL NO. 14
RANK VENDOR NO./NAME

1 PE320 PETERSON CONTRACTORS INC.
2 EL045 ELDER CORPORATION
3 DO150 DOSTAL CONSTRUCTION, INC.
4 M0O480 MOYNA, C.J. & SONS, INC.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 403 2
Bid Order: 403 Contract ID: 91-0925-057 Primary County: WARREN
Letting Date: 06/17/14 10:00 A.M.
1 ) PE320 2 ) ELO045 3 ) DO150

O~

( (
PETERSON CONTRACTORS INC. ELDER CORP. OSTAL CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 SALVAGE AND REMOVAL ITEMS
I I I
0010 2101-0850001 1.820 ACRE | 1960.00000 3567.20]| 5769.23000 10500.00]| 500.00000 910.00
CLEARING AND GRUBBING | | |
0020 2538-6970000 LUMP | 22032.80000 22032.80] 13000.00000 13000.00] 28003.13000 28003.13
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 14 | | |
0030 2538-6975110 1.000 EACH | 1500.00000 1500.00 | 4500.00000 4500.00 | 1000.00000 1000.00
SEALING WELLS I I I
SECTION TOTALS | $ 27,100.00] $ 28,000.00] $ 29,913.13
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 27,100.00] $ 28,000.00] $ 29,913.13




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 403 3

Bid Order: 403 Contract ID: 91-0925-057 Primary County: WARREN
Letting Date: 06/17/14 10:00 A.M.

( 4 ) MO480
MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2101-0850001 1.820 ACRE | 3500.00000 6370.00 | |
CLEARING AND GRUBBING | | |
0020 2538-6970000 LUMP | 41500.00000 41500.00] \
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 14 | | |
0030 2538-6975110 1.000 EACH | 1500.00000 1500.00] |
SEALING WELLS | | |
SECTION TOTALS | S 49,370.00] S | S
—————————————————————————————————————————— et et T ittt L L
CONTRACT TOTALS | S 49,370.00] S | S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
501 Contract ID: 07-2187-219
140617 10:00 A.M.
CONTRACT SIGNED by SOIL-TEK

50 WORK DAYS Late Start Date: 08/11/14

Run Date: 07/21/14
Page: 501 1

Primary County: BLACK HAWK
No Established DBE Goal

Project: STPN-218-7(219)--2J-07
Work Type: WETLAND MITIGATION
County: BLACK HAWK Prj Awd Amt: $369,874.00
Route: U.S. 218
Location: WOLF CREEK WETLAND MITIGATION SITE
ONE MILE NE OF LA PORTE CITY
RANK VENDOR NO./NAME
1 50023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK
2 SM021 SMITH SEEDING, INC.

THURN SEEDING, LLC

TOTAL % OVER
BID LOW BID
$ 369,874.00 100.00 %
$ 425,505.00 115.04 %
$ 657,780.00 177.83 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 2
Bid Order: 501 Contract ID: 07-2187-219 Primary County: BLACK HAWK
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) s0023 | ( 2 ) SM021 | ( 3 ) TH329
| SOIL-TEK |SMITH SEEDING, INC. | THURN SEEDING, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 1.000 ACRE | 5250.00000 5250.00 | 5000.00000 5000.00] 5000.00000 5000.00
CLEARING AND GRUBBING | | |
0020 2102-2710090 2170.000 CY | 11.50000 24955.00| 11.00000 23870.00]| 12.00000 26040.00
EXCAVATION, CLASS 10, WASTE | | |
0030 2102-4560000 69.200 STA | 157.50000 10899.00 | 150.00000 10380.00| 150.00000 10380.00
LOCATING TILE LINES | | |
0040 2315-8275025 285.000 TON | 18.00000 5130.00| 17.00000 4845.00 | 20.00000 5700.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | \
0050 2507-8029000 240.000 TON | 25.00000 6000.00| 24.00000 5760.00]| 30.00000 7200.00
EROSION STONE | |
0060 2524-9265010 1.000 EACH | 28.00000 28.00]| 200.00000 200.00] 100.00000 100.00
POSTS, STEEL, AS PER PLAN | | |
0070 2526-8285000 LUMP | 3500.00000 3500.00] 2000.00000 2000.00]| 7000.00000 7000.00
CONSTRUCTION SURVEY | | |
0080 2528-8445110 LUMP | 89.00000 89.00] 1000.00000 1000.00] 1500.00000 1500.00
TRAFFIC CONTROL | |
0090 2533-4980005 LUMP | 19500.00000 19500.00]| 25000.00000 25000.00 | 85000.00000 85000.00
MOBILIZATION | |
0100 2599-9999005 242.000 EACH | 300.00000 72600.00 | 400.00000 96800.00] 350.00000 84700.00
('"EACH' ITEM) TREES, BALLED AND | | |
BURLAPPED | | |
0110 2601-2633100 170.000 ACRE | 40.00000 6800.00| 75.00000 12750.00 | 250.00000 42500.00
MOWING | | |
0120 2601-2634100 0.500 ACRE | 700.00000 350.00| 700.00000 350.00] 700.00000 350.00
MULCHING | | |
0130 2601-2636015 0.500 ACRE | 1140.00000 570.00| 1000.00000 500.00| 2000.00000 1000.00
NATIVE GRASS SEEDING | | |
0140 2601-2636018 33.400 ACRE | 1590.00000 53106.00 | 1700.00000 56780.00 | 2400.00000 80160.00
WETLAND GRASS SEEDING | | |
0150 2601-2636045 24.300 ACRE | 990.00000 24057.00] 900.00000 21870.00| 2000.00000 48600.00
SEEDING SPECIAL AREAS | | |
0160 2602-0000312 6920.000 LF | 2.00000 13840.00| 4.00000 27680.00 | 2.50000 17300.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0170 2610-0000110 1120.000 EACH | 49.00000 54880.00] 47.00000 52640.00] 87.50000 98000.00
SHRUBS | | |
0180 2610-0000120 1220.000 EACH | 49.00000 59780.00 | 49.00000 59780.00 | 87.50000 106750.00
| | |

TREES



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/14

CONTRACT TOTALS

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 3
Bid Order: 501 Contract ID: 07-2187-219 Primary County: BLACK HAWK
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) S0023 | ( 2 ) sSM021 | ( 3 ) TH329
| SOIL-TEK | SMITH SEEDING, INC. | THURN SEEDING, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e e s et LT
0190 2610-0000700 1220.000 EACH | 7.00000 8540.00| 15.00000 18300.00] 25.00000 30500.00
TREE SHELTERS | |
SECTION TOTALS | $ 369,874.00| $ 425,505.00| $ 657,780.00
—————————————————————————————————————————— et et et it
|

$ 369,874.00] $ 425,505.00] $ 657,780.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

981 Contract ID: 97-0293-710
140617 10:00 A.M.
CONTRACT SIGNED by TAYLOR FENCING

20 WORK DAYS Late Start Date: 08/18/14

Run Date: 07/21/14
Page: 981 1

Primary County: WOODBURY
No Established DBE Goal

Project: MPIN-029-3(710)139--0N-97
Work Type: FENCING
County: WOODBURY Prj Awd Amt: $38,542.20
Route: I-29
Location: FROM SOUTH OF THE SERGEANT BLUFF REST AREA
TO SOUTH OF THE SERGEANT BLUFF INTERCHANGE.
(SOUTHBOUND)
RANK VENDOR NO./NAME
1 TAO072 TAYLOR FENCING
2 J.017 JAY & GARRET, INC.
3 NO300 NORTHWEST LANDSCAPING, INC.
4 K.055 K & L CONSTRUCTION, INC.

TOTAL % OVER
BID LOW BID
$ 38,542.20 100.00 %
$ 39,236.48 101.80 %
$ 45,045.30 116.87 %
$ 71,106.78 184.49 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 981 2
Bid Order: 981 Contract ID: 97-0293-710 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
| ( 1 ) TA072 | ( 2 ) J.017 | ( 3 ) NO300
| TAYLOR FENCING | JAY & GARRET INC. |[NORTHWEST LANDSCAPING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 736.000 UNIT | 18.00000 13248.00| 10.50000 7728.00] 18.00000 13248.00
CLEARING AND GRUBBING | | |
0020 2519-2000010 54.000 LF | 10.00000 540.00] 4.00000 216.00| 10.00000 540.00
FENCE, CHANNEL CROSSING, TYPE A | | |
0030 2519-3280000 7754.000 LF | 2.30000 17834.20| 3.12000 24192.48]| 2.45000 18997.30
FENCE, FIELD | |
0040 2519-3300400 34.000 EACH | 130.00000 4420.00] 150.00000 5100.00] 140.00000 4760.00
FIELD FENCE BRACE PANELS | | |
0050 2528-8445110 LUMP | 500.00000 500.00] 1000.00000 1000.00] 3500.00000 3500.00
TRAFFIC CONTROL | |
0060 2533-4980005 LUMP | 2000.00000 2000.00] 1000.00000 1000.00] 4000.00000 4000.00
MOBILIZATION | | |
SECTION TOTALS | $ 38,542.20| $ 39,236.48| $ 45,045.30
—————————————————————————————————————————— f——————
CONTRACT TOTALS | $ 38,542.20| $ 39,236.48| $ 45,045.30




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 981 3
Bid Order: 981 Contract ID: 97-0293-710 Primary County: WOODBURY
Letting Date: 06/17/14 10:00 A.M.
| ( 4 ) K.055 | ( ) ¢ )
|[K & L CONSTRUCTION, INC. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 736.000 UNIT | 30.00000 22080.00]| |
CLEARING AND GRUBBING | | |
0020 2519-2000010 54.000 LF | 25.40000 1371.60]| |
FENCE, CHANNEL CROSSING, TYPE A | | |
0030 2519-3280000 7754.000 LF | 3.25000 25200.50] |
FENCE, FIELD | | |
0040 2519-3300400 34.000 EACH | 231.02000 7854.68 | |
FIELD FENCE BRACE PANELS | | |
0050 2528-8445110 LUMP | 6100.00000 6100.00] \
TRAFFIC CONTROL | |
0060 2533-4980005 LUMP | 8500.00000 8500.00 | |
MOBILIZATION | \ \
SECTION TOTALS | $ 71,106.78]| $ | $
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 71,106.78]| $ | $




